

**Smlouva o spolupráci a poskytování odborné podpory při řešení projektu
Lunar Vicinity Complex Environmental Explorer (LVICE2)**

Číslo smlouvy: LVICE2-054-CN-ESC

Smluvní strany:

esc Aerospace s.r.o.

se sídlem: Náměstí dr. Holého 1052/11

180 00 Praha 8 – Libeň

IČO: 03267555

DIČ: CZ03267555

zastoupená: Ing. Richard Sysala, jednatel

Ing. Petr Suchánek, Ph.D., jednatel

za níž jsou dále ve vztahu k této Smlouvě oprávněni jednat:

- ve věcech smluvních: Petr Suchánek – [REDACTED]

a

- ve věcech technických: Petr Suchánek – [REDACTED]

(dále také jako „*ESC*“)

a

České vysoké učení technické v Praze

se sídlem: Jugoslávských partyzánů 1580/3

160 00 Praha 6

právníká osoba, zřízena zákonem č. 111/1998 Sb., o vysokých školách a o změně a doplnění dalších zákonů, ve znění pozdějších předpisů

IČO: 68407700

zastoupená: doc. RNDr. Vojtěch Petráček, CSc., rektor

za níž jsou dále ve vztahu k této Smlouvě oprávněni jednat:

- ve věcech smluvních: [REDACTED]

a

- ve věcech technických: [REDACTED]

(dále také jako „*ČVUT*“)

(ESC a ČVUT dále společně také jako „*Smluvní strany*“)

Smluvní strany spolupracují na realizaci projektu Lunar Vicinity Complex Environmental Explorer (LVICE) (dále jen „Projekt“), který je stanoven smlouvou č. 4000138561/22/nl/mh/kdj uzavřenou mezi esc Aerospace s.r.o. a European Space Agency.

I. Preamble

1. ČVUT bude v rámci plnění Projektu vykonávat aktivity spojené s Projektem, jež je blíže vymezeno v Příloze č. 1 této Smlouvy. Pro aktivity, jež má v rámci Projektu činit ESC je nezbytné, aby ČVUT svou část Projektu dokončilo řádně, včas a v odpovídající kvalitě. Pro zajištění kvality výstupů ESC při práci na Projektu je také nezbytná koordinace činností mezi ESC a ČVUT.
2. Smluvní strany uzavírají tuto Smlouvu za účelem vzájemné spolupráce při řešení Projektu a zajištění následného využití jeho výsledků.

II. Řízení Projektu a související povinnosti Smluvních stran

1. Smluvní strany v tomto článku stanovují základní parametry jejich spolupráce na Projektu, v rozsahu činností specifikovaných v Příloze č. 1.
2. ČVUT je povinno se na žádost ESC, nebo dle potřeby efektivní spolupráce na Projektu, dostavit na koordinační schůzku. ESC a ČVUT se zavazují uspořádat schůzky jednou měsíčně.
3. ČVUT je povinno vést v účetnictví oddělenou účetní evidenci uznaných nákladů Projektu financovaných z prostředků určených k řešení Projektu.
4. Smluvní strany jsou povinny se pravidelně informovat o průběhu řešení Projektu a neprodleně o všech skutečnostech, které jsou pro řešení Projektu podstatné. Za podstatné skutečnosti se pro účely tohoto odstavce považují skutečnosti, kterými nejsou běžné (každodenní) činnosti, o kterých Smluvní strany s ohledem na povahu řešení Projektu předpokládají, že je příslušná smluvní strana provádí.
5. ČVUT je povinno ESC informovat o jakýchkoliv změnách a skutečnostech, které by mohly mít vliv na účel této Smlouvy, řešení a cíle Projektu nebo změnu údajů relevantních pro financování Projektu.
6. ČVUT bude ESC předem informovat o jakémkoliv záměru uzavření smlouvy s dodavateli zboží či služeb, které by měly být financovány z prostředků Projektu.
7. Jakákoliv komunikace mezi smluvními stranami probíhá dle potřeby telefonicky či e-mailem, s výjimkou těch dokumentů, z jejichž povahy vyplývá, že je nutná jejich písemná

forma v listinné podobě. Pro případ telefonické či e-mailové komunikace budou kontaktní osoby za ESC a ČVUT osoby odpovědné za technická jednání uvedené v záhlaví této smlouvy. Smluvní strany jsou oprávněny tyto kontaktní osoby jednostranně změnit a v případě dokumentů v písemné formě v listinné podobě budou tyto zasílány poštou na adresy smluvních stran uvedené v záhlaví této Smlouvy, popřípadě elektronicky do datové schránky příslušné Smluvní strany, umožňuje-li to technické nastavení datové schránky té které Smluvní strany.

8. ČVUT se zavazuje poskytnout poskytovateli a ESC nezbytnou součinnost v případě kontroly a hodnocení plnění cílů Projektů a jeho financování.

III.

Majetkové a finanční vypořádání, rozdělení práv k výsledkům projektu

1. Smluvní strany se dohodly na tom, že předmět duševního vlastnictví vzniklý při plnění úkolů v rámci Projektů je majetkem té Smluvní strany, jejíž pracovníci předmět duševního vlastnictví vytvořili. Smluvní strany si navzájem oznámí vytvoření předmětu duševního vlastnictví a Smluvní strana, která je majitelem takového duševního vlastnictví nese náklady spojené s podáním přihlášek a vedením příslušných řízení.
2. Bylo-li dosaženo výsledků při výzkumu společnou činností smluvních stran, upraví mezi sebou v souladu s touto smlouvou vzájemné podíly na majetkových právech k výsledkům činnosti zvláštní smlouvou. Primárním podkladem k rozhodnutí bude stranami dokumentovaný rozsah prací ve smyslu zák. č. 527/1990 Sb. o vynálezech a zlepšovacích návrzích, případně dalších právních předpisů z oblasti ochrany práv duševního vlastnictví, účelně vynaložených nákladů a vklad do Projektů. Tuto smlouvu se smluvní strany zavazují uzavřít do 60-ti dnů po ukončení prací a vyhodnocení přínosů jednotlivých stran.
3. Minimálně 10 % nákladů na činnost bude ČVUT financovat prostřednictvím svých vlastních prostředků a nebudou účtovány ESC.
4. Podrobný rozpis finančního plnění je obsahem Přílohy č. 2 této Smlouvy. Veškeré částky v Příloze č. 2 jsou uvedeny v EURO. Smluvní strany se dohodly, že plnění ze strany ESC (tj. úhrada za služby poskytnuté dle této Smlouvy) vůči ČVUT, bude poskytováno na základě faktur řádně vystavených ČVUT, obsahujících veškeré zákonné náležitosti a doručených ESC. Faktura nemůže být vystavena dříve, než ze strany příslušného orgánu poskytovatele dojde ke schválení úhrady nákladů vztahujících se k činnostem ČVUT na Projektů, které mají být fakturovány.

IV.

Ochrana důvěrných informací, povinnost mlčenlivosti a další související ustanovení

1. Smluvní strany jsou povinny při předávání jakýchkoliv informací, ať už mezi sebou nebo třetím osobám, počínat si tak, aby nebyly ohroženy výsledky a cíle řešení Projektů. Smluvní strany budou přistupovat k těmto informacím jako důvěrným.

V.

Datum nabytí a ukončení účinnosti Smlouvy, doba jejího trvání

1. Tato Smlouva nabývá platnosti dnem jejího podpisu oběma Smluvními stranami a účinnosti dnem jejího uveřejnění v registru smluv dle zák. č. 340/2015 Sb., o registru smluv, v platném znění.
2. Smlouva se sjednává na dobu určitou, a to:
 - (i) na dobu trvání Projektu – 10. 6. 2022 – 30. 6. 2023

VI.


Závěrečná ustanovení

1. Tato Smlouva je uzavřena elektronicky, a to tak, že je opatřena uznávanými elektronickými podpisy oprávněných zástupců Smluvních stran (dle § 6 odst. 2 zákona č. 297/2016 Sb., o službách vytvářejících důvěru pro elektronické transakce ve znění pozdějších předpisů).
2. Tato Smlouva může být po jejím podpisu doplňována či pozměňována pouze po vzájemné dohodě Smluvních stran. Žádné doplnění či změna této Smlouvy nenabydou účinnosti, pokud takové doplnění či změna nebudou učiněny písemně ve formě dodatku ke Smlouvě a pokud nebudou podepsány oběma Smluvními stranami, není-li v této Smlouvě výslovně uvedeno jinak. Možnost nahrazení podpisu mechanickými prostředky se vylučuje. Za písemnou formu nebude pro tento účel považována výměna e-mailových či jiných elektronických zpráv. Smluvní strany vylučují přijetí nabídky s dodatkem či odchylkou a trvají na dosažení úplné shody o celém obsahu písemného dodatku a jeho náležitostech.
3. Smluvní strany si vzájemně odpovídají za pravdivost a správnost prohlášení obsažených v této Smlouvě.
4. Odstoupení od Smlouvy je účinné jeho doručením druhé Smluvní straně.
5. Smluvní strany prohlašují, že se nepovažují za slabší smluvní stranu, a že se seznámily se všemi ustanoveními této Smlouvy, že všechna tato ustanovení byla dobře čitelná a srozumitelná, a že si před uzavřením Smlouvy dostatečně poskytly potřebná vysvětlení.
6. Práva a povinnosti Smluvních stran touto Smlouvou neupravené se řídí Občanským zákoníkem a ostatními obecně závaznými právními předpisy České republiky. Smluvní strany se dohodly na pravomoci soudů České republiky k projednání a rozhodnutí sporů a jiných právních věcí vyplývajících z právního vztahu založeného touto Smlouvou. Smluvní strany se dohodly, že příslušným soudem k projednávání jakéhokoli sporu z této Smlouvy v první instanci je Obvodní soud pro Prahu 1, pokud je věcně příslušný, případně Městský soud v Praze.
7. Smluvní strany souhlasí s uveřejněním této smlouvy v registru smluv podle zákona č. 340/2015 Sb., o registru smluv, které zajistí ČVUT v Praze; pro účely jejího uveřejnění nepovažují smluvní strany nic z obsahu této smlouvy ani z metadat k ní se vázících za vyloučené z uveřejnění.

8. Nedílnou součástí této Smlouvy jsou i její 2 (slovy: dvě) přílohy:


- Příloha č. 1 – Vymezení činností ČVUT, konkrétních pozic a úkolů a očekávaných výsledků Projektu
- Příloha č. 2 – Finanční plnění - podrobný popis

V Praze dne: 24.9. 2022



esc Aerospace s.r.o.
Ing. Petr Suchánek, Ph.D.
jednatel

V Praze dne: 26.9. 2022



České vysoké učení technické v Praze
doc. RNDr. Vojtěchem Petráčkem, CSc.
rektor

Příloha č. 1 – Vymezení činností ČVUT, konkrétních pozic a úkolů a očekávaných výsledků
Projektu

APPENDIX 1

STATEMENT OF WORK

Aside from defined and already agreed-upon Work Packages described below, the Co-investigator is further expected to provide ad-hoc support, consultations, and analytical or scientific resources towards the following:

- preparation for all Reviews (MDR, PRR, SRR) and Progress Meetings (1-6) as required by the European Space Agency, including but not limited to preparation and review of deliverables, as well as documents outside of the official list of deliverables;
- preparation for and active attendance at weekly project status meetings;
- providing written answers to Work-related questions submitted by the European Space Agency or the Investigator;
- cooperation with Investigator or other Co-investigator on completing tasks related to Work, or the future expected phases of the Work.

WP title	WP 120 - Principal investigator and science coordination		
WP Manager	[REDACTED]		
Start Event	KO	Planned date	T0
End Event	SRR	Planned date	T0+12m
Objectives:			
<ul style="list-style-type: none"> • Refine and document science objectives and science requirements • Coordinate payloads from science point of view 			
Inputs:			
<ul style="list-style-type: none"> • This proposal • SoW 			
Tasks:			
<ol style="list-style-type: none"> 1) Mission statement and objectives elaboration from science point of view 2) Derivation of science requirements 3) Flow-down from science requirements to individual science instrument 4) Coordination of science instrument preliminary design and development in terms of science capabilities 5) Decide on trade-offs on science capabilities 			

6) Cooperation with Prime on system and operations concept design

Outputs:

- 1) Mission statement and objectives (D1.1) (contribution)
- 2) Science Justification (D1.9)
- 3) Mission Concept and Architecture Description (D2.4) (contribution)
- 4) Mission Concept and Architecture Trade-Off/ Justification Document (D2.5) (contribution)
- 5) Design Description and Justification Documents (D3.1) (contribution)
- 6) Finalised Technical Requirements Document (D3.4) (contribution)
- 7) Procurement Packages (D3.5) (contribution)

WP title	WP 220 - Identification of possible orbits		
WP Manager	[REDACTED]		
Start Event	KO	Planned date	T0
End Event	MDR	Planned date	T0+2m
<p>Objectives:</p> <ul style="list-style-type: none"> – Identification and calculation of parameters of orbits applicable for the mission <p>Inputs:</p> <p>4.1.1 This proposal</p> <p>Tasks:</p> <ol style="list-style-type: none"> 6 Identification and calculation of parameters of orbits applicable for the mission 7 Coordination with the Principal investigator to ensure maximum scientific benefit of the possible orbits 8 Coordination with Prime to ensure technical feasibility of the possible orbits <p>Outputs:</p> <ol style="list-style-type: none"> 6. Preliminary Technical Requirements Specification (D1.2) (contribution) 7. Mission Concept Description (D1.3) (contribution) 			

WP title	WP 243 - Precise B field measurement science case and requirements		
WP Manager	[REDACTED]		
Start Event	KO	Planned date	T0
End Event	MDR	Planned date	T0+2m
<p>Objectives:</p> <ul style="list-style-type: none"> 7 To elaborate the mission science case and objectives 8 To elaborate the mission measurement requirements <p>Inputs:</p> <ul style="list-style-type: none"> 1. this Proposal <p>Tasks:</p> <ul style="list-style-type: none"> • Elaborate the mission science case and objectives in coordination with the mission Principal Investigator • Elaborate the mission measurement requirements in coordination with the mission Principal Investigator <p>Outputs:</p> <ul style="list-style-type: none"> • D1.1 Mission statement and objectives (contribution) • D1.2 Preliminary Technical Requirements Specification (contribution) • D1.3 Mission Concept Description, Trade Off and Justification document (contribution) 			

WP title	WP 310 - Astrodynamics and propulsion trade-offs		
WP Manager	[REDACTED]		
Start Event	MDR	Planned date	T0+2m
End Event	PRR	Planned date	T0+6m
<p>Objectives:</p> <ol style="list-style-type: none"> 1. Down-select the field of possible orbits to a few 2. To obtain the preliminary parameters of the propulsion system, esp. delta-V budget within 20% 3. To specify the timing of the mission phases 4. To set the minimal requirements on the attitude control system <p>Inputs:</p> <ol style="list-style-type: none"> 5. Mission statement and objectives 6. Mission concept description <p>Tasks:</p> <ol style="list-style-type: none"> 7. Simulations and analyses of suitable mission trajectories in the Earth-Moon system for the selected launch opportunities 8. Estimation of delta-V budget for stationkeeping in phase 1 of the mission 9. Estimation of delta-V budget for transfer from the lunar orbit to cislunar space (phase 1 - phase 2 transition) 10. Estimation of delta-V budget for maneuvers in phase 2 of the mission 11. Estimation of total angular momentum and torque required from attitude control system through the mission <p>Outputs:</p> <ol style="list-style-type: none"> 12. Mission Concept and Architecture Description (D2.4) (contribution) 13. Mission Concept and Architecture Trade-Off/ Justification Document (D2.5) (contribution) 14. Mission Concept and Architecture Feasibility Assessment (D2.6) (contribution) 15. Technical Requirements Document (D2.7) (contribution) 16. Identification of requirements on the propulsion and attitude control systems (D2.7) 			

WP title	WP 311 - Astrodynamics and propulsion elaboration		
WP Manager	[REDACTED]		
Start Event	PRR	Planned date	T0+6m
End Event	SRR	Planned date	T0+12m
<p>Objectives:</p> <ul style="list-style-type: none"> • To elaborate the orbit selected in previous project phase • To elaborate the necessary parameters of the propulsion system • To elaborate the timing of the mission phases • To elaborate the requirements on the attitude control system <p>Inputs:</p> <ol style="list-style-type: none"> 1. Outputs of WP 310 <p>Tasks:</p> <ol style="list-style-type: none"> 1. Simulations and analyses of the selected mission trajectory in the Earth-Moon system for the selected launch opportunities 2. Elaboration of delta-V budget 3. Elaboration of technical requirement on the propulsion system 4. Elaboration of technical requirement on the ADCS system <p>Outputs:</p> <ol style="list-style-type: none"> 1. Mission timeline after orbital insertion (part of D3.1) 2. Description of propulsion systems in terms of delta-V budget (part of D3.4) 3. Description of attitude control system in terms of angular momentum and torque (part D3.4) 4. Propulsion and ADCS system technical requirements (part of D3.4) 			

WP title	WP 430 - PARDAL2 component selection and testing		
WP Manager	[REDACTED]		
Start Event	MDR	Planned date	T0+2m
End Event	PRR	Planned date	T0+6m
<p>Objectives:</p> <ol style="list-style-type: none"> a) Define scientific and technical requirements for high-energy charged particle measurement including electrons, protons and heavy ions b) Select all components for usage in an electron and proton monitoring instrument PARDAL2 (PARTicle Radiation Detector At Lunar orbit and Lagrange points) and ensure their suitability (cooperation with NPI CAS) <p>Inputs:</p> <ol style="list-style-type: none"> a) Mission statement and objectives b) Technical requirements from the platform toward instruments c) Design description of the existing SXR detector <p>Tasks:</p> <ul style="list-style-type: none"> • Contribute electron and proton monitoring science case to the mission scientific requirements • Derive detailed electron and proton monitoring requirements • Derive PARDAL2 technical baseline specification • Perform a make/buy trade-off of all necessary components, select suppliers • Perform environmental and performance tests of components where possible • Coordinate instrument interfaces, mass and power requirements with Prime <p>Outputs:</p> <ol style="list-style-type: none"> a) Contributions to the following deliverable documents: <ol style="list-style-type: none"> a. D2.4: Mission Concept and Architecture Description b. Cost budget (D2.10), make/buy plan (D2.11), risk assessment (D2.12) b) PARDAL2 specific documents <ol style="list-style-type: none"> a. D2.7: PARDAL2 Technical requirements document 			

WP title	WP 431 - PARDAL2 design elaboration		
WP Manager	[REDACTED]		
Start Event	PRR	Planned date	T0+6m
End Event	SRR	Planned date	T0+12m
<p>Objectives:</p> <ul style="list-style-type: none"> c) Prepare a baseline design of PARDAL2 based on existing SpacePix Radiation Monitor and simulate its performance (cooperation with NPI CAS) d) Build a functional model of PARDAL2 (cooperation with NPI CAS) <p>Inputs:</p> <ul style="list-style-type: none"> a) Outputs from WP430 b) Technical Requirements c) Design description of the existing SXXRM detector <p>Tasks:</p> <ul style="list-style-type: none"> a) Optimize the geometry and mechanics of the detector for the mission, develop technical design with respect to mission tasks and objectives b) Analyze the baseline design for reliability and radiation susceptibility c) Analyze potential risks, especially concerning electromagnetic interference d) Build a functional model of PARDAL2 e) Prepare plan for PARDAL2 build/integration <p>Outputs:</p> <ul style="list-style-type: none"> a) Contributions to the following deliverable documents: <ul style="list-style-type: none"> a. D3.7: Verification plan b. TDP: Technical data package c. D3.16 Relevant part in Payload Technical Design Report d. D3.17 Experiment operational plan b) PARDAL2 specific documents <ul style="list-style-type: none"> a. D3.1: PARDAL2 Design description and justification document b. D3.2: PARDAL2 interface control document c. D3.4: PARDAL2 Technical requirements document 			

WP title	WP 450 - Precise B field measurement component selection and testing		
WP Manager	[REDACTED]		
Start Event	MDR	Planned date	T0+2m
End Event	PRR	Planned date	T0+6m
<p>Objectives:</p> <ul style="list-style-type: none"> a) Elaborate scientific requirements and measurement requirements for B field measurement b) Precise definition of the required instrument specification (measurement range, sensitivity, time/temperature stability), cooperation possibilities with other subsystems of the satellite (power - available DC power levels and their usage, processing power - dedicated part of a FPGA or MCU). c) Select overall conception (single fluxgate triaxial magnetometer, fluxgate pair, one fluxgate one AMR magnetometer...). <p>Inputs:</p> <ul style="list-style-type: none"> a) Mission statement and objectives b) Spacecraft technical requirements to scientific instruments c) Current know-how of the MAGLAB group members <p>Tasks:</p> <ul style="list-style-type: none"> a) Contribute to the mission scientific requirements – magnetic field measurement b) AMR magnetometer related research - test and evaluate properties of the current design when only small measurement range is required (like +-128 nT ..+-1024 nT, instead of +-150uT), should have better performance and slightly improved power consumption c) Review the possibilities of sensor construction versus mass and power constraints d) Review sensor head - boom - harness design possibilities e) Review signal conditioning design for fluxgate magnetometer - stand-alone device or a unit which shares/uses some resources of the main computer/FPGA f) Basic environmental testing <p>Outputs:</p> <ul style="list-style-type: none"> a) Contributions to the following deliverable documents: <ul style="list-style-type: none"> a. D2.4: Mission Concept and Architecture Description b. Cost budget (D2.10), make/buy plan (D2.11), risk assessment (D2.12) b) D2.4, D2.5 Well documented model of the overall conception and each component, with parameters supported by preliminary measurements and/or simulations. 			

WP title	WP 451 - Precise B field measurement instrument design elaboration		
WP Manager	[REDACTED]		
Start Event	PRR	Planned date	T0+6m
End Event	SRR	Planned date	T0+12m
<p>Objectives:</p> <ul style="list-style-type: none"> d) Prepare preliminary design of the B field measurement instrument e) Build a functional model of the B field measurement instrument <p>Inputs:</p> <ul style="list-style-type: none"> a) Outputs from WP450 b) Technical Requirements <p>Tasks:</p> <ul style="list-style-type: none"> a) Prepare a preliminary design of the instrument b) Analyze the baseline design for reliability and radiation susceptibility c) Analyze potential risks, especially concerning electromagnetic interference d) Performance evaluation for the limited range, time/temperature stability evaluation e) Build a functional model of B field measurement instrument f) Prepare plan for B field measurement instrument build/integration <p>Outputs:</p> <ul style="list-style-type: none"> a) Contributions to the following deliverable documents: <ul style="list-style-type: none"> a. D3.7: Verification plan b. TDP: Technical data package c. D3.16 Relevant part in Payload Technical Design Report d. D3.17 Experiment operational plan b) B field measurement instrument specific documents <ul style="list-style-type: none"> a. D3.1: B field measurement instrument Design description and justification document b. D3.2: B field measurement instrument interface control document c. D3.4: B field measurement instrument Technical requirements document 			

WP title	WP 510 - Analysis of launch opportunities		
WP Manager	[REDACTED]		
Start Event	MDR	Planned date	T0+2m
End Event	PRR	Planned date	T0+6m
<p>Objectives:</p> <ul style="list-style-type: none"> • To find and select two suitable launch opportunities for the mission • To define the initial orbital parameters for these opportunities <p>Inputs:</p> <ul style="list-style-type: none"> • Mission statement and objectives • Mission Concept Description • Preliminary Project Master Plan <p>Tasks:</p> <ul style="list-style-type: none"> • Review the planned lunar missions that can provide rideshare/piggyback launch opportunity within 2024-2027 • Contact potential launch providers and primary payload suppliers • Identify those launch providers and primary payload suppliers who can accommodate the mission • Obtain critical technical, organisational and cost informations from these parties • Select the primary and backup launch opportunity • Gather all the technical requirements and interfaces on the two selected launch options <p>Outputs:</p> <ul style="list-style-type: none"> • Launcher Selection and launch opportunity (primary and backup) (part of D2.13) • Technical and organisational requirements of the launch opportunities (primary and backup) (part of D2.13) • Definition of payload interfaces of the launch opportunities (primary and backup) (part of D2.13) • Definition of expected orbital parameters of the launch opportunities (primary and backup) (part of D2.7) • Estimation of costs of the launch opportunities (primary and backup) (part of D2.10) 			

Příloha č. 2 – Finanční plnění - podrobný popis

Finanční plnění - podrobný popis

- a) 30 000 EUR po úspěšném zakončení fáze MDR (Mission Definition Review, Srpen 2022),
- b) 50 000 EUR po úspěšném zakončení fáze PRR (Preliminary Requirements Review, Prosinec 2022),
- c) 19 988 EUR po úspěšném zakončení fáze SRR (System Requirements Review, Červen 2023).

Výše uvedené sumy jsou definovány jako fixní a nepodléhají žádným úpravám ani revizím ze strany ČVUT.

Celková částka podpory na Projekt za celou dobu řešení činí 99 988 EUR.

Z toho:

Částka podpory ČVUT na realizaci Projektu - srpen 2022 činí 30 000 EUR.

Částka podpory ČVUT na realizaci Projektu - prosinec 2022 činí 50 000 EUR.

Částka podpory ČVUT na realizaci Projektu - červen 2023 činí 19 988 EUR.

Výše vlastních prostředků do projektu vložena činí 11 110 EUR.