Annex III

Procurement_Approach

Introduction

1. INTERPRETATION

- **1.1.** Capitalized terms and expressions used in this Annex shall have the meaning set forth in Article 1 of the ANDOA.
- **1.2.** For the purpose of this Annex, the capitalized terms and expressions used herein and that are not set forth in Article 1 of the ANDOA, shall have the following meaning:

| forth in Article 1 of the ANDOA | , shall have the following meaning: |
|---------------------------------|---|
| "Contractor": | means the candidate that has been selected |
| | to become the Third Party Service Provider |
| | and therefore has entered into an agreement |
| | with one or more of the Parties; |
| "DB": | means database; |
| "Decision": | means the decision whereby the NEMO DA SC |
| | indicates which type of procurement |
| | procedure has been selected; |
| "Legal TF": | means the legal working group composed of |
| | representatives of the Parties; |
| "IT": | means information technology; |
| "ANDOA Project": | means the cooperation between the Parties |
| • | pursuant to ANDOA; |
| "PoA": | means power of attorney, the agreement |
| | entered into between the Procuring Party and |
| | the other Parties for the management of a |
| | procurement within the ANDOA Project; |
| "Procurement Manager": | means the person or entity that has been |
| | designated by the Parties to coordinate and |
| | follow up the procurement processes as well |
| | as to execute the tasks attributed to it as set |
| | out in this Annex; |
| "Procuring Party": | means the Party that will conduct the |
| | procurement process in its name and on the |
| | account of the other Parties and shall |
| | stipulate the awarded contract with the |
| | provider; |
| "PRWG" | means the Procurement Workgroup |
| | composed of representatives of the Parties |
| | |
| "IT Systems": | means the information technology systems |
| 5,5.55 | necessary to calculate the Market Coupling |
| | Results; |
| "Public Procurement": | means the purchasing by public sector bodies |
| . adde i rodarement . | and certain utility sector bodies of contracts |
| | for goods, works or services; |
| "Request for Proposal": | means the document drafted by the |
| nequest for Froposar . | Procurement Manager that describes the |
| | project, the requirements and specifications |
| | and the contractual terms with regard to |
| | procurement process as further described in |
| | |
| "CDOC". | this Annex; |
| "SPOC": | means the special point of contact of each |

| | Party for all matters related to procurement. The SPOCs shall ordinally coincide with the members of the PRWG; |
|--------------------------------|--|
| "Third Party Service Provider" | a Party who could potentially provide the service the Parties are procuring. |

2. INTRODUCTION

- **2.1.** Within the ANDOA Project, several services might be subject to procurement by the Parties.
- **2.2.** The object of this Annex is first to describe the general principles and procedure of the ANDOA Project's procurements
- 3. GENERAL PRINCIPLES FOR PROCUREMENT WITHIN THE FRAMEWORK OF ANDOA

| • | • | \sim | an | | 1 |
|-----|---|--------|----|----|-----|
| 3 ' | | | on | OI | rai |

| 3.1.1. | |
|--------|---|
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | I |

3.2. ANDOA internal rules and procedure for procurement

| 3.2.1. | | |
|--------|---|--|
| | | |
| | | |
| | | |
| 3.2.2. | | |
| J.L.L. | | |
| | | |
| | _ | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

| 3.2.3. | |
|--------|--|
| | |
| | |
| | |
| | |
| | |
| 3.2.4. | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |

| 3.3. | Principles of procurement for open procedures within the framework of ANDOA |
|--------|---|
| 3.3.1. | |
| | |
| | |
| 3.3.2. | |
| | Principles of procurement for negotiated procedures within the framework of ANDOA |
| 3.4.1. | Timeliples of procurement for negotiated procedures within the framework of ANDOA |
| | |
| | |
| | |
| | |
| | |
| | |
| 242 | |
| 3.4.2. | |
| | |
| | |

All NEMO Day Ahead Operational Agreement: execution version 14 March 2019