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Project 101079444  —  21-CZ-TC-Bubny - Vystaviste

PREAMBLE

This Agreement (‘the Agreement’) is between the following parties:

on the one part,

the European Climate, Infrastructure and Environment Executive Agency (CINEA) (‘EU
executive agency’ or ‘granting authority’), under the powers delegated by the European Commission
(‘European Commission’),

and

on the other part,

1. ‘the coordinator’:

SPRAVA ZELEZNIC STATNI ORGANIZACE (SZ), PIC 996456460, established in DLAZDENA
1003/7 NOVE MESTO, PRAHA 110 00, Czechia,

Unless otherwise specified, references to ‘beneficiary’ or ‘beneficiaries’ include the coordinator and
affiliated entities (if any).

If only one beneficiary signs the grant agreement (‘mono-beneficiary grant’), all provisions referring
to the ‘coordinator’ or the ‘beneficiaries’ will be considered — mutatis mutandis — as referring to
the beneficiary.

The parties referred to above have agreed to enter into the Agreement.

By signing the Agreement and the accession forms, the beneficiaries accept the grant and agree to
implement the action under their own responsibility and in accordance with the Agreement, with all
the obligations and terms and conditions it sets out.

The Agreement is composed of:

Preamble

Terms and Conditions (including Data Sheet)
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Annex 1 Description of the action1

Annex 2 Estimated budget for the action

Annex 2a Additional information on unit costs and contributions (if applicable)

Annex 3 Accession forms (if applicable)2

Annex 3a Declaration on joint and several liability of affiliated entities (if applicable)3

Annex 4 Model for the financial statements

Annex 5 Specific rules (if applicable)

1 Template published on Portal Reference Documents.
2 Template published on Portal Reference Documents.
3 Template published on Portal Reference Documents.
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DATA SHEET

1.  General data

Project summary:

Project summary

The project aims to upgrade the railway infrastructure of the Praha-Bubny Railway Station and the connecting railway section to the
new Railway Stop Praha-Výstaviště as part of the connection Prague – Václav Havel Airport and further to Kladno, the largest city
of the Central Bohemia region. The project is located on the Orient/East- Med corridor. It is part of the Global Project addressing the
reconstruction of the Prague Railway Junction. Railway lines in the Prague railway junction run mostly radially and connect Prague
with other cities in the Czech Republic and neighbouring countries of the European Union. The railway section for the project consists
of two railway lines: the first one (No. 120 Praha - Kladno – Rakovník), on the core network, represents part of the future connection
to the airport whereas the second one (No. 090 Praha - Vraňany – Děčín) contributes to the comprehensive network. The objectives of
the project are as follows: - improve the technical conditions and parameters of 1.871 km of railway lines (1.410 km on line 120 and
0.461 km on line 90) in the Praha-Bubny - Praha-Výstaviště section, with increase in the capacity (from single to double tracks) and
in the maximum line speed (from the current 30-40 km/h to 60-80 km/h), - improve interoperability and safety of operations, with the
elimination of level crossings - enhance modal shift, improving public transport-rail links and transport services in the area - shorten travel
times - eliminate the negative impact of diesel traction on the environment, through the electrification of the lines. The implementation
of the project and achievement of its objectives will result in the completion of another section of the connection to the Václav Havel
Airport Prague and to Kladno, improving the traffic and transport services and increasing accessibility and safety.

Keywords: not defined

Project number: 101079444

Project name: Modernization of the Praha-Bubny – Praha-Výstaviště railway line

Project acronym: 21-CZ-TC-Bubny - Vystaviste

Call: CEF-T-2021-CORECOEN

Topic: CEF-T-2021-CORECOEN-RAIL-WORKS

Type of action: CEF Infrastructure Projects

Granting authority: European Climate, Infrastructure and Environment Executive Agency

Grant managed through EU Funding & Tenders Portal: Yes (eGrants)

Project starting date: fixed date: 12 July 2022

Project end date: 11 January 2026

Project duration:  42 months

Consortium agreement: Yes

2. Participants

List of participants:

N° Role Short
name Legal name Ctry PIC Total eligible costs

(BEN and AE)
Max grant

amount

1 COO SZ SPRAVA ZELEZNIC STATNI ORGANIZACE CZ 996456460 119 231 838.00 101 347 062.30

Total 119 231 838.00 101 347 062.30

Coordinator:

– SPRAVA ZELEZNIC STATNI ORGANIZACE (SZ)
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3. Grant

Maximum grant amount, total estimated eligible costs and contributions and funding rate:

Total eligible costs
(BEN and AE)

Funding rate
(%)

Maximum grant amount
(Annex 2)

Maximum grant amount
(award decision)

119 231 838.00 85, 85, 85 101 347 062.30 101 347 062.30

Grant form: Budget-based

Grant mode: Action grant

Budget categories/activity types:

- A. Personnel costs
- A.1 Employees, A.2 Natural persons under direct contract, A.3 Seconded persons
- A.4 SME owners and natural person beneficiaries

- B. Subcontracting costs

- C. Purchase costs
- C.1 Travel and subsistence
- C.2 Equipment
- C.3 Other goods, works and services

- D. Other cost categories
- D.1 Financial support to third parties
- D.2 Studies
- D.3 Synergetic elements
- D.4 Works in outermost regions
- D.5 Land purchase

- E. Indirect costs

Cost eligibility options:

- Standard supplementary payments

- Average personnel costs (unit cost according to usual cost accounting practices)

- Travel and subsistence:
- Travel: Actual costs
- Accommodation: Actual costs
- Subsistence: Actual costs

- Equipment: full costs only

- Costs for providing financial support to third parties (actual cost; max amount for each recipient: EUR 60 000.00)

- Indirect cost flat-rate: 0% of the eligible direct costs (categories A-D, except volunteers costs and exempted
specific cost categories, if any)

- VAT: No

- Country restrictions for eligible costs

- Other ineligible costs

Budget flexibility: Yes (no flexibility cap)
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4. Reporting, payments and recoveries

4.1 Continuous reporting (art 21)

Deliverables: see Funding & Tenders Portal Continuous Reporting tool

4.2 Periodic reporting and payments

Reporting and payment schedule (art 21, 22):

Reporting Payments

Reporting periods Type Deadline Type Deadline
(time to pay)

RP No Month from Month to

Initial prefinancing

30 days from
entry into force/

financial guarantee
(if required)
– whichever
is the latest

1 1 24 Periodic report 60 days after end
of reporting period

Interim payment 90 days from
receiving

periodic report

2 25 42 Periodic report 60 days after end
of reporting period

Final payment 90 days from
receiving

periodic report

Prefinancing payments and guarantees:

Prefinancing payment Prefinancing guarantee

Type Amount Guarantee
amount Division per participant

Prefinancing 1 (initial) 35 471 471.81 n/a 1 - SZ n/a

Reporting and payment modalities (art 21, 22):

Mutual Insurance Mechanism (MIM): No

Restrictions on distribution of initial prefinancing: The prefinancing may be distributed only if the minimum number of
beneficiaries set out in the call condititions (if any) have acceded to the Agreement and only to beneficiaries that have
acceded.

Interim payment ceiling (if any): 90%  of the maximum grant amount

No-profit rule: Yes

Late payment interest: ECB + 3.5%

Bank account for payments:

CZ5807100000190022027001

Conversion into euros: Double conversion

Reporting language: Language of the Agreement

4.3 Certificates (art 24):
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Certificates on the financial statements (CFS):

Conditions:

Schedule: interim/final payment, if threshold is reached

Standard threshold (beneficiary-level):

- financial statement: requested EU contribution to costs ≥ EUR 325 000.00

4.4 Recoveries (art 22)

First-line liability for recoveries:

Beneficiary termination: Beneficiary concerned

Final payment: Coordinator

After final payment: Beneficiary concerned

Joint and several liability for enforced recoveries (in case of non-payment):

Limited joint and several liability of other beneficiaries — up to the maximum grant amount of the beneficiary

Joint and several liability of affiliated entities — n/a

5. Consequences of non-compliance, applicable law & dispute settlement forum

Suspension and termination:

Additional suspension grounds (art 31)

Additional termination grounds (art 32)

Applicable law (art 43):

Standard applicable law regime: EU law + law of Belgium

Dispute settlement forum (art 43):

Standard dispute settlement forum:

EU beneficiaries: EU General Court + EU Court of Justice (on appeal)

Non-EU beneficiaries: Courts of Brussels, Belgium (unless an international agreement provides for the
enforceability of EU court judgements)

6. Other

Specific rules (Annex 5): Yes

Standard time-limits after project end:

Confidentiality (for X years after final payment): 5

Record-keeping (for X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Reviews (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Audits (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
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Extension of findings from other grants to this grant (no later than X years after final payment): 5 (or 3 for grants of
not more than EUR 60 000)

Impact evaluation (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
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CHAPTER 1 GENERAL

ARTICLE 1 — SUBJECT OF THE AGREEMENT

This Agreement sets out the rights and obligations and terms and conditions applicable to the grant
awarded for the implementation of the action set out in Chapter 2.

ARTICLE 2 — DEFINITIONS

For the purpose of this Agreement, the following definitions apply:

Actions — The project which is being funded in the context of this Agreement.

Grant — The grant awarded in the context of this Agreement.

EU grants — Grants awarded by EU institutions, bodies, offices or agencies (including EU executive
agencies, EU regulatory agencies, EDA, joint undertakings, etc.).

Participants — Entities participating in the action as beneficiaries, affiliated entities, associated
partners, third parties giving in-kind contributions, subcontractors or recipients of
financial support to third parties.

Beneficiaries (BEN) — The signatories of this Agreement (either directly or through an accession
form).

Affiliated entities (AE) — Entities affiliated to a beneficiary within the meaning of Article 187 of
EU Financial Regulation 2018/10464 which participate in the action with similar rights
and obligations as the beneficiaries (obligation to implement action tasks and right to
charge costs and claim contributions).

Associated partners (AP) — Entities which participate in the action, but without the right to charge
costs or claim contributions.

Purchases — Contracts for goods, works or services needed to carry out the action (e.g. equipment,
consumables and supplies) but which are not part of the action tasks (see Annex 1).

Subcontracting — Contracts for goods, works or services that are part of the action tasks (see Annex 1).

In-kind contributions — In-kind contributions within the meaning of Article 2(36) of EU Financial

4 For the definition, see Article 187 Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council
of 18 July 2018 on the financial rules applicable to the general budget of the Union, amending Regulations (EU)
No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, (EU) No 1316/2013,
(EU) No 223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and repealing Regulation (EU, Euratom)
No 966/2012 (‘EU Financial Regulation’) (OJ L 193, 30.7.2018, p. 1): “affiliated entities [are]:
(a) entities that form a sole beneficiary [(i.e. where an entity is formed of several entities that satisfy the criteria for

being awarded a grant, including where the entity is specifically established for the purpose of implementing an
action to be financed by a grant)];

(b) entities that satisfy the eligibility criteria and that do not fall within one of the situations referred to in Article 136(1)
and 141(1) and that have a link with the beneficiary, in particular a legal or capital link, which is neither limited to
the action nor established for the sole purpose of its implementation”.
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Regulation 2018/1046, i.e. non-financial resources made available free of charge by
third parties.

Fraud — Fraud within the meaning of Article 3 of EU Directive 2017/13715 and Article 1 of the
Convention on the protection of the European Communities’ financial interests, drawn
up by the Council Act of 26 July 19956, as well as any other wrongful or criminal
deception intended to result in financial or personal gain.

Irregularities — Any type of breach (regulatory or contractual) which could impact the EU
financial interests, including irregularities within the meaning of Article 1(2) of EU
Regulation 2988/957.

Grave professional misconduct — Any type of unacceptable or improper behaviour in exercising one’s
profession, especially by employees, including grave professional misconduct within
the meaning of Article 136(1)(c) of EU Financial Regulation 2018/1046.

Applicable EU, international and national law — Any legal acts or other (binding or non-binding)
rules and guidance in the area concerned.

Portal — EU Funding & Tenders Portal; electronic portal and exchange system managed by the
European Commission and used by itself and other EU institutions, bodies, offices
or agencies for the management of their funding programmes (grants, procurements,
prizes, etc.).

CHAPTER 2 ACTION

ARTICLE 3 — ACTION

The grant is awarded for the action 101079444 — 21-CZ-TC-Bubny - Vystaviste (‘action’), as
described in Annex 1.

ARTICLE 4 — DURATION AND STARTING DATE

The duration and the starting date of the action are set out in the Data Sheet (see Point 1).

CHAPTER 3 GRANT

ARTICLE 5 — GRANT

5.1 Form of grant

5 Directive (EU) 2017/1371 of the European Parliament and of the Council of 5 July 2017 on the fight against fraud to
the Union’s financial interests by means of criminal law (OJ L 198, 28.7.2017, p. 29).

6 OJ C 316, 27.11.1995, p. 48.
7 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities

financial interests (OJ L 312, 23.12.1995, p. 1).
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The grant is an action grant8 which takes the form of a budget-based mixed actual cost grant (i.e. a
grant based on actual costs incurred, but which may also include other forms of funding, such as unit
costs or contributions, flat-rate costs or contributions, lump sum costs or contributions or financing
not linked to costs).

5.2 Maximum grant amount

The maximum grant amount is set out in the Data Sheet (see Point 3) and in the estimated budget
(Annex 2).

5.3 Funding rate

The funding rate for costs is 85% of the eligible costs for studies (if any), 85% of the eligible costs
for works in outermost regions (if any) and 85% of the eligible costs for the other cost categories.

Contributions are not subject to any funding rate.

5.4 Estimated budget, budget categories and forms of funding

The estimated budget for the action is set out in Annex 2.

It contains the estimated eligible costs and contributions for the action, broken down by participant
and budget category.

Annex 2 also shows the types of costs and contributions (forms of funding)9 to be used for each budget
category.

If unit costs or contributions are used, the details on the calculation will be explained in Annex 2a.

5.5 Budget flexibility

The budget breakdown may be adjusted — without an amendment (see Article 39) — by transfers
(between participants and budget categories), as long as this does not imply any substantive or
important change to the description of the action in Annex 1.

However:

- changes to the budget category for volunteers (if used) always require an amendment

- changes to budget categories with lump sums costs or contributions (if used; including
financing not linked to costs) always require an amendment

- changes to budget categories with higher funding rates or budget ceilings (if used) always
require an amendment

- addition of amounts for subcontracts not provided for in Annex 1 either require an amendment
or simplified approval in accordance with Article 6.2

8 For the definition, see Article 180(2)(a) EU Financial Regulation 2018/1046: ‘action grant’ means an EU grant to
finance “an action intended to help achieve a Union policy objective”.

9 See Article 125 EU Financial Regulation 2018/1046.
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- other changes require an amendment or simplified approval, if specifically provided for in
Article 6.2

- flexibility caps: not applicable.

ARTICLE 6 — ELIGIBLE AND INELIGIBLE COSTS AND CONTRIBUTIONS

In order to be eligible, costs and contributions must meet the eligibility conditions set out in this
Article.

6.1 General eligibility conditions

The general eligibility conditions are the following:

(a) for actual costs:

(i) they must be actually incurred by the beneficiary

(ii) they must be incurred in the period set out in Article 4 (with the exception of costs relating
to the submission of the final periodic report, which may be incurred afterwards; see
Article 21)

(iii) they must be declared under one of the budget categories set out in Article 6.2 and
Annex 2

(iv) they must be incurred in connection with the action as described in Annex 1 and necessary
for its implementation

(v) they must be identifiable and verifiable, in particular recorded in the beneficiary’s
accounts in accordance with the accounting standards applicable in the country where
the beneficiary is established and with the beneficiary’s usual cost accounting practices

(vi) they must comply with the applicable national law on taxes, labour and social security
and

(vii) they must be reasonable, justified and must comply with the principle of sound financial
management, in particular regarding economy and efficiency

(b) for unit costs or contributions (if any):

(i) they must be declared under one of the budget categories set out in Article 6.2 and
Annex 2

(ii) the units must:

- be actually used or produced by the beneficiary in the period set out in Article 4
(with the exception of units relating to the submission of the final periodic report,
which may be used or produced afterwards; see Article 21)

- be necessary for the implementation of the action and

(iii) the number of units must be identifiable and verifiable, in particular supported by records
and documentation (see Article 20)
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(c) for flat-rate costs or contributions (if any):

(i) they must be declared under one of the budget categories set out in Article 6.2 and
Annex 2

(ii) the costs or contributions to which the flat-rate is applied must:

- be eligible

- relate to the period set out in Article 4 (with the exception of costs or contributions
relating to the submission of the final periodic report, which may be incurred
afterwards; see Article 21)

(d) for lump sum costs or contributions (if any):

(i) they must be declared under one of the budget categories set out in Article 6.2 and
Annex 2

(ii) the work must be properly implemented by the beneficiary in accordance with Annex 1

(iii) the deliverables/outputs must be achieved in the period set out in Article 4 (with the
exception of deliverables/outputs relating to the submission of the final periodic report,
which may be achieved afterwards; see Article 21)

(e) for unit, flat-rate or lump sum costs or contributions according to usual cost accounting
practices (if any):

(i) they must fulfil the general eligibility conditions for the type of cost concerned

(ii) the cost accounting practices must be applied in a consistent manner, based on objective
criteria, regardless of the source of funding

(f) for financing not linked to costs (if any): the results must be achieved or the conditions must
be fulfilled as described in Annex 1.

In addition, for direct cost categories (e.g. personnel, travel & subsistence, subcontracting and other
direct costs) only costs that are directly linked to the action implementation and can therefore be
attributed to it directly are eligible. They must not include any indirect costs (i.e. costs that are only
indirectly linked to the action, e.g. via cost drivers).

6.2 Specific eligibility conditions for each budget category

For each budget category, the specific eligibility conditions are as follows:

Direct costs

A. Personnel costs

A.1 Costs for employees (or equivalent) are eligible as personnel costs if they fulfil the general
eligibility conditions and are related to personnel working for the beneficiary under an employment
contract (or equivalent appointing act) and assigned to the action.

They must be limited to salaries, social security contributions, taxes and other costs linked to the
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remuneration, if they arise from national law or the employment contract (or equivalent appointing
act) and be calculated on the basis of the costs actually incurred, in accordance with the following
method:

{daily rate for the person

multiplied by

number of day-equivalents worked on the action (rounded up or down to the nearest half-day)}.

The daily rate must be calculated as:

{annual personnel costs for the person

divided by

215}.

The number of day-equivalents declared for a person must be identifiable and verifiable (see
Article 20).

The total number of day-equivalents declared in EU grants, for a person for a year, cannot be higher
than 215.

The personnel costs may also include supplementary payments for personnel assigned to the action
(including payments on the basis of supplementary contracts regardless of their nature), if:

- it is part of the beneficiary’s usual remuneration practices and is paid in a consistent manner
whenever the same kind of work or expertise is required

- the criteria used to calculate the supplementary payments are objective and generally applied
by the beneficiary, regardless of the source of funding used.

If the beneficiary uses average personnel costs (unit cost according to usual cost accounting practices),
the personnel costs must fulfil the general eligibility conditions for such unit costs and the daily rate
must be calculated:

- using the actual personnel costs recorded in the beneficiary’s accounts and excluding any
costs which are ineligible or already included in other budget categories; the actual personnel
costs may be adjusted on the basis of budgeted or estimated elements, if they are relevant
for calculating the personnel costs, reasonable and correspond to objective and verifiable
information

and

- according to usual cost accounting practices which are applied in a consistent manner, based
on objective criteria, regardless of the source of funding.

A.2 and A.3 Costs for natural persons working under a direct contract other than an employment
contract and costs for seconded persons by a third party against payment are also eligible as
personnel costs, if they are assigned to the action, fulfil the general eligibility conditions and:

(a) work under conditions similar to those of an employee (in particular regarding the way the
work is organised, the tasks that are performed and the premises where they are performed) and
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(b) the result of the work belongs to the beneficiary (unless agreed otherwise).

They must be calculated on the basis of a rate which corresponds to the costs actually incurred for
the direct contract or secondment and must not be significantly different from those for personnel
performing similar tasks under an employment contract with the beneficiary.

A.4 The work of SME owners for the action (i.e. owners of beneficiaries that are small and medium-
sized enterprises10 not receiving a salary) or natural person beneficiaries (i.e. beneficiaries that are
natural persons not receiving a salary) may be declared as personnel costs, if they fulfil the general
eligibility conditions and are calculated as unit costs in accordance with the method set out in Annex
2a.

B. Subcontracting costs

Subcontracting costs for the action (including related duties, taxes and charges) are eligible, if they
are calculated on the basis of the costs actually incurred, fulfil the general eligibility conditions and
are awarded using the beneficiary’s usual purchasing practices — provided these ensure subcontracts
with best value for money (or if appropriate the lowest price) and that there is no conflict of interests
(see Article 12).

Beneficiaries that are ‘contracting authorities/entities’ within the meaning of the EU Directives on
public procurement must also comply with the applicable national law on public procurement.

The beneficiaries must ensure that the subcontracted work is performed in the eligible countries or
target countries set out in the call conditions — unless otherwise approved by the granting authority.

The tasks to be subcontracted and the estimated cost for each subcontract must be set out in Annex 1
and the total estimated costs of subcontracting per beneficiary must be set out in Annex 2 (or may
be approved ex post in the periodic report, if the use of subcontracting does not entail changes to the
Agreement which would call into question the decision awarding the grant or breach the principle of
equal treatment of applicants; ‘simplified approval procedure’).

C. Purchase costs

Purchase costs for the action (including related duties, taxes and charges) are eligible if they fulfil
the general eligibility conditions and are bought using the beneficiary’s usual purchasing practices —
provided these ensure purchases with best value for money (or if appropriate the lowest price) and
that there is no conflict of interests (see Article 12).

Beneficiaries that are ‘contracting authorities/entities’ within the meaning of the EU Directives on
public procurement must also comply with the applicable national law on public procurement.

10 For the definition, see Commission Recommendation 2003/361/EC: micro, small or medium-sized enterprise (SME)
are enterprises

- engaged in an economic activity, irrespective of their legal form (including, in particular, self- employed persons
and family businesses engaged in craft or other activities, and partnerships or associations regularly engaged
in an economic activity) and

- employing fewer than 250 persons (expressed in ‘annual working units’ as defined in Article 5 of the
Recommendation) and which have an annual turnover not exceeding EUR 50 million, and/or an annual balance
sheet total not exceeding EUR 43 million.
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C.1 Travel and subsistence

Purchases for travel, accommodation and subsistence must be calculated as follows:

- travel: on the basis of the costs actually incurred and in line with the beneficiary’s usual
practices on travel

- accommodation: on the basis of the costs actually incurred and in line with the beneficiary’s
usual practices on travel

- subsistence: on the basis of the costs actually incurred and in line with the beneficiary’s usual
practices on travel .

C.2 Equipment

Purchases of equipment, infrastructure or other assets specifically for the action (or developed
as part of the action tasks) may be declared as full capitalised costs if they fulfil the cost eligibility
conditions applicable to their respective cost categories.

‘Capitalised costs’ means:

- costs incurred in the purchase or for the development of the equipment, infrastructure or other
assets and

- which are recorded under a fixed asset account of the beneficiary in compliance with
international accounting standards and the beneficiary’s usual cost accounting practices.

If such equipment, infrastructure or other assets are rented or leased, full costs for renting or leasing
are eligible, if they do not exceed the depreciation costs of similar equipment, infrastructure or assets
and do not include any financing fees.

C.3 Other goods, works and services

Purchases of other goods, works and services must be calculated on the basis of the costs actually
incurred.

Such goods, works and services include, for instance, consumables and supplies, promotion,
dissemination, protection of results, translations, publications, certificates and financial guarantees,
if required under the Agreement.

D. Other cost categories

D.1 Financial support to third parties

Costs for providing financial support to third parties (in the form of grants, prizes or similar
forms of support; if any) are eligible, if and as declared eligible in the call conditions, if they fulfil the
general eligibility conditions, are calculated on the basis of the costs actually incurred and the support
is implemented in accordance with the conditions set out in Annex 1.

These conditions must ensure objective and transparent selection procedures and include at least the
following:

(a) for grants (or similar):

20

Associated with document Ref. Ares(2022)6913435 - 06/10/2022



Project: 101079444 — 21-CZ-TC-Bubny - Vystaviste — CEF-T-2021-CORECOEN

CEF MGA — Multi & Mono: v1.0

(i) the maximum amount of financial support for each third party (‘recipient’); this amount
may not exceed the amount set out in the Data Sheet (see Point 3) or otherwise agreed
with the granting authority

(ii) the criteria for calculating the exact amount of the financial support

(iii) the different types of activity that qualify for financial support, on the basis of a closed list

(iv) the persons or categories of persons that will be supported and

(v) the criteria and procedures for giving financial support

(b) for prizes (or similar):

(i) the eligibility and award criteria

(ii) the amount of the prize and

(iii) the payment arrangements.

D.2 Studies

Costs for studies are eligible, if and as declared eligible in the call conditions, if they fulfil the
general eligibility conditions, are calculated on the basis of the costs actually incurred and comply
with the conditions set out in Points A-C for the underlying types of costs (personnel, subcontracting,
purchase).

D.3 Synergetic elements

Costs for synergetic elements related to another sector of the CEF Programme (transport, energy or
digital) are eligible, if and as declared eligible in the call conditions, if they fulfil the general eligibility
conditions, are calculated on the basis of the costs actually incurred and allow to significantly improve
the socio-economic, climate or environmental benefits of the action.

Such costs are eligible only up to 20% of the beneficiaries’ total eligble costs.

D.4 Works in outermost regions

Costs for works in outermost regions are eligible, if and as declared eligible in the call conditions, if
they fulfil the general eligibility conditions, are calculated on the basis of the costs actually incurred,
comply with the conditions set out in Points A-C for the underlying types of costs (personnel,
subcontracting, purchase) and relate to works that are carried out in an outermost region within the
meaning of Article 349 of the Treaty on the Functioning of the EU (TFEU)).

D.5 Land purchase

Costs for land purchase are eligible, if and as declared eligible in the call conditions, if they fulfil
the general eligibility conditions and are calculated on the basis of the costs actually incurred.

Such costs are eligible only up to 10% of the beneficiaries’ total eligible costs.

Indirect costs
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E. Indirect costs

Indirect costs will be reimbursed at the flat-rate of 0% of the eligible direct costs (categories A-D,
except volunteers costs and exempted specific cost categories, if any).

Contributions

Not applicable

6.3 Ineligible costs and contributions

The following costs or contributions are ineligible:

(a) costs or contributions that do not comply with the conditions set out above (Article 6.1 and
6.2), in particular:

(i) costs related to return on capital and dividends paid by a beneficiary

(ii) debt and debt service charges

(iii) provisions for future losses or debts

(iv) interest owed

(v) currency exchange losses

(vi) bank costs charged by the beneficiary’s bank for transfers from the granting authority

(vii) excessive or reckless expenditure

(viii) VAT (always ineligible)

(ix) costs incurred or contributions for activities implemented during grant agreement
suspension (see Article 31)

(x) in-kind contributions by third parties

(b) costs or contributions declared under other EU grants (or grants awarded by an EU Member
State, non-EU country or other body implementing the EU budget), except for the following
cases:

(i) Synergy actions: not applicable

(ii) if the action grant is combined with an operating grant11 running during the same period
and the beneficiary can demonstrate that the operating grant does not cover any (direct
or indirect) costs of the action grant

(c) costs or contributions for staff of a national (or regional/local) administration, for activities that
are part of the administration’s normal activities (i.e. not undertaken only because of the grant)

11 For the definition, see Article 180(2)(b) of EU Financial Regulation 2018/1046: ‘operating grant’ means an EU grant
to finance “the functioning of a body which has an objective forming part of and supporting an EU policy”.
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(d) costs or contributions (especially travel and subsistence) for staff or representatives of EU
institutions, bodies or agencies

(e) other :

(i) costs or contributions for activities that do not take place in one of the eligible countries or
target countries set out in the call conditions — unless approved by the granting authority

(ii) costs or contributions declared specifically ineligible in the call conditions.

6.4 Consequences of non-compliance

If a beneficiary declares costs or contributions that are ineligible, they will be rejected (see Article 27).

This may also lead to other measures described in Chapter 5.

CHAPTER 4 GRANT IMPLEMENTATION

SECTION 1 CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND OTHER
PARTICIPANTS

ARTICLE 7 — BENEFICIARIES

The beneficiaries, as signatories of the Agreement, are fully responsible towards the granting authority
for implementing it and for complying with all its obligations.

They must implement the Agreement to their best abilities, in good faith and in accordance with all
the obligations and terms and conditions it sets out.

They must have the appropriate resources to implement the action and implement the action under
their own responsibility and in accordance with Article 11. If they rely on affiliated entities or other
participants (see Articles 8 and 9), they retain sole responsibility towards the granting authority and
the other beneficiaries.

They are jointly responsible for the technical implementation of the action. If one of the beneficiaries
fails to implement their part of the action, the other beneficiaries must ensure that this part is
implemented by someone else (without being entitled to an increase of the maximum grant amount
and subject to an amendment; see Article 39). The financial responsibility of each beneficiary in case
of recoveries is governed by Article 22.

The beneficiaries (and their action) must remain eligible under the EU programme funding the grant
for the entire duration of the action. Costs and contributions will be eligible only as long as the
beneficiary and the action are eligible.

The internal roles and responsibilities of the beneficiaries are divided as follows:

(a) Each beneficiary must:

(i) keep information stored in the Portal Participant Register up to date (see Article 19)
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(ii) inform the granting authority (and the other beneficiaries) immediately of any events or
circumstances likely to affect significantly or delay the implementation of the action (see
Article 19)

(iii) submit to the coordinator in good time:

- the prefinancing guarantees (if required; see Article 23)

- the financial statements and certificates on the financial statements (CFS) (if
required; see Articles 21 and 24.2 and Data Sheet, Point 4.3)

- the contribution to the deliverables and technical reports (see Article 21)

- any other documents or information required by the granting authority under the
Agreement

(iv) submit via the Portal data and information related to the participation of their affiliated
entities.

(b) The coordinator must:

(i) monitor that the action is implemented properly (see Article 11)

(ii) act as the intermediary for all communications between the consortium and the granting
authority, unless the Agreement or granting authority specifies otherwise, and in
particular:

- submit the prefinancing guarantees to the granting authority (if any)

- request and review any documents or information required and verify their quality
and completeness before passing them on to the granting authority

- submit the deliverables and reports to the granting authority

- inform the granting authority about the payments made to the other beneficiaries
(report on the distribution of payments; if required, see Articles 22 and 32)

(iii) distribute the payments received from the granting authority to the other beneficiaries
without unjustified delay (see Article 22).

The coordinator may not delegate or subcontract the above-mentioned tasks to any other beneficiary
or third party (including affiliated entities).

However, coordinators which are public bodies may delegate the tasks set out in Point (b)(ii) last
indent and (iii) above to entities with ‘authorisation to administer’ which they have created or which
are controlled by or affiliated to them. In this case, the coordinator retains sole responsibility for the
payments and for compliance with the obligations under the Agreement.

Moreover, coordinators which are ‘sole beneficiaries’12 (or similar, such as European research

12 For the definition, see Article 187(2) EU Financial Regulation 2018/1046: “Where several entities satisfy the criteria
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infrastructure consortia (ERICs)) may delegate the tasks set out in Point (b)(i) to (iii) above to one of
their members. The coordinator retains sole responsibility for compliance with the obligations under
the Agreement.

The beneficiaries must have internal arrangements regarding their operation and co-ordination, to
ensure that the action is implemented properly.

If required by the granting authority (see Data Sheet, Point 1), these arrangements must be set out in
a written consortium agreement between the beneficiaries, covering for instance:

- the internal organisation of the consortium

- the management of access to the Portal

- different distribution keys for the payments and financial responsibilities in case of recoveries
(if any)

- additional rules on rights and obligations related to background and results (see Article 16)

- settlement of internal disputes

- liability, indemnification and confidentiality arrangements between the beneficiaries.

The internal arrangements must not contain any provision contrary to this Agreement.

ARTICLE 8 — AFFILIATED ENTITIES

Not applicable

ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION

9.1 Associated partners

Not applicable

9.2 Third parties giving in-kind contributions to the action

Other third parties may give in-kind contributions to the action (i.e. personnel, equipment, other goods,
works and services, etc. which are free-of-charge), if necessary for the implementation.

Third parties giving in-kind contributions do not implement any action tasks. They may not charge
costs or contributions to the action and the costs for the in-kind contributions are not eligible.

The third parties and their in-kind contributions should be set out in Annex 1.

9.3 Subcontractors

Subcontractors may participate in the action, if necessary for the implementation.

Subcontractors must implement their action tasks in accordance with Article 11. The costs for the

for being awarded a grant and together form one entity, that entity may be treated as the sole beneficiary, including
where it is specifically established for the purpose of implementing the action financed by the grant.”
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subcontracted tasks (invoiced price from the subcontractor) are eligible and may be charged by the
beneficiaries, under the conditions set out in Article 6. The costs will be included in Annex 2 as part
of the beneficiaries’ costs.

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interest), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the subcontractors.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the subcontractors.

9.4 Recipients of financial support to third parties

If the action includes providing financial support to third parties (e.g. grants, prizes or similar forms of
support), the beneficiaries must ensure that their contractual obligations under Articles 12 (conflict of
interest), 13 (confidentiality and security), 14 (ethics), 17.2 (visibility), 18 (specific rules for carrying
out action), 19 (information) and 20 (record-keeping)also apply to the third parties receiving the
support (recipients).

The beneficiaries must also ensure that the bodies mentioned in Article 25 (e.g. granting authority,
OLAF, Court of Auditors (ECA), etc.) can exercise their rights also towards the recipients.

ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS

10.1 Non-EU participants

Participants which are established in a non-EU country (if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: to use qualified external auditors which
are independent and comply with comparable standards as those set out in EU Directive
2006/43/EC13

- for the controls under Article 25: to allow for checks, reviews, audits and investigations
(including on-the-spot checks, visits and inspections) by the bodies mentioned in that Article
(e.g. granting authority, OLAF, Court of Auditors (ECA), etc.).

Special rules on dispute settlement apply (see Data Sheet, Point 5).

10.2 Participants which are international organisations

Participants which are international organisations (IOs; if any) undertake to comply with their
obligations under the Agreement and:

13 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts or similar national regulations (OJ L 157, 9.6.2006, p. 87).
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- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: to use either independent public officers or
external auditors which comply with comparable standards as those set out in EU Directive
2006/43/EC

- for the controls under Article 25: to allow for the checks, reviews, audits and investigations
by the bodies mentioned in that Article, taking into account the specific agreements concluded
by them and the EU (if any).

For such participants, nothing in the Agreement will be interpreted as a waiver of their privileges or
immunities, as accorded by their constituent documents or international law.

Special rules on applicable law and dispute settlement apply (see Article 43 and Data Sheet, Point 5).

10.3 Pillar-assessed participants

Pillar-assessed participants (if any) may rely on their own systems, rules and procedures, in so far as
they have been positively assessed and do not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants or beneficiaries.

‘Pillar-assessment’ means a review by the European Commission on the systems, rules and procedures
which participants use for managing EU grants (in particular internal control system, accounting
system, external audits, financing of third parties, rules on recovery and exclusion, information on
recipients and protection of personal data; see Article 154 EU Financial Regulation 2018/1046).

Participants with a positive pillar assessment may rely on their own systems, rules and procedures,
in particular for:

- record-keeping (Article 20): may be done in accordance with internal standards, rules and
procedures

- currency conversion for financial statements (Article 21): may be done in accordance with
usual accounting practices

- guarantees (Article 23): for public law bodies, prefinancing guarantees are not needed

- certificates (Article 24):

- certificates on the financial statements (CFS): may be provided by their regular internal
or external auditors and in accordance with their internal financial regulations and
procedures

- certificates on usual accounting practices (CoMUC): are not needed if those practices
are covered by an ex-ante assessment

and use the following specific rules, for:

- recoveries (Article 22): in case of financial support to third parties, there will be no recovery if
the participant has done everything possible to retrieve the undue amounts from the third party
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receiving the support (including legal proceedings) and non-recovery is not due to an error or
negligence on its part

- checks, reviews, audits and investigations by the EU (Article 25): will be conducted taking
into account the rules and procedures specifically agreed between them and the framework
agreement (if any)

- impact evaluation (Article 26): will be conducted in accordance with the participant’s internal
rules and procedures and the framework agreement (if any)

- grant agreement suspension (Article 31): certain costs incurred during grant suspension are
eligible (notably, minimum costs necessary for a possible resumption of the action and costs
relating to contracts which were entered into before the pre-information letter was received and
which could not reasonably be suspended, reallocated or terminated on legal grounds)

- grant agreement termination (Article 32): the final grant amount and final payment will be
calculated taking into account also costs relating to contracts due for execution only after
termination takes effect, if the contract was entered into before the pre-information letter was
received and could not reasonably be terminated on legal grounds

- liability for damages (Article 33.2): the granting authority must be compensated for damage
it sustains as a result of the implementation of the action or because the action was not
implemented in full compliance with the Agreement only if the damage is due to an
infringement of the participant’s internal rules and procedures or due to a violation of third
parties’ rights by the participant or one of its employees or individual for whom the employees
are responsible.

Participants whose pillar assessment covers procurement and granting procedures may also do
purchases, subcontracting and financial support to third parties (Article 6.2) in accordance with their
internal rules and procedures for purchases, subcontracting and financial support.

Participants whose pillar assessment covers data protection rules may rely on their internal standards,
rules and procedures for data protection (Article 15).

The participants may however not rely on provisions which would breach the principle of equal
treatment of applicants or beneficiaries or call into question the decision awarding the grant, such as
in particular:

- eligibility (Article 6)

- consortium roles and set-up (Articles 7-9)

- security and ethics (Articles 13, 14)

- IPR (including background and results, access rights and rights of use), communication,
dissemination and visibility (Articles 16 and 17)

- information obligation (Article 19)

- payment, reporting and amendments (Articles 21, 22 and 39)

- rejections, reductions, suspensions and terminations (Articles 27, 28, 29-32)
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If the pillar assessment was subject to remedial measures, reliance on the internal systems, rules and
procedures is subject to compliance with those remedial measures.

Participants whose assessment has not yet been updated to cover (the new rules on) data protection
may rely on their internal systems, rules and procedures, provided that they ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subject

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the personal data.

Participants must inform the coordinator without delay of any changes to the systems, rules and
procedures that were part of the pillar assessment. The coordinator must immediately inform the
granting authority.

Pillar-assessed participants that have also concluded a framework agreement with the EU, may
moreover — under the same conditions as those above (i.e. not call into question the decision awarding
the grant or breach the principle of equal treatment of applicants or beneficiaries) — rely on the
provisions set out in that framework agreement.

SECTION 2 RULES FOR CARRYING OUT THE ACTION

ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION

11.1 Obligation to properly implement the action

The beneficiaries must implement the action as described in Annex 1 and in compliance with the
provisions of the Agreement, the call conditions and all legal obligations under applicable EU,
international and national law.

11.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 12 — CONFLICT OF INTERESTS

12.1 Conflict of interests
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The beneficiaries must take all measures to prevent any situation where the impartial and objective
implementation of the Agreement could be compromised for reasons involving family, emotional life,
political or national affinity, economic interest or any other direct or indirect interest (‘conflict of
interests’).

They must formally notify the granting authority without delay of any situation constituting or likely
to lead to a conflict of interests and immediately take all the necessary steps to rectify this situation.

The granting authority may verify that the measures taken are appropriate and may require additional
measures to be taken by a specified deadline.

12.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28) and the grant or the beneficiary may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 13 — CONFIDENTIALITY AND SECURITY

13.1 Sensitive information

The parties must keep confidential any data, documents or other material (in any form) that is identified
as sensitive in writing (‘sensitive information’) — during the implementation of the action and for at
least until the time-limit set out in the Data Sheet (see Point 6).

If a beneficiary requests, the granting authority may agree to keep such information confidential for
a longer period.

Unless otherwise agreed between the parties, they may use sensitive information only to implement
the Agreement.

The beneficiaries may disclose sensitive information to their personnel or other participants involved
in the action only if they:

(a) need to know it in order to implement the Agreement and

(b) are bound by an obligation of confidentiality.

The granting authority may disclose sensitive information to its staff and to other EU institutions and
bodies.

It may moreover disclose sensitive information to third parties, if:

(a) this is necessary to implement the Agreement or safeguard the EU financial interests and

(b) the recipients of the information are bound by an obligation of confidentiality.

The confidentiality obligations no longer apply if:

(a) the disclosing party agrees to release the other party

(b) the information becomes publicly available, without breaching any confidentiality obligation
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(c) the disclosure of the sensitive information is required by EU, international or national law.

Specific confidentiality rules (if any) are set out in Annex 5.

13.2 Classified information

The parties must handle classified information in accordance with the applicable EU, international or
national law on classified information (in particular, Decision 2015/44414 and its implementing rules).

Deliverables which contain classified information must be submitted according to special procedures
agreed with the granting authority.

Action tasks involving classified information may be subcontracted only after explicit approval (in
writing) from the granting authority.

Classified information may not be disclosed to any third party (including participants involved in the
action implementation) without prior explicit written approval from the granting authority.

Specific security rules (if any) are set out in Annex 5.

13.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 14 — ETHICS AND VALUES

14.1 Ethics

The action must be carried out in line with the highest ethical standards and the applicable EU,
international and national law on ethical principles.

Specific ethics rules (if any) are set out in Annex 5.

14.2 Values

The beneficiaries must commit to and ensure the respect of basic EU values (such as respect for
human dignity, freedom, democracy, equality, the rule of law and human rights, including the rights
of minorities).

Specific rules on values (if any) are set out in Annex 5.

14.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

14 Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU classified
information (OJ L 72, 17.3.2015, p. 53).
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Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 15 — DATA PROTECTION

15.1 Data processing by the granting authority

Any personal data under the Agreement will be processed under the responsibility of the data
controller of the granting authority in accordance with and for the purposes set out in the Portal Privacy
Statement.

For grants where the granting authority is the European Commission, an EU regulatory or executive
agency, joint undertaking or other EU body, the processing will be subject to Regulation 2018/172515.

15.2 Data processing by the beneficiaries

The beneficiaries must process personal data under the Agreement in compliance with the applicable
EU, international and national law on data protection (in particular, Regulation 2016/67916).

They must ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subjects

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the data.

The beneficiaries may grant their personnel access to personal data only if it is strictly necessary
for implementing, managing and monitoring the Agreement. The beneficiaries must ensure that the
personnel is under a confidentiality obligation.

The beneficiaries must inform the persons whose data are transferred to the granting authority and
provide them with the Portal Privacy Statement.

15.3 Consequences of non-compliance

15 Regulation (EU) 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the protection of
natural persons with regard to the processing of personal data by the Union institutions, bodies, offices and agencies
and on the free movement of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC
(OJ L 295, 21.11.2018, p. 39).

16 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural
persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive
95/46/EC (‘GDPR’) (OJ L 119, 4.5.2016, p. 1).
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If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND
RESULTS —ACCESS RIGHTS AND RIGHTS OF USE

16.1 Background and access rights to background

The beneficiaries must give each other and the other participants access to the background identified
as needed for implementing the action, subject to any specific rules in Annex 5.

‘Background’ means any data, know-how or information — whatever its form or nature (tangible or
intangible), including any rights such as intellectual property rights — that is:

(a) held by the beneficiaries before they acceded to the Agreement and

(b) needed to implement the action or exploit the results.

If background is subject to rights of a third party, the beneficiary concerned must ensure that it is able
to comply with its obligations under the Agreement.

16.2 Ownership of results

The granting authority does not obtain ownership of the results produced under the action.

‘Results’ means any tangible or intangible effect of the action, such as data, know-how or information,
whatever its form or nature, whether or not it can be protected, as well as any rights attached to it,
including intellectual property rights.

16.3 Rights of use of the granting authority on materials, documents and information
received for policy, information, communication, dissemination and publicity purposes

The granting authority has the right to use non-sensitive information relating to the action and
materials and documents received from the beneficiaries (notably summaries for publication,
deliverables, as well as any other material, such as pictures or audio-visual material, in paper or
electronic form) for policy, information, communication, dissemination and publicity purposes —
during the action or afterwards.

The right to use the beneficiaries’ materials, documents and information is granted in the form of a
royalty-free, non-exclusive and irrevocable licence, which includes the following rights:

(a) use for its own purposes (in particular, making them available to persons working for the
granting authority or any other EU service (including institutions, bodies, offices, agencies,
etc.) or EU Member State institution or body; copying or reproducing them in whole or in part,
in unlimited numbers; and communication through press information services)

(b) distribution to the public (in particular, publication as hard copies and in electronic or digital
format, publication on the internet, as a downloadable or non-downloadable file, broadcasting
by any channel, public display or presentation, communicating through press information
services, or inclusion in widely accessible databases or indexes)
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(c) editing or redrafting (including shortening, summarising, inserting other elements (e.g.
meta-data, legends, other graphic, visual, audio or text elements), extracting parts (e.g. audio
or video files), dividing into parts, use in a compilation)

(d) translation

(e) storage in paper, electronic or other form

(f) archiving, in line with applicable document-management rules

(g) the right to authorise third parties to act on its behalf or sub-license to third parties the modes
of use set out in Points (b), (c), (d) and (f), if needed for the information, communication and
publicity activity of the granting authority

(h) processing, analysing, aggregating the materials, documents and information received and
producing derivative works.

The rights of use are granted for the whole duration of the industrial or intellectual property rights
concerned.

If materials or documents are subject to moral rights or third party rights (including intellectual
property rights or rights of natural persons on their image and voice), the beneficiaries must ensure
that they comply with their obligations under this Agreement (in particular, by obtaining the necessary
licences and authorisations from the rights holders concerned).

Where applicable, the granting authority will insert the following information:

“© – [year] – [name of the copyright owner]. All rights reserved. Licensed to the [name of granting authority]
under conditions.”

16.4 Specific rules on IPR, results and background

Specific rules regarding intellectual property rights, results and background (if any) are set out in
Annex 5.

16.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such a breach may also lead to other measures described in Chapter 5.

ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY

17.1 Communication — Dissemination — Promoting the action

Unless otherwise agreed with the granting authority, the beneficiaries must promote the action and its
results by providing targeted information to multiple audiences (including the media and the public),
in accordance with Annex 1 and in a strategic, coherent and effective manner.

Before engaging in a communication or dissemination activity expected to have a major media impact,
the beneficiaries must inform the granting authority.
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17.2 Visibility — European flag and funding statement

Unless otherwise agreed with the granting authority, communication activities of the beneficiaries
related to the action (including media relations, conferences, seminars, information material, such as
brochures, leaflets, posters, presentations, etc., in electronic form, via traditional or social media, etc.),
dissemination activities and any infrastructure, equipment, vehicles, supplies or major result funded
by the grant must acknowledge EU support and display the European flag (emblem) and funding
statement (translated into local languages, where appropriate):

The emblem must remain distinct and separate and cannot be modified by adding other visual
marks, brands or text.

Apart from the emblem, no other visual identity or logo may be used to highlight the EU support.

When displayed in association with other logos (e.g. of beneficiaries or sponsors), the emblem must
be displayed at least as prominently and visibly as the other logos.

For the purposes of their obligations under this Article, the beneficiaries may use the emblem without
first obtaining approval from the granting authority. This does not, however, give them the right to
exclusive use. Moreover, they may not appropriate the emblem or any similar trademark or logo, either
by registration or by any other means.

17.3 Quality of information — Disclaimer

Any communication or dissemination activity related to the action must use factually accurate
information.

Moreover, it must indicate the following disclaimer (translated into local languages where
appropriate):
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“Funded by the European Union. Views and opinions expressed are however those of the author(s) only
and do not necessarily reflect those of the European Union or [name of the granting authority]. Neither
the European Union nor the granting authority can be held responsible for them.”

17.4 Specific communication, dissemination and visibility rules

Specific communication, dissemination and visibility rules (if any) are set out in Annex 5.

17.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION

18.1 Specific rules for carrying out the action

Specific rules for implementing the action (if any) are set out in Annex 5.

18.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such a breach may also lead to other measures described in Chapter 5.

SECTION 3 GRANT ADMINISTRATION

ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS

19.1 Information requests

The beneficiaries must provide — during the action or afterwards and in accordance with Article 7 —
any information requested in order to verify eligibility of the costs or contributions declared, proper
implementation of the action and compliance with the other obligations under the Agreement.

The information provided must be accurate, precise and complete and in the format requested,
including electronic format.

19.2 Participant Register data updates

The beneficiaries must keep — at all times, during the action or afterwards — their information stored
in the Portal Participant Register up to date, in particular, their name, address, legal representatives,
legal form and organisation type.

19.3 Information about events and circumstances which impact the action

The beneficiaries must immediately inform the granting authority (and the other beneficiaries) of any
of the following:
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(a) events which are likely to affect or delay the implementation of the action or affect the EU’s
financial interests, in particular:

(i) changes in their legal, financial, technical, organisational or ownership situation
(including changes linked to one of the exclusion grounds listed in the declaration of
honour signed before grant signature)

(ii) linked action information: not applicable

(b) circumstances affecting:

(i) the decision to award the grant or

(ii) compliance with requirements under the Agreement.

19.4 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 20 — RECORD-KEEPING

20.1 Keeping records and supporting documents

The beneficiaries must — at least until the time-limit set out in the Data Sheet (see Point 6) — keep
records and other supporting documents to prove the proper implementation of the action in line with
the accepted standards in the respective field (if any).

In addition, the beneficiaries must — for the same period — keep the following to justify the amounts
declared:

(a) for actual costs: adequate records and supporting documents to prove the costs declared (such
as contracts, subcontracts, invoices and accounting records); in addition, the beneficiaries’
usual accounting and internal control procedures must enable direct reconciliation between
the amounts declared, the amounts recorded in their accounts and the amounts stated in the
supporting documents

(b) for flat-rate costs and contributions (if any): adequate records and supporting documents to
prove the eligibility of the costs or contributions to which the flat-rate is applied

(c) for the following simplified costs and contributions: the beneficiaries do not need to keep
specific records on the actual costs incurred, but must keep:

(i) for unit costs and contributions (if any): adequate records and supporting documents to
prove the number of units declared

(ii) for lump sum costs and contributions (if any): adequate records and supporting
documents to prove proper implementation of the work as described in Annex 1

(iii) for financing not linked to costs (if any): adequate records and supporting documents
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to prove the achievement of the results or the fulfilment of the conditions as described
in Annex 1

(d) for unit, flat-rate and lump sum costs and contributions according to usual cost accounting
practices (if any): the beneficiaries must keep any adequate records and supporting documents
to prove that their cost accounting practices have been applied in a consistent manner, based on
objective criteria, regardless of the source of funding, and that they comply with the eligibility
conditions set out in Articles 6.1 and 6.2.

Moreover, the following is needed for specific budget categories:

(e) for personnel costs: time worked for the beneficiary under the action must be supported
by declarations signed monthly by the person and their supervisor, unless another reliable
time-record system is in place; the granting authority may accept alternative evidence
supporting the time worked for the action declared, if it considers that it offers an adequate
level of assurance

(f) additional record-keeping rules: not applicable

The records and supporting documents must be made available upon request (see Article 19) or in the
context of checks, reviews, audits or investigations (see Article 25).

If there are on-going checks, reviews, audits, investigations, litigation or other pursuits of claims under
the Agreement (including the extension of findings; see Article 25), the beneficiaries must keep these
records and other supporting documentation until the end of these procedures.

The beneficiaries must keep the original documents. Digital and digitalised documents are considered
originals if they are authorised by the applicable national law. The granting authority may accept
non-original documents if they offer a comparable level of assurance.

20.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, costs or contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 21 — REPORTING

21.1 Continuous reporting

The beneficiaries must continuously report on the progress of the action (e.g. deliverables,
milestones, outputs/outcomes, critical risks, indicators, etc; if any), in the Portal Continuous
Reporting tool and in accordance with the timing and conditions it sets out (as agreed with the granting
authority).

Standardised deliverables (e.g. progress reports not linked to payments, reports on cumulative
expenditure, special reports, etc; if any) must be submitted using the templates published on the Portal.

21.2 Periodic reporting: Technical reports and financial statements
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In addition, the beneficiaries must provide reports to request payments, in accordance with the
schedule and modalities set out in the Data Sheet (see Point 4.2):

- for additional prefinancings (if any): an additional prefinancing report

- for interim payments (if any) and the final payment: a periodic report.

The prefinancing and periodic reports include a technical and financial part.

The technical part includes an overview of the action implementation. It must be prepared using the
template available in the Portal Periodic Reporting tool.

The financial part of the additional prefinancing report includes a statement on the use of the previous
prefinancing payment.

The financial part of the periodic report includes:

- the financial statements (individual and consolidated; for all beneficiaries/affiliated entities)

- the explanation on the use of resources (or detailed cost reporting table, if required)

- the certificates on the financial statements (CFS) (if required; see Article 24.2 and Data Sheet,
Point 4.3).

The financial statements must detail the eligible costs and contributions for each budget category
and, for the final payment, also the revenues for the action (see Articles 6 and 22).

All eligible costs and contributions incurred should be declared, even if they exceed the amounts
indicated in the estimated budget (see Annex 2). Amounts that are not declared in the individual
financial statements will not be taken into account by the granting authority.

By signing the financial statements (directly in the Portal Periodic Reporting tool), the beneficiaries
confirm that:

- the information provided is complete, reliable and true

- the costs and contributions declared are eligible (see Article 6)

- the costs and contributions can be substantiated by adequate records and supporting documents
(see Article 20) that will be produced upon request (see Article 19) or in the context of checks,
reviews, audits and investigations (see Article 25)

- for the final periodic report: all the revenues have been declared (if required; see Article 22).

Beneficiaries will have to submit also the financial statements of their affiliated entities (if any). In case
of recoveries (see Article 22), beneficiaries will be held responsible also for the financial statements
of their affiliated entities.

21.3 Currency for financial statements and conversion into euros

The financial statements must be drafted in euro.

Beneficiaries with general accounts established in a currency other than the euro must convert the
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costs recorded in their accounts into euro, at the average of the daily exchange rates published in the C
series of the Official Journal of the European Union (ECB website), calculated over the corresponding
reporting period.

If no daily euro exchange rate is published in the Official Journal for the currency in question, they
must be converted at the average of the monthly accounting exchange rates published on the European
Commission website (InforEuro), calculated over the corresponding reporting period.

Beneficiaries with general accounts in euro must convert costs incurred in another currency into euro
according to their usual accounting practices.

21.4 Reporting language

The reporting must be in the language of the Agreement, unless otherwise agreed with the granting
authority (see Data Sheet, Point 4.2).

21.5 Consequences of non-compliance

If a report submitted does not comply with this Article, the granting authority may suspend the
payment deadline (see Article 29) and apply other measures described in Chapter 5.

If the coordinator breaches its reporting obligations, the granting authority may terminate the grant or
the coordinator’s participation (see Article 32) or apply other measures described in Chapter 5.

ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF AMOUNTS
DUE

22.1 Payments and payment arrangements

Payments will be made in accordance with the schedule and modalities set out in the Data Sheet (see
Point 4.2).

They will be made in euro to the bank account indicated by the coordinator (see Data Sheet, Point 4.2)
and must be distributed without unjustified delay (restrictions may apply to distribution of the initial
prefinancing payment; see Data Sheet, Point 4.2).

Payments to this bank account will discharge the granting authority from its payment obligation.

The cost of payment transfers will be borne as follows:

- the granting authority bears the cost of transfers charged by its bank

- the beneficiary bears the cost of transfers charged by its bank

- the party causing a repetition of a transfer bears all costs of the repeated transfer.

Payments by the granting authority will be considered to have been carried out on the date when they
are debited to its account.

22.2 Recoveries
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Recoveries will be made, if — at beneficiary termination, final payment or afterwards — it turns out
that the granting authority has paid too much and needs to recover the amounts undue.

The general liability regime for recoveries (first-line liability) is as follows: At final payment, the
coordinator will be fully liable for recoveries, even if it has not been the final recipient of the undue
amounts. At beneficiary termination or after final payment, recoveries will be made directly against
the beneficiaries concerned.

Beneficiaries will be fully liable for repaying the debts of their affiliated entities.

In case of enforced recoveries (see Article 22.4):

- the beneficiaries will be jointly and severally liable for repaying debts of another beneficiary
under the Agreement (including late-payment interest), if required by the granting authority
(see Data Sheet, Point 4.4)

- affiliated entities will be held liable for repaying debts of their beneficiaries under the
Agreement (including late-payment interest), if required by the granting authority (see
Data Sheet, Point 4.4).

22.3 Amounts due

22.3.1 Prefinancing payments

The aim of the prefinancing is to provide the beneficiaries with a float.

It remains the property of the EU until the final payment.

For initial prefinancings (if any), the amount due, schedule and modalities are set out in the
Data Sheet (see Point 4.2).

For additional prefinancings (if any), the amount due, schedule and modalities are also set out in
the Data Sheet (see Point 4.2). However, if the statement on the use of the previous prefinancing
payment shows that less than 70% was used, the amount set out in the Data Sheet will be reduced by
the difference between the 70% threshold and the amount used.

Prefinancing payments (or parts of them) may be offset (without the beneficiaries’ consent) against
amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.2 Amount due at beneficiary termination — Recovery

In case of beneficiary termination, the granting authority will determine the provisional amount due
for the beneficiary concerned. Payments (if any) will be made with the next interim or final payment.

The amount due will be calculated in the following step:
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Step 1 — Calculation of the total accepted EU contribution

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the beneficiary for all
reporting periods, by calculating the ‘maximum EU contribution to costs’ (applying the funding rate
to the accepted costs of the beneficiary), taking into account requests for a lower contribution to costs
and CFS threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit,
flat-rate or lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’ for the beneficiary.

The balance is then calculated by deducting the payments received (if any; see report on the
distribution of payments in Article 32), from the total accepted EU contribution:

{total accepted EU contribution for the beneficiary

minus

{prefinancing and interim payments received (if any)}}.

If the balance is positive, the amount will be included in the next interim or final payment to the
consortium.

If the balance is negative, it will be recovered in accordance with the following procedure:

The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount due, the amount to be recovered and
the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered and ask this amount to be
paid to the coordinator (confirmation letter).

The amounts will later on also be taken into account for the next interim or final payment.

22.3.3 Interim payments

Interim payments reimburse the eligible costs and contributions claimed for the implementation of
the action during the reporting periods (if any).

Interim payments (if any) will be made in accordance with the schedule and modalities set out the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the periodic report. Its approval does not imply recognition of
compliance, authenticity, completeness or correctness of its content.

The interim payment will be calculated by the granting authority in the following steps:

Step 1 — Calculation of the total accepted EU contribution
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Step 2 — Limit to the interim payment ceiling

Step 1 — Calculation of the total accepted EU contribution

The granting authority will calculate the ‘accepted EU contribution’ for the action for the reporting
period, by first calculating the ‘maximum EU contribution to costs’ (applying the funding rate to the
accepted costs of each beneficiary), taking into account requests for a lower contribution to costs, and
CFS threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit, flat-rate
or lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions from beneficiary termination
(if any). The resulting amount is the ‘total accepted EU contribution’.

Step 2 — Limit to the interim payment ceiling

The resulting amount is then capped to ensure that the total amount of prefinancing and interim
payments (if any) does not exceed the interim payment ceiling set out in the Data Sheet (see Point 4.2).

Interim payments (or parts of them) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.4 Final payment — Final grant amount — Revenues and Profit — Recovery

The final payment (payment of the balance) reimburses the remaining part of the eligible costs and
contributions claimed for the implementation of the action (if any).

The final payment will be made in accordance with the schedule and modalities set out in the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the final periodic report. Its approval does not imply recognition
of compliance, authenticity, completeness or correctness of its content.

The final grant amount for the action will be calculated in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the maximum grant amount

Step 3 — Reduction due to the no-profit rule

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for all reporting
periods, by calculating the ‘maximum EU contribution to costs’ (applying the funding rate to the total
accepted costs of each beneficiary), taking into account requests for a lower contribution to costs, CFS
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threshold cappings (if any; see Article 24.5) and adding the contributions (accepted unit, flat-rate or
lump sum contributions and financing not linked to costs, if any).

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’.

Step 2 — Limit to the maximum grant amount

If the resulting amount is higher than the maximum grant amount set out in Article 5.2, it will be
limited to the latter.

Step 3 — Reduction due to the no-profit rule

If the no-profit rule is provided for in the Data Sheet (see Point 4.2), the grant must not produce a
profit (i.e. surplus of the amount obtained following Step 2 plus the action’s revenues, over the eligible
costs and contributions approved by the granting authority).

‘Revenue’ is all income generated by the action, during its duration (see Article 4), for beneficiaries
that are profit legal entities.

If there is a profit, it will be deducted in proportion to the final rate of reimbursement of the eligible
costs approved by the granting authority (as compared to the amount calculated following Steps 1 and
2 minus the contributions).

The balance (final payment) is then calculated by deducting the total amount of prefinancing and
interim payments already made (if any), from the final grant amount:

{final grant amount

minus

{prefinancing and interim payments made (if any)}}.

If the balance is positive, it will be paid to the coordinator.

The final payment (or part of it) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

If the balance is negative, it will be recovered in accordance with the following procedure:

The granting authority will send a pre-information letter to the coordinator:

- formally notifying the intention to recover, the final grant amount, the amount to be recovered
and the reasons why

- requesting observations within 30 days of receiving notification.
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If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and date for payment.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.3.5 Audit implementation after final payment — Revised final grant amount — Recovery

If — after the final payment (in particular, after checks, reviews, audits or investigations; see
Article 25) — the granting authority rejects costs or contributions (see Article 27) or reduces the grant
(see Article 28), it will calculate the revised final grant amount for the beneficiary concerned.

The beneficiary revised final grant amount will be calculated in the following step:

Step 1 — Calculation of the revised total accepted EU contribution

Step 1 — Calculation of the revised total accepted EU contribution

The granting authority will first calculate the ‘revised accepted EU contribution’ for the beneficiary,
by calculating the ‘revised accepted costs’ and ‘revised accepted contributions’.

After that, it will take into account grant reductions (if any). The resulting ‘revised total accepted EU
contribution’ is the beneficiary revised final grant amount.

If the revised final grant amount is lower than the beneficiary’s final grant amount (i.e. its share in the
final grant amount for the action), it will be recovered in accordance with the following procedure:

The beneficiary final grant amount (i.e. share in the final grant amount for the action) is calculated
as follows:

{{total accepted EU contribution for the beneficiary

divided by

total accepted EU contribution for the action}

multiplied by

final grant amount for the action}.

The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount to be recovered and the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and the date for payment.

Recoveries against affiliated entities (if any) will be handled through their beneficiaries.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.
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22.4 Enforced recovery

If payment is not made by the date specified in the debit note, the amount due will be recovered:

(a) by offsetting the amount — without the coordinator or beneficiary’s consent — against any
amounts owed to the coordinator or beneficiary by the granting authority.

In exceptional circumstances, to safeguard the EU financial interests, the amount may be offset
before the payment date specified in the debit note.

For grants where the granting authority is the European Commission or an EU executive
agency, debts may also be offset against amounts owed by other Commission services or
executive agencies.

(b) by drawing on the financial guarantee(s) (if any)

(c) by holding other beneficiaries jointly and severally liable (if any; see Data Sheet, Point 4.4)

(d) by holding affiliated entities jointly and severally liable (if any, see Data Sheet, Point 4.4)

(e) by taking legal action (see Article 43) or, provided that the granting authority is the European
Commission or an EU executive agency, by adopting an enforceable decision under Article 299
of the Treaty on the Functioning of the EU (TFEU) and Article 100(2) of EU Financial
Regulation 2018/1046.

The amount to be recovered will be increased by late-payment interest at the rate set out in
Article 22.5, from the day following the payment date in the debit note, up to and including the date
the full payment is received.

Partial payments will be first credited against expenses, charges and late-payment interest and then
against the principal.

Bank charges incurred in the recovery process will be borne by the beneficiary, unless
Directive 2015/236617 applies.

For grants where the granting authority is an EU executive agency, enforced recovery by offsetting or
enforceable decision will be done by the services of the European Commission (see also Article 43).

22.5 Consequences of non-compliance

22.5.1 If the granting authority does not pay within the payment deadlines (see above), the
beneficiaries are entitled to late-payment interest at the rate applied by the European Central Bank
(ECB) for its main refinancing operations in euros (‘reference rate’), plus the rate specified in the
Data Sheet (Point 4.2). The reference rate is the rate in force on the first day of the month in which the
payment deadline expires, as published in the C series of the Official Journal of the European Union.

If the late-payment interest is lower than or equal to EUR 200, it will be paid to the coordinator only
on request submitted within two months of receiving the late payment.

17 Directive (EU) 2015/2366 of the European Parliament and of the Council of 25 November 2015 on payment
services in the internal market, amending Directives 2002/65/EC, 2009/110/EC and 2013/36/EU and Regulation (EU)
No 1093/2010, and repealing Directive 2007/64/EC (OJ L 337, 23.12.2015, p. 35).
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Late-payment interest is not due if all beneficiaries are EU Member States (including regional and
local government authorities or other public bodies acting on behalf of a Member State for the purpose
of this Agreement).

If payments or the payment deadline are suspended (see Articles 29 and 30), payment will not be
considered as late.

Late-payment interest covers the period running from the day following the due date for payment (see
above), up to and including the date of payment.

Late-payment interest is not considered for the purposes of calculating the final grant amount.

22.5.2 If the coordinator breaches any of its obligations under this Article, the grant may be reduced
(see Article 29) and the grant or the coordinator may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 23 — GUARANTEES

23.1 Prefinancing guarantee

If required by the granting authority (see Data Sheet, Point 4.2), the beneficiaries must provide (one
or more) prefinancing guarantee(s) in accordance with the timing and the amounts set out in the
Data Sheet.

The coordinator must submit them to the granting authority in due time before the prefinancing they
are linked to.

The guarantees must be drawn up using the template published on the Portal and fulfil the following
conditions:

(a) be provided by a bank or approved financial institution established in the EU or — if requested
by the coordinator and accepted by the granting authority — by a third party or a bank or
financial institution established outside the EU offering equivalent security

(b) the guarantor stands as first-call guarantor and does not require the granting authority to first
have recourse against the principal debtor (i.e. the beneficiary concerned) and

(c) remain explicitly in force until the final payment and, if the final payment takes the form of a
recovery, until five months after the debit note is notified to a beneficiary.

They will be released within the following month.

23.2 Consequences of non-compliance

If the beneficiaries breach their obligation to provide the prefinancing guarantee, the prefinancing
will not be paid.

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 24 — CERTIFICATES
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24.1 Operational verification report (OVR)

Not applicable

24.2 Certificate on the financial statements (CFS)

If required by the granting authority (see Data Sheet, Point 4.3), the beneficiaries must provide
certificates on their financial statements (CFS), in accordance with the schedule, threshold and
conditions set out in the Data Sheet.

The coordinator must submit them as part of the periodic report (see Article 21).

The certificates must be drawn up using the template published on the Portal, cover the costs declared
on the basis of actual costs and costs according to usual cost accounting practices (if any), and fulfil
the following conditions:

(a) be provided by a qualified approved external auditor which is independent and complies with
Directive 2006/43/EC18 (or for public bodies: by a competent independent public officer)

(b) the verification must be carried out according to the highest professional standards to ensure
that the financial statements comply with the provisions under the Agreement and that the costs
declared are eligible.

The certificates will not affect the granting authority's right to carry out its own checks, reviews or
audits, nor preclude the European Court of Auditors (ECA), the European Public Prosecutor’s Office
(EPPO) or the European Anti-Fraud Office (OLAF) from using their prerogatives for audits and
investigations under the Agreement (see Article 25).

If the costs (or a part of them) were already audited by the granting authority, these costs do not need
to be covered by the certificate and will not be counted for calculating the threshold (if any).

24.3 Certificate on the compliance of usual cost accounting practices (CoMUC)

Beneficiaries which use unit, flat rate or lump sum costs or contributions according to usual costs
accounting practices (if any) may submit to the granting authority, for approval, a certificate on the
methodology stating that their usual cost accounting practices comply with the eligibility conditions
under the Agreement.

The certificate must be drawn up using the template published on the Portal and fulfil the following
conditions:

(a) be provided by a qualified approved external auditor which is independent and complies with
Directive 2006/43/EC19 (or for public bodies: by a competent independent public officer)

(b) the verification must be carried out according to the highest professional standards to ensure
that the methodology for declaring costs according to usual accounting practices complies with
the provisions under the Agreement.

18 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts or similar national regulations (OJ L 157, 9.6.2006, p. 87).

19 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts or similar national regulations (OJ L 157, 9.6.2006, p. 87).
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If the certificate is approved, amounts declared in line with this methodology will not be challenged
subsequently, unless the beneficiary concealed information for the purpose of the approval.

24.4 Systems and process audit (SPA)

Not applicable

24.5 Consequences of non-compliance

If a beneficiary does not submit a certificate on the financial statements (CFS) or the certificate is
rejected, the accepted EU contribution to costs will be capped to reflect the CFS threshold.

If a beneficiary breaches any of its other obligations under this Article, the granting authority may
apply the measures described in Chapter 5.

ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — EXTENSION
OF FINDINGS

25.1 Granting authority checks, reviews and audits

25.1.1 Internal checks

The granting authority may — during the action or afterwards — check the proper implementation of
the action and compliance with the obligations under the Agreement, including assessing costs and
contributions, deliverables and reports.

25.1.2 Project reviews

The granting authority may carry out reviews on the proper implementation of the action and
compliance with the obligations under the Agreement (general project reviews or specific issues
reviews).

Such project reviews may be started during the implementation of the action and until the time-limit
set out in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiary
concerned and will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent, outside experts. If it uses outside
experts, the coordinator or beneficiary concerned will be informed and have the right to object on
grounds of commercial confidentiality or conflict of interest.

The coordinator or beneficiary concerned must cooperate diligently and provide — within the deadline
requested — any information and data in addition to deliverables and reports already submitted
(including information on the use of resources). The granting authority may request beneficiaries
to provide such information to it directly. Sensitive information and documents will be treated in
accordance with Article 13.

The coordinator or beneficiary concerned may be requested to participate in meetings, including with
the outside experts.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
to the outside experts) and must ensure that information requested is readily available.
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Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the review findings, a project review report will be drawn up.

The granting authority will formally notify the project review report to the coordinator or beneficiary
concerned, which has 30 days from receiving notification to make observations.

Project reviews (including project review reports) will be in the language of the Agreement.

25.1.3 Audits

The granting authority may carry out audits on the proper implementation of the action and compliance
with the obligations under the Agreement.

Such audits may be started during the implementation of the action and until the time-limit set out in
the Data Sheet (see Point 6). They will be formally notified to the beneficiary concerned and will be
considered to start on the date of the notification.

The granting authority may use its own audit service, delegate audits to a centralised service or use
external audit firms. If it uses an external firm, the beneficiary concerned will be informed and have
the right to object on grounds of commercial confidentiality or conflict of interest.

The beneficiary concerned must cooperate diligently and provide — within the deadline requested —
any information (including complete accounts, individual salary statements or other personal data)
to verify compliance with the Agreement. Sensitive information and documents will be treated in
accordance with Article 13.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
for the external audit firm) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the audit findings, a draft audit report will be drawn up.

The auditors will formally notify the draft audit report to the beneficiary concerned, which has 30 days
from receiving notification to make observations (contradictory audit procedure).

The final audit report will take into account observations by the beneficiary concerned and will be
formally notified to them.

Audits (including audit reports) will be in the language of the Agreement.

25.2 European Commission checks, reviews and audits in grants of other granting
authorities

Where the granting authority is not the European Commission, the latter has the same rights of checks,
reviews and audits as the granting authority.

25.3 Access to records for assessing simplified forms of funding
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The beneficiaries must give the European Commission access to their statutory records for the periodic
assessment of simplified forms of funding which are used in EU programmes.

25.4 OLAF, EPPO and ECA audits and investigations

The following bodies may also carry out checks, reviews, audits and investigations — during the
action or afterwards:

- the European Anti-Fraud Office (OLAF) under Regulations No 883/201320 and No 2185/9621

- the European Public Prosecutor’s Office (EPPO) under Regulation 2017/1939

- the European Court of Auditors (ECA) under Article 287 of the Treaty on the Functioning of
the EU (TFEU) and Article 257 of EU Financial Regulation 2018/1046.

If requested by these bodies, the beneficiary concerned must provide full, accurate and complete
information in the format requested (including complete accounts, individual salary statements or
other personal data, including in electronic format) and allow access to sites and premises for
on-the-spot visits or inspections — as provided for under these Regulations.

To this end, the beneficiary concerned must keep all relevant information relating to the action, at
least until the time-limit set out in the Data Sheet (Point 6) and, in any case, until any ongoing checks,
reviews, audits, investigations, litigation or other pursuits of claims have been concluded.

25.5 Consequences of checks, reviews, audits and investigations — Extension of results of
reviews, audits or investigations

25.5.1 Consequences of checks, reviews, audits and investigations in this grant

Findings in checks, reviews, audits or investigations carried out in the context of this grant may lead to
rejections (see Article 27), grant reduction (see Article 28) or other measures described in Chapter 5.

Rejections or grant reductions after the final payment will lead to a revised final grant amount (see
Article 22).

Findings in checks, reviews, audits or investigations during the action implementation may lead to a
request for amendment (see Article 39), to change the description of the action set out in Annex 1.

Checks, reviews, audits or investigations that find systemic or recurrent errors, irregularities, fraud
or breach of obligations in any EU grant may also lead to consequences in other EU grants awarded
under similar conditions (‘extension to other grants’).

Moreover, findings arising from an OLAF or EPPO investigation may lead to criminal prosecution
under national law.

20 Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013
concerning investigations conducted by the European Anti-Fraud Office (OLAF) and repealing Regulation (EC)
No 1073/1999 of the European Parliament and of the Council and Council Regulation (Euratom) No 1074/1999 (OJ
L 248, 18/09/2013, p. 1).

21 Council Regulation (Euratom, EC) No 2185/1996 of 11 November 1996 concerning on-the-spot checks and inspections
carried out by the Commission in order to protect the European Communities' financial interests against fraud and other
irregularities (OJ L 292, 15/11/1996, p. 2).
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25.5.2 Extension from other grants

Results of checks, reviews, audits or investigations in other grants may be extended to this grant, if:

(a) the beneficiary concerned is found, in other EU grants awarded under similar conditions, to
have committed systemic or recurrent errors, irregularities, fraud or breach of obligations that
have a material impact on this grant and

(b) those findings are formally notified to the beneficiary concerned — together with the list of
grants affected by the findings — within the time-limit for audits set out in the Data Sheet (see
Point 6).

The granting authority will formally notify the beneficiary concerned of the intention to extend the
findings and the list of grants affected.

If the extension concerns rejections of costs or contributions: the notification will include:

(a) an invitation to submit observations on the list of grants affected by the findings

(b) the request to submit revised financial statements for all grants affected

(c) the correction rate for extrapolation, established on the basis of the systemic or recurrent errors,
to calculate the amounts to be rejected, if the beneficiary concerned:

(i) considers that the submission of revised financial statements is not possible or practicable
or

(ii) does not submit revised financial statements.

If the extension concerns grant reductions: the notification will include:

(a) an invitation to submit observations on the list of grants affected by the findings and

(b) the correction rate for extrapolation, established on the basis of the systemic or recurrent
errors and the principle of proportionality.

The beneficiary concerned has 60 days from receiving notification to submit observations, revised
financial statements or to propose a duly substantiated alternative correction method/rate.

On the basis of this, the granting authority will analyse the impact and decide on the implementation
(i.e. start rejection or grant reduction procedures, either on the basis of the revised financial statements
or the announced/alternative method/rate or a mix of those; see Articles 27 and 28).

25.6 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, costs or contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 26 — IMPACT EVALUATIONS
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26.1 Impact evaluation

The granting authority may carry out impact evaluations of the action, measured against the objectives
and indicators of the EU programme funding the grant.

Such evaluations may be started during implementation of the action and until the time-limit set out
in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiaries and
will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent outside experts.

The coordinator or beneficiaries must provide any information relevant to evaluate the impact of the
action, including information in electronic format.

26.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the granting authority may apply
the measures described in Chapter 5.

CHAPTER 5 CONSEQUENCES OF NON-COMPLIANCE

SECTION 1 REJECTIONS AND GRANT REDUCTION

ARTICLE 27 — REJECTION OF COSTS AND CONTRIBUTIONS

27.1 Conditions

The granting authority will — at beneficiary termination, interim payment, final payment or
afterwards — reject any costs or contributions which are ineligible (see Article 6), in particular
following checks, reviews, audits or investigations (see Article 25).

The rejection may also be based on the extension of findings from other grants to this grant (see
Article 25).

Ineligible costs or contributions will be rejected.

27.2 Procedure

If the rejection does not lead to a recovery, the granting authority will formally notify the coordinator
or beneficiary concerned of the rejection, the amounts and the reasons why. The coordinator or
beneficiary concerned may — within 30 days of receiving notification — submit observations if it
disagrees with the rejection (payment review procedure).

If the rejection leads to a recovery, the granting authority will follow the contradictory procedure with
pre-information letter set out in Article 22.

27.3 Effects

If the granting authority rejects costs or contributions, it will deduct them from the costs or
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contributions declared and then calculate the amount due (and, if needed, make a recovery; see
Article 22).

ARTICLE 28 — GRANT REDUCTION

28.1 Conditions

The granting authority may — at beneficiary termination, final payment or afterwards — reduce the
grant for a beneficiary, if:

(a) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or

(b) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (see Article 25).

The amount of the reduction will be calculated for each beneficiary concerned and proportionate to the
seriousness and the duration of the errors, irregularities or fraud or breach of obligations, by applying
an individual reduction rate to their accepted EU contribution.

28.2 Procedure

If the grant reduction does not lead to a recovery, the granting authority will formally notify the
coordinator or beneficiary concerned of the reduction, the amount to be reduced and the reasons why.
The coordinator or beneficiary concerned may — within 30 days of receiving notification — submit
observations if it disagrees with the reduction (payment review procedure).

If the grant reduction leads to a recovery, the granting authority will follow the contradictory procedure
with pre-information letter set out in Article 22.

28.3 Effects

If the granting authority reduces the grant, it will deduct the reduction and then calculate the amount
due (and, if needed, make a recovery; see Article 22).

SECTION 2 SUSPENSION AND TERMINATION

ARTICLE 29 — PAYMENT DEADLINE SUSPENSION

29.1 Conditions
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The granting authority may — at any moment — suspend the payment deadline if a payment cannot
be processed because:

(a) the required report (see Article 21) has not been submitted or is not complete or additional
information is needed

(b) there are doubts about the amount to be paid (e.g. ongoing audit extension procedure, queries
about eligibility, need for a grant reduction, etc.) and additional checks, reviews, audits or
investigations are necessary, or

(c) there are other issues affecting the EU financial interests.

29.2 Procedure

The granting authority will formally notify the coordinator of the suspension and the reasons why.

The suspension will take effect the day the notification is sent.

If the conditions for suspending the payment deadline are no longer met, the suspension will be lifted
— and the remaining time to pay (see Data Sheet, Point 4.2) will resume.

If the suspension exceeds two months, the coordinator may request the granting authority to confirm
if the suspension will continue.

If the payment deadline has been suspended due to the non-compliance of the report and the revised
report is not submitted (or was submitted but is also rejected), the granting authority may also terminate
the grant or the participation of the coordinator (see Article 32).

ARTICLE 30 — PAYMENT SUSPENSION

30.1 Conditions

The granting authority may — at any moment — suspend payments, in whole or in part for one or
more beneficiaries, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant.

If payments are suspended for one or more beneficiaries, the granting authority will make partial
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payment(s) for the part(s) not suspended. If suspension concerns the final payment, the payment (or
recovery) of the remaining amount after suspension is lifted will be considered to be the payment that
closes the action.

30.2 Procedure

Before suspending payments, the granting authority will send a pre-information letter to the
beneficiary concerned:

- formally notifying the intention to suspend payments and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

At the end of the suspension procedure, the granting authority will also inform the coordinator.

The suspension will take effect the day after the confirmation notification is sent.

If the conditions for resuming payments are met, the suspension will be lifted. The granting authority
will formally notify the beneficiary concerned (and the coordinator) and set the suspension end date.

During the suspension, no prefinancing will be paid to the beneficiaries concerned. For interim
payments, the periodic reports for all reporting periods except the last one (see Article 21) must
not contain any financial statements from the beneficiary concerned (or its affiliated entities). The
coordinator must include them in the next periodic report after the suspension is lifted or — if
suspension is not lifted before the end of the action — in the last periodic report.

ARTICLE 31 — GRANT AGREEMENT SUSPENSION

31.1 Consortium-requested GA suspension

31.1.1 Conditions and procedure

The beneficiaries may request the suspension of the grant or any part of it, if exceptional circumstances
— in particular force majeure (see Article 35) — make implementation impossible or excessively
difficult.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the date the suspension takes effect; this date may be before the date of the submission of the
amendment request and

- the expected date of resumption.

The suspension will take effect on the day specified in the amendment.

Once circumstances allow for implementation to resume, the coordinator must immediately request
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another amendment of the Agreement to set the suspension end date, the resumption date (one day
after suspension end date), extend the duration and make other changes necessary to adapt the action
to the new situation (see Article 39) — unless the grant has been terminated (see Article 32). The
suspension will be lifted with effect from the suspension end date set out in the amendment. This date
may be before the date of the submission of the amendment request.

During the suspension, no prefinancing will be paid. Costs incurred or contributions for activities
implemented during grant suspension are not eligible (see Article 6.3).

31.2 EU-initiated GA suspension

31.2.1 Conditions

The granting authority may suspend the grant or any part of it, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant

(c) other:

(i) linked action issues: not applicable

(ii) due to major delays, the objectives of the action risk to no longer be achieved

31.2.2 Procedure

Before suspending the grant, the granting authority will send a pre-information letter to the
coordinator:

- formally notifying the intention to suspend the grant and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

The suspension will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification).
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Once the conditions for resuming implementation of the action are met, the granting authority will
formally notify the coordinator a lifting of suspension letter, in which it will set the suspension
end date and invite the coordinator to request an amendment of the Agreement to set the resumption
date (one day after suspension end date), extend the duration and make other changes necessary to
adapt the action to the new situation (see Article 39) — unless the grant has been terminated (see
Article 32). The suspension will be lifted with effect from the suspension end date set out in the lifting
of suspension letter. This date may be before the date on which the letter is sent.

During the suspension, no prefinancing will be paid. Costs incurred or contributions for activities
implemented during suspension are not eligible (see Article 6.3).

The beneficiaries may not claim damages due to suspension by the granting authority (see Article 33).

Grant suspension does not affect the granting authority’s right to terminate the grant or a beneficiary
(see Article 32) or reduce the grant (see Article 28).

ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION

32.1 Consortium-requested GA termination

32.1.1 Conditions and procedure

The beneficiaries may request the termination of the grant.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the date the consortium ends work on the action (‘end of work date’) and

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

The termination will take effect on the termination date specified in the amendment.

If no reasons are given or if the granting authority considers the reasons do not justify termination,
it may consider the grant terminated improperly.

32.1.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit a periodic
report (for the open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of the report
submitted and taking into account the costs incurred and contributions for activities implemented
before the end of work date (see Article 22). Costs relating to contracts due for execution only after
the end of work are not eligible.

If the granting authority does not receive the report within the deadline, only costs and contributions
which are included in an approved periodic report will be taken into account (no costs/contributions
if no periodic report was ever approved).
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Improper termination may lead to a grant reduction (see Article 28).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality and
security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.2 Consortium-requested beneficiary termination

32.2.1 Conditions and procedure

The coordinator may request the termination of the participation of one or more beneficiaries, on
request of the beneficiary concerned or on behalf of the other beneficiaries.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the opinion of the beneficiary concerned (or proof that this opinion has been requested in
writing)

- the date the beneficiary ends work on the action (‘end of work date’)

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

If the termination concerns the coordinator and is done without its agreement, the amendment request
must be submitted by another beneficiary (acting on behalf of the consortium).

The termination will take effect on the termination date specified in the amendment.

If no information is given or if the granting authority considers that the reasons do not justify
termination, it may consider the beneficiary to have been terminated improperly.

32.2.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit:

(i) a report on the distribution of payments to the beneficiary concerned

(ii) a termination report from the beneficiary concerned, for the open reporting period until
termination, containing an overview of the progress of the work, the financial statement,
the explanation on the use of resources, and, if applicable, the certificate on the financial
statement (CFS; see Articles 21 and 24.2 and Data Sheet, Point 4.3)

(iii) a second request for amendment (see Article 39) with other amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary; addition of
a new beneficiary to replace the terminated beneficiary; change of coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the report
submitted and taking into account the costs incurred and contributions for activities implemented
before the end of work date (see Article 22). Costs relating to contracts due for execution only after
the end of work are not eligible.
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The information in the termination report must also be included in the periodic report for the next
reporting period (see Article 21).

If the granting authority does not receive the termination report within the deadline, only costs and
contributions which are included in an approved periodic report will be taken into account (no costs/
contributions if no periodic report was ever approved).

If the granting authority does not receive the report on the distribution of payments within the deadline,
it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that

- the beneficiary concerned must not repay any amount to the coordinator.

If the second request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the second request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the grant
may be terminated (see Article 32).

Improper termination may lead to a reduction of the grant (see Article 31) or grant termination (see
Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.3 EU-initiated GA or beneficiary termination

32.3.1 Conditions

The granting authority may terminate the grant or the participation of one or more beneficiaries, if:

(a) one or more beneficiaries do not accede to the Agreement (see Article 40)

(b) a change to the action or the legal, financial, technical, organisational or ownership situation
of a beneficiary is likely to substantially affect the implementation of the action or calls into
question the decision to award the grant (including changes linked to one of the exclusion
grounds listed in the declaration of honour)

(c) following termination of one or more beneficiaries, the necessary changes to the Agreement
(and their impact on the action) would call into question the decision awarding the grant or
breach the principle of equal treatment of applicants

(d) implementation of the action has become impossible or the changes necessary for its
continuation would call into question the decision awarding the grant or breach the principle
of equal treatment of applicants

(e) a beneficiary (or person with unlimited liability for its debts) is subject to bankruptcy
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proceedings or similar (including insolvency, winding-up, administration by a liquidator or
court, arrangement with creditors, suspension of business activities, etc.)

(f) a beneficiary (or person with unlimited liability for its debts) is in breach of social security
or tax obligations

(g) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has been found guilty of grave professional
misconduct

(h) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed fraud, corruption, or is
involved in a criminal organisation, money laundering, terrorism-related crimes (including
terrorism financing), child labour or human trafficking

(i) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) was created under a different jurisdiction
with the intent to circumvent fiscal, social or other legal obligations in the country of origin
(or created another entity with this purpose)

(j) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), etc.)

(k) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings
from other grants to this grant; see Article 25)

(l) despite a specific request by the granting authority, a beneficiary does not request — through
the coordinator — an amendment to the Agreement to end the participation of one of its
affiliated entities or associated partners that is in one of the situations under points (d), (f), (e),
(g), (h), (i) or (j) and to reallocate its tasks, or

(m) other:

(i) linked action issues: not applicable

(ii) due to major delays, the objectives of the action can no longer be achieved

32.3.2 Procedure

Before terminating the grant or participation of one or more beneficiaries, the granting authority will
send a pre-information letter to the coordinator or beneficiary concerned:
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- formally notifying the intention to terminate and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite
the observations it has received, it will confirm the termination and the date it will take effect
(confirmation letter). Otherwise, it will formally notify that the procedure is discontinued.

For beneficiary terminations, the granting authority will — at the end of the procedure — also inform
the coordinator.

The termination will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification; ‘termination date’).

32.3.3 Effects

(a) for GA termination:

The coordinator must — within 60 days from when termination takes effect — submit a
periodic report (for the last open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of
the report submitted and taking into account the costs incurred and contributions for activities
implemented before termination takes effect (see Article 22). Costs relating to contracts due
for execution only after termination are not eligible.

If the grant is terminated for breach of the obligation to submit reports, the coordinator may
not submit any report after termination.

If the granting authority does not receive the report within the deadline, only costs and
contributions which are included in an approved periodic report will be taken into account (no
costs/contributions if no periodic report was ever approved).

Termination does not affect the granting authority’s right to reduce the grant (see Article 28)
or to impose administrative sanctions (see Article 34).

The beneficiaries may not claim damages due to termination by the granting authority (see
Article 33).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25
(checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant
reduction) and 42 (assignment of claims)) continue to apply.

(b) for beneficiary termination:

The coordinator must — within 60 days from when termination takes effect — submit:

(i) a report on the distribution of payments to the beneficiary concerned

(ii) a termination report from the beneficiary concerned, for the open reporting period
until termination, containing an overview of the progress of the work, the financial
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statement, the explanation on the use of resources, and, if applicable, the certificate
on the financial statement (CFS; see Articles 21 and 24.2 and Data Sheet, Point 4.3)

(iii) a request for amendment (see Article 39) with any amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary;
addition of a new beneficiary to replace the terminated beneficiary; change of
coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the
report submitted and taking into account the costs incurred and contributions for activities
implemented before termination takes effect (see Article 22). Costs relating to contracts due
for execution only after termination are not eligible.

The information in the termination report must also be included in the periodic report for the
next reporting period (see Article 21).

If the granting authority does not receive the termination report within the deadline, only costs
and contributions included in an approved periodic report will be taken into account (no costs/
contributions if no periodic report was ever approved).

If the granting authority does not receive the report on the distribution of payments within the
deadline, it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that

- the beneficiary concerned must not repay any amount to the coordinator.

If the request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the
grant may be terminated (see Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13
(confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility),
21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27
(rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

SECTION 3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE
SANCTIONS

ARTICLE 33 — DAMAGES

33.1 Liability of the granting authority

The granting authority cannot be held liable for any damage caused to the beneficiaries or to third
parties as a consequence of the implementation of the Agreement, including for gross negligence.

The granting authority cannot be held liable for any damage caused by any of the beneficiaries or
other participants involved in the action, as a consequence of the implementation of the Agreement.
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33.2 Liability of the beneficiaries

The beneficiaries must compensate the granting authority for any damage it sustains as a result of the
implementation of the action or because the action was not implemented in full compliance with the
Agreement, provided that it was caused by gross negligence or wilful act.

The liability does not extend to indirect or consequential losses or similar damage (such as loss of
profit, loss of revenue or loss of contracts), provided such damage was not caused by wilful act or
by a breach of confidentiality.

ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES

Nothing in this Agreement may be construed as preventing the adoption of administrative sanctions
(i.e. exclusion from EU award procedures and/or financial penalties) or other public law measures,
in addition or as an alternative to the contractual measures provided under this Agreement (see,
for instance, Articles 135 to 145 EU Financial Regulation 2018/1046 and Articles 4 and 7 of
Regulation 2988/9522).

SECTION 4 FORCE MAJEURE

ARTICLE 35 — FORCE MAJEURE

A party prevented by force majeure from fulfilling its obligations under the Agreement cannot be
considered in breach of them.

‘Force majeure’ means any situation or event that:

- prevents either party from fulfilling their obligations under the Agreement,

- was unforeseeable, exceptional situation and beyond the parties’ control,

- was not due to error or negligence on their part (or on the part of other participants involved
in the action), and

- proves to be inevitable in spite of exercising all due diligence.

Any situation constituting force majeure must be formally notified to the other party without delay,
stating the nature, likely duration and foreseeable effects.

The parties must immediately take all the necessary steps to limit any damage due to force majeure
and do their best to resume implementation of the action as soon as possible.

CHAPTER 6 FINAL PROVISIONS

ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES

36.1 Forms and means of communication — Electronic management

22 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities
financial interests (OJ L 312, 23.12.1995, p. 1).
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EU grants are managed fully electronically through the EU Funding & Tenders Portal (‘Portal’).

All communications must be made electronically through the Portal, in accordance with the Portal
Terms and Conditions and using the forms and templates provided there (except if explicitly instructed
otherwise by the granting authority).

Communications must be made in writing and clearly identify the grant agreement (project number
and acronym).

Communications must be made by persons authorised according to the Portal Terms and Conditions.
For naming the authorised persons, each beneficiary must have designated — before the signature of
this Agreement — a ‘legal entity appointed representative (LEAR)’. The role and tasks of the LEAR
are stipulated in their appointment letter (see Portal Terms and Conditions).

If the electronic exchange system is temporarily unavailable, instructions will be given on the Portal.

36.2 Date of communication

The sending date for communications made through the Portal will be the date and time of sending,
as indicated by the time logs.

The receiving date for communications made through the Portal will be the date and time the
communication is accessed, as indicated by the time logs. Formal notifications that have not been
accessed within 10 days after sending, will be considered to have been accessed (see Portal Terms
and Conditions).

If a communication is exceptionally made on paper (by e-mail or postal service), general principles
apply (i.e. date of sending/receipt). Formal notifications by registered post with proof of delivery will
be considered to have been received either on the delivery date registered by the postal service or the
deadline for collection at the post office.

If the electronic exchange system is temporarily unavailable, the sending party cannot be considered
in breach of its obligation to send a communication within a specified deadline.

36.3 Addresses for communication

The Portal can be accessed via the Europa website.

The address for paper communications to the granting authority (if exceptionally allowed) is the
official mailing address indicated on its website.

For beneficiaries, it is the legal address specified in the Portal Participant Register.

ARTICLE 37 — INTERPRETATION OF THE AGREEMENT

The provisions in the Data Sheet take precedence over the rest of the Terms and Conditions of the
Agreement.

Annex 5 takes precedence over the Terms and Conditions; the Terms and Conditions take precedence
over the Annexes other than Annex 5.

Annex 2 takes precedence over Annex 1.
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ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES

In accordance with Regulation No 1182/7123, periods expressed in days, months or years are calculated
from the moment the triggering event occurs.

The day during which that event occurs is not considered as falling within the period.

‘Days’ means calendar days, not working days.

ARTICLE 39 — AMENDMENTS

39.1 Conditions

The Agreement may be amended, unless the amendment entails changes to the Agreement which
would call into question the decision awarding the grant or breach the principle of equal treatment
of applicants.

Amendments may be requested by any of the parties.

39.2 Procedure

The party requesting an amendment must submit a request for amendment signed directly in the Portal
Amendment tool.

The coordinator submits and receives requests for amendment on behalf of the beneficiaries (see
Annex 3). If a change of coordinator is requested without its agreement, the submission must be done
by another beneficiary (acting on behalf of the other beneficiaries).

The request for amendment must include:

- the reasons why

- the appropriate supporting documents and

- for a change of coordinator without its agreement: the opinion of the coordinator (or proof that
this opinion has been requested in writing).

The granting authority may request additional information.

If the party receiving the request agrees, it must sign the amendment in the tool within 45 days of
receiving notification (or any additional information the granting authority has requested). If it does
not agree, it must formally notify its disagreement within the same deadline. The deadline may be
extended, if necessary for the assessment of the request. If no notification is received within the
deadline, the request is considered to have been rejected.

An amendment enters into force on the day of the signature of the receiving party.

An amendment takes effect on the date of entry into force or other date specified in the amendment.

23 Regulation (EEC, Euratom) No 1182/71 of the Council of 3 June 1971 determining the rules applicable to periods, dates
and time-limits (OJ L 124, 8/6/1971, p. 1).
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ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES

40.1 Accession of the beneficiaries mentioned in the Preamble

The beneficiaries which are not coordinator must accede to the grant by signing the accession form
(see Annex 3) directly in the Portal Grant Preparation tool, within 30 days after the entry into force
of the Agreement (see Article 44).

They will assume the rights and obligations under the Agreement with effect from the date of its entry
into force (see Article 44).

If a beneficiary does not accede to the grant within the above deadline, the coordinator must — within
30 days — request an amendment (see Article 39) to terminate the beneficiary and make any changes
necessary to ensure proper implementation of the action. This does not affect the granting authority’s
right to terminate the grant (see Article 32).

40.2 Addition of new beneficiaries

In justified cases, the beneficiaries may request the addition of a new beneficiary.

For this purpose, the coordinator must submit a request for amendment in accordance with Article 39.
It must include an accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool.

New beneficiaries will assume the rights and obligations under the Agreement with effect from the
date of their accession specified in the accession form (see Annex 3).

Additions are also possible in mono-beneficiary grants.

ARTICLE 41 — TRANSFER OF THE AGREEMENT

In justified cases, the beneficiary of a mono-beneficiary grant may request the transfer of the grant to
a new beneficiary, provided that this would not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants.

The beneficiary must submit a request for amendment (see Article 39), with

- the reasons why

- the accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool and

- additional supporting documents (if required by the granting authority).

The new beneficiary will assume the rights and obligations under the Agreement with effect from the
date of accession specified in the accession form (see Annex 3).

ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE
GRANTING AUTHORITY

The beneficiaries may not assign any of their claims for payment against the granting authority to
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any third party, except if expressly approved in writing by the granting authority on the basis of a
reasoned, written request by the coordinator (on behalf of the beneficiary concerned).

If the granting authority has not accepted the assignment or if the terms of it are not observed, the
assignment will have no effect on it.

In no circumstances will an assignment release the beneficiaries from their obligations towards the
granting authority.

ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

43.1 Applicable law

The Agreement is governed by the applicable EU law, supplemented if necessary by the law of
Belgium.

Special rules may apply for beneficiaries which are international organisations (if any; see Data Sheet,
Point 5).

43.2 Dispute settlement

If a dispute concerns the interpretation, application or validity of the Agreement, the parties must bring
action before the EU General Court — or, on appeal, the EU Court of Justice — under Article 272
of the Treaty on the Functioning of the EU (TFEU).

For non-EU beneficiaries (if any), such disputes must be brought before the courts of Brussels,
Belgium — unless an international agreement provides for the enforceability of EU court judgements.

For beneficiaries with arbitration as special dispute settlement forum (if any; see Data Sheet, Point 5),
the dispute will — in the absence of an amicable settlement — be settled in accordance with the Rules
for Arbitration published on the Portal.

If a dispute concerns administrative sanctions, offsetting or an enforceable decision under Article 299
TFEU (see Articles 22 and 34), the beneficiaries must bring action before the General Court — or, on
appeal, the Court of Justice — under Article 263 TFEU.

For grants where the granting authority is an EU executive agency (see Preamble), actions against
offsetting and enforceable decisions must be brought against the European Commission (not against
the granting authority; see also Article 22).

ARTICLE 44 — ENTRY INTO FORCE

The Agreement will enter into force on the day of signature by the granting authority or the
coordinator, depending on which is later.
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SIGNATURES

For the coordinator For the granting authority

[--TGSMark#signature-996456460_75_210--] [--TGSMark#signature-service_75_210--]
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DESCRIPTION OF THE ACTION (PART A)

COVER PAGE

Part A of the Description of the Action (DoA) must be completed directly on the Portal Grant Preparation screens.

PROJECT

Grant Preparation (General Information screen) — Enter the info.

Project number: 101079444

Project name: Modernization of the Praha-Bubny – Praha-Výstaviště railway line

Project acronym: 21-CZ-TC-Bubny - Vystaviste

Call: CEF-T-2021-CORECOEN

Topic: CEF-T-2021-CORECOEN-RAIL-WORKS

Type of action: CEF-INFRA

Service: CINEA/B/02

Project starting date: fixed date: 12 July 2022

Project duration: 42 months

TABLE OF CONTENTS
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PROJECT SUMMARY

Project summary

Grant Preparation (General Information screen) — Provide an overall description of your project (including context and overall
objectives, planned activities and main achievements, and expected results and impacts (on target groups, change procedures,
capacities, innovation etc)). This summary should give readers a clear idea of what your project is about.

Use the project summary from your proposal.

The project aims to upgrade the railway infrastructure of the Praha-Bubny Railway Station and the connecting railway
section to the new Railway Stop Praha-Výstaviště as part of the connection Prague – Václav Havel Airport and further
to Kladno, the largest city of the Central Bohemia region.

The project is located on the Orient/East- Med corridor. It is part of the Global Project addressing the reconstruction of
the Prague Railway Junction. Railway lines in the Prague railway junction run mostly radially and connect Prague with
other cities in the Czech Republic and neighbouring countries of the European Union.

The railway section for the project consists of two railway lines: the first one (No. 120 Praha - Kladno – Rakovník),
on the core network, represents part of the future connection to the airport whereas the second one (No. 090 Praha -
Vraňany – Děčín) contributes to the comprehensive network.

The objectives of the project are as follows:
- improve the technical conditions and parameters of 1.871 km of railway lines (1.410 km on line 120 and 0.461 km on
line 90) in the Praha-Bubny - Praha-Výstaviště section, with increase in the capacity (from single to double tracks) and
in the maximum line speed (from the current 30-40 km/h to 60-80 km/h),
- improve interoperability and safety of operations, with the elimination of level crossings
- enhance modal shift, improving public transport-rail links and transport services in the area
- shorten travel times
- eliminate the negative impact of diesel traction on the environment, through the electrification of the lines.

The implementation of the project and achievement of its objectives will result in the completion of another section
of the connection to the Václav Havel Airport Prague and to Kladno, improving the traffic and transport services and
increasing accessibility and safety.

LIST OF PARTICIPANTS

PARTICIPANTS

Grant Preparation (Beneficiaries screen) — Enter the info.

Number Role Short name Legal name Country PIC

1 COO SZ SPRAVA ZELEZNIC STATNI ORGANIZACE CZ 996456460
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LIST OF WORK PACKAGES

Work packages

Grant Preparation (Work Packages screen) — Enter the info.

Work
Package No

Work Package name Lead Beneficiary Effort
(Person-
Months)

Start
Month

End
Month

Deliverables

WP1 Upgrade of the Section Praha-Bubny Railway
Station (incl.) -Prague-Výstaviště Railway Stop

1 - SZ 0.00 1 30 D1.1 – Completion of the construction
works on WP1 (section Praha-Bubny
Railway Station (incl.) -Prague-Výstaviště
Railway Stop)
D1.2 – Completion of the technological
equipment on WP1
D1.3 – Technical report No. 1 (WP 1)

WP2 Upgrade of the Section Praha-Bubny Railway
Station (excl.) - Stromovka branch

1 - SZ 0.00 27 30 D2.1 – Completion of works on WP 2
(section Praha-Bubny Railway Station
(excl.) - Stromovka branch)
D2.2 – Completion of the technological
equipment on WP2

WP3 Supporting services 1 - SZ 0.00 5 42 D3.1 – Completed as-built documentation
D3.2 – Closing ceremony
D3.3 – Auditor's final report
D3.4 – Technical report No. 1
D3.5 – Technical report No. 2
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Work package WP1 – Upgrade of the Section Praha-Bubny Railway Station (incl.) -Prague-
Výstaviště Railway Stop

Work Package Number WP1 Lead Beneficiary 1. SZ

Work Package Name Upgrade of the Section Praha-Bubny Railway Station (incl.) -Prague-Výstaviště
Railway Stop

Start Month 1 End Month 30

Objectives

This WP covers construction works to upgrade the existing single track to a double-track electrified railway line and the
installation of technological equipment in the Section Praha-Bubny Railway Station (incl.) -Prague-Výstaviště Railway
Stop from km 0.042 to km 1.452 in total length of 1.410 km. This section is located on the line no. 120 Praha - Kladno
in the Praha-Bubny - Praha- Výstaviště.

The construction activities cover works related to the southern and northern accesses to the Praha-Bubny Railway
Station, the railway infrastructure at the station itself, which also includes platforms, underpasses, track section between
Praha - Bubny Railway Station and Praha Výstaviště Railway Stop and a railway stop, as well as a major bridge
complex consisting of three bridges, new footbridge and other smaller structures along the railway line. It also covers
the installation of technological equipment (interlocking equipment, heavy current equipment and catenary).

The work package is implemented by Správa železnic, státní organizace – SZ, lead beneficiary, through a single works
contract (covering WP1, WP2 and partly WP3). The lead beneficiary will ensure project management on its own
expenses.

The WP 1 is planned to be implemented during the period 07/2022 - 12/2024.

Description

Task 1.1 Construction works.

Preparatory works:
Site preparation consists of the following activities:
- relocation of the existing hot water pipeline in the Výstaviště area (marking the start of the project), as well as cable
and gas pipeline relocations
- site clearance, which covers removal of trees and other vegetation, demolition of small objects and garages in the area
of the Praha-Bubny Railway Station and the area of the newly built bridges,
- construction of temporary access roads to the site and minor earthworks,
- site preparation to accommodate temporary storage areas and construction equipment,
- dismantling of selected tracks and switches,
- preparation of manholes, shafts and culverts for storm water drainage,
- temporary rail relocation,
- establishment of traffic measures on public roads, etc.

Main works:
a) Railway superstructure/substructure
At the Praha-Bubny Railway Station, the southern station access will be upgraded including the system of track
crossovers that enable parallel runs at the station accesses. The track layout of the station consists of four tracks. The
northern station access will be completely removed and replaced by a double track crossover structure for each of the
lines.
The existing single-track section up to approximately km 1.452 will be double-tracked and modernised, including the
establishment of the Praha-Výstaviště Railway Stop. The current level crossing P1 will be removed at km 0.767.
The works will include a new drainage system and the installation of new UIC60 rails, new concrete sleepers and, in the
section from km 0.630 to 1.205, rail dampers to reduce the noise generated by railway rolling stock.

b) Praha-Bubny Railway Station and Praha-Výstaviště Railway Stop
The Praha-Bubny Railway Station construction works will consist of three approx. 235 m long platforms with width
ranging from 3.5 to 11.5 m, three underpasses, six lifts and eight escalators. The underpasses will allow access to all
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three platforms. The outer two platforms and the island platform will be each covered by a separate roof running along
the entire length of the platform.

The new Praha-Výstaviště Railway Stop will consist of two 220 m long platforms, 3 underpasses, as well as 3 staircases
and two lifts which will be built on both sides of the Railway Stop to allow direct access. Each of the two platforms will
be covered by a separate roof in the approximate length of 115 m.
c) Bridges and footbridge
The line section will include a new bridge complex of three double-track bridges with a total length of 982.35 m. The
railway bridge in km 0.450 and the railway bridge in km 412.120 are each 197.20 m long, while the third railway bridge
in km 0.900 is 587.95 m long.
A new footbridge will be built at km 1.400, with a 2.3 m high Vierendeel frame allowing a span of 21.0 m.

d) Other structures
Four anti-noise barriers will be placed in km 0.630 - 1.205 on the right and left sides, and between the tracks. The total
length of the anti-noise barriers will be 1,146 m (386 m + 390 m + 186 m + 184 m). Noise protection measures will
also include application of the rail dampers.

Retaining walls will be built along the two platforms of the Praha-Výstaviště Railway Stop. The retaining walls will
consist of stone-lined pile walls with a total length of 210 m and of stone-lined angle walls with a total length of 218 m.

As part of the modifications to the wall of the Královská obora park, a part of the wall is to be demolished or relocated
along a length of approximately 156 m. The original material will be used for the newly rebuilt part, which makes up
about 60% of the whole.

The existing affected tramline will be modified due to the replacement of the existing railway bridge at km 0.900 over
Dukelských hrdinů street.

Task 1.2 Technological equipment

a) Interlocking equipment
New Category 3 interlocking equipment will be installed at the Praha-Bubny Railway Station and at the Praha-Výstaviště
Railway Stop, and will include electronic (hardware and software) interlocking plant, 14 new switches and axle counters.
ETCS stop signs will be placed at the locations of the entrance, exit and road signals, equipped with lights.

The new interlocking and signalling equipment will prepare for the later installation of the ETCS, the deployment of
which is foreseen in 2029.

Optical interconnection will be installed to enable the connection of GSM-R systems, transmission system, etc.

A new radio system, passenger information system and a camera surveillance system will be installed at the Praha-Bubny
Railway Station and at the Praha-Výstaviště stop. The entire system will be controlled and monitored by the existing
Control ¬Command Centre in Prague.

b) Heavy current equipment
3 stations (subordinate to the existing electro dispatching Prague – Křenovka) of dispatcher control technology will be
built in Praha-Bubny Railway station, Praha-Výstaviště Stop and a new track switching station to collect information
and control the status of the technological equipment installed in the new high/low voltage distribution station.

2 new 22/0.4 kV transformer stations (1 in Praha-Bubny, 1 in Praha-Výstaviště) will be built on the Praha-Bubny - Praha-
Výstaviště line section. The power supply to the transformer stations will be provided by a newly built 22kV cable line
along the line from km 0.350 (412.020 on line 090) to km 1.210. The 6/0.4 kV transformer station at the Praha-Bubny
Railway Station (only cables) will be installed in the 22/0.4 kV transformer station Praha-Bubny and will provide backup
power supply to this 22/0.4 kV transformer station.

c) Catenary
The existing catenary in the Railway Station Praha-Bubny will be dismantled and a new catenary will be installed.
The electric power system direct current (DC 3 kV) will be upgraded with preparation for the future conversion to
alternating current (AC 25kV 50Hz)

The Praha-Bubny (excl.) – Praha-Výstaviště section will be prepared for electrification. The construction works included
within this project cover steel poles, gates and power supply cables. The installation of the catenary wiring, steel ropes
and other equipment will be part of the subsequent construction, i.e. the section Praha-Výstaviště – Praha-Dejvice, which
will be under construction in 2025 - 2029.
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Work package WP2 – Upgrade of the Section Praha-Bubny Railway Station (excl.) -
Stromovka branch

Work Package Number WP2 Lead Beneficiary 1. SZ

Work Package Name Upgrade of the Section Praha-Bubny Railway Station (excl.) - Stromovka branch

Start Month 27 End Month 30

Objectives

This WP covers the construction works to upgrade the existing double-track electrified railway line in the section Praha-
Bubny Railway Station (excl.) - Stromovka branch from km 412.226 to the bridge over Partyzánská Street at km 412.682
in total actual length of 0.461 km. This section is located on line no. 090 Prague - Kralupy nad Vltavou and is adjacent
to the one addressed under WP1.

The construction activities cover works related to the upgrade of the substructure, superstructure and catenary.

The work package is implemented by Správa železnic, státní organizace – SZ, lead beneficiary, through a single works
contract (covering WP1, WP2 and partly WP3). The lead beneficiary will ensure project management on its own
expenses.

The WP 2 is planned to be implemented during the period 09-12/2024.

Description

The work package is composed of the following 2 tasks:

Task 2.1 – Construction works

The task covers implementation of construction works addressing mainly the following:

The replacement of the railway substructure will be done within the scope of the main tracks to be upgraded. The works
will include the drainage of the railway substructure. In the reconstructed section, the new rails (type 49E1) will be
placed on new concrete sleepers.

The existing Prague - Holešovice Railway Stop will be removed without replacement.

Task 2.2 – Technological equipment

The task covers implementation of construction works addressing mainly the following:

Existing interlocking equipment in the Bubny Railway Station (excluding) - Stromovka branch track section will be
removed and reconnected to the newly established electronic interlocking plant in the Praha-Bubny Railway Station. 1
new switch will be installed in this section.

Installation of new catenary. The existing catenary will be dismantled. The works includes installation of the new catenary
system, which consists of a new model "S" catenary in total length of approximately 2.3 km with 11 steel poles, 12
steel gates, catenary wiring and steel ropes. The electric power system direct current (DC 3 kV) will be upgraded with
preparation for the future conversion to alternating current (AC 25kV 50Hz).

Work package WP3 – Supporting services

Work Package Number WP3 Lead Beneficiary 1. SZ

Work Package Name Supporting services

Start Month 5 End Month 42

Objectives

This WP covers project management as well as supporting services for the construction works in the WP 1 and WP 2,
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including the required supervisions, in particular archaeological (excavation works to detect the possible presence of
significant archaeological objects) and environmental (supervision of the impact of the works on water, air, land, fauna,
flora, so that any negative impacts are detected/prevented/addressed). WP 3 includes the costs of publicity measures
for the project, elaboration of the as-built documentation and verification of expenditure included in the CEF payment
request based on the separate contract.

The work package is implemented by Správa železnic, státní organizace – SZ, lead beneficiary, through a single works
contract (covering WP1, WP2 and partly WP3) and a contract for the external audit. The lead beneficiary will ensure
project management on its own expenses.

The WP 3 is planned to be implemented during the period 11/2022-12/2025.

The fulfilment of EU environmental law, in particular, the provisions of Directive 2011/92/EU on the assessment
of the effects of certain public and private projects on the environment, Directive 2001/42/EC on the assessment of
the effects of certain plans and programmes on the environment, Directive 2009/147/EC on the conservation of wild
birds, Directive 92/43/EEC on the conservation of natural habitats and of wild flora and fauna, Directive 2000/60/EC
establishing a framework for community policy in the field of water, is a pre-condition for the disbursement of EU
financial aid to the Action. In particular, the disbursement of EU funding is subject to the release of a building permit
which takes into account the mitigation measures identified in the EIA. The compulsory assessments must be duly
completed and approved by the competent authorities according to national law and in line with requirements of relevant
EU legislation before the start of the physical intervention. If this information is not provided or is not positively assessed
by the Commission services, the Agency may suspend the implementation of the Action or the payments, terminate the
Agreement, reduce the grant amount or recover financial assistance in accordance with articles 31.2, 30, 32.3, 28, and
27 of the Grant Agreement.

Description

WP3 – Supporting services
Supporting services will be ongoing throughout the duration of the project.

Task 3.1 – Project final documentation
As-built documentation will be prepared at the stage of completion of the construction works. It is the basis for the
approval procedure and contains all possible changes that were made during construction and that do not correspond to
the state in the documentation for acquisition of the building permit. The as-built documentation records the final state
in which the project was commissioned.

Task 3.2 – Publicity measures
The main publicity tools within this project will be:
- billboard for the duration of the project,
- commemorative plaque - will replace the billboard when the project is completed
- opening ceremony and completion of the construction

The project and its co-financing from the CEF will be further promoted by information banners and leaflets, promotional
items, presentation of the project in the media, on the website and on the social networks of the Správa železnic. Video
documentation of the construction will also be taken. Information on co-financing will be included in related documents
and contracts if they are issued after the Project has been approved for co-financing from the CEF. These instruments
will contain the CEF logo and additional information about the project.

Task 3.3. – External audit
The task covers:
- verification of public procurements, contracts and their amendments, invoices and costs incurred during the
implementation of the project,
- elaboration of certificates on financial statements.
The task will be carried out by external auditor(s) selected following public procurement.
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STAFF EFFORT

Staff effort per participant

Grant Preparation (Work packages - Effort screen) — Enter the info.

Participant WP1 WP2 WP3 Total Person-Months

Total Person-Months 0.00 0.00 0.00 0.00
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LIST OF DELIVERABLES

Deliverables

Grant Preparation (Deliverables screen) — Enter the info.

The labels used mean:

Public — fully open (  automatically posted online)
Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable
No

Deliverable Name Work
Package
No

Lead Beneficiary Type Dissemination Level Due Date
(month)

D1.1 Completion of the construction works on
WP1 (section Praha-Bubny Railway Station
(incl.) -Prague-Výstaviště Railway Stop)

WP1 1 - SZ R — Document, report SEN - Sensitive 29

D1.2 Completion of the technological equipment
on WP1

WP1 1 - SZ R — Document, report SEN - Sensitive 30

D1.3 Technical report No. 1 (WP 1) WP1 1 - SZ R — Document, report SEN - Sensitive 14

D2.1 Completion of works on WP 2 (section
Praha-Bubny Railway Station (excl.) -
Stromovka branch)

WP2 1 - SZ R — Document, report SEN - Sensitive 30

D2.2 Completion of the technological equipment
on WP2

WP2 1 - SZ R — Document, report SEN - Sensitive 30

D3.1 Completed as-built documentation WP3 1 - SZ R — Document, report SEN - Sensitive 40

D3.2 Closing ceremony WP3 1 - SZ R — Document, report SEN - Sensitive 31

D3.3 Auditor's final report WP3 1 - SZ R — Document, report SEN - Sensitive 42

D3.4 Technical report No. 1 WP3 1 - SZ R — Document, report SEN - Sensitive 14

D3.5 Technical report No. 2 WP3 1 - SZ R — Document, report SEN - Sensitive 38
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Deliverable D1.1 – Completion of the construction works on WP1 (section Praha-Bubny
Railway Station (incl.) -Prague-Výstaviště Railway Stop)

Deliverable Number D1.1 Lead Beneficiary 1. SZ

Deliverable Name Completion of the construction works on WP1 (section Praha-Bubny Railway Station
(incl.) -Prague-Výstaviště Railway Stop)

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 29 Work Package No WP1

Description

Handover protocol confirming completion of the construction works. The protocol will be signed by representatives
of the Správa železnic and the contractor. Compliance of the works performed with the detailed design documentation
will be confirmed

Deliverable D1.2 – Completion of the technological equipment on WP1

Deliverable Number D1.2 Lead Beneficiary 1. SZ

Deliverable Name Completion of the technological equipment on WP1

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 30 Work Package No WP1

Description

Handover protocol confirming completion of the technological equipment. The protocol will be signed by representatives
of the Správa železnic and the contractor. Compliance of the works performed with the detailed design documentation
will be confirmed.

Deliverable D1.3 – Technical report No. 1 (WP 1)

Deliverable Number D1.3 Lead Beneficiary 1. SZ

Deliverable Name Technical report No. 1 (WP 1)

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 14 Work Package No WP1

Description

The report will be prepared using the respective template provided in the portal. It will detail the actual progress of the
project, per WP, for the period from M1 until M12. It will also refer to the main implementation issues, milestones,
events or factors that affected the progress of the project. Finally, it will also include the planned progress per WP until
the end of the project.

Deliverable D2.1 – Completion of works on WP 2 (section Praha-Bubny Railway Station
(excl.) - Stromovka branch)

Deliverable Number D2.1 Lead Beneficiary 1. SZ

Deliverable Name Completion of works on WP 2 (section Praha-Bubny Railway Station (excl.) -
Stromovka branch)
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Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 30 Work Package No WP2

Description

Handover protocol confirming completion of the construction works. The protocol will be signed by representatives
of the Správa železnic and the contractor. Compliance of the works performed with the detailed design documentation
will be confirmed.

Deliverable D2.2 – Completion of the technological equipment on WP2

Deliverable Number D2.2 Lead Beneficiary 1. SZ

Deliverable Name Completion of the technological equipment on WP2

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 30 Work Package No WP2

Description

Handover protocol confirming completion of the technological equipment. The protocol will be signed by representatives
of the Správa železnic and the contractor. Compliance of the works performed with the detailed design documentation
will be confirmed.

Deliverable D3.1 – Completed as-built documentation

Deliverable Number D3.1 Lead Beneficiary 1. SZ

Deliverable Name Completed as-built documentation

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 40 Work Package No WP3

Description

Deliverable covers the elaboration of the as-build documentation, addressing and summarising all tasks, activities and
procedures performed throughout the construction works. The document will also define the final status and technical
parameters of the completed structures. It will be elaborated by the works contractor.

Deliverable D3.2 – Closing ceremony

Deliverable Number D3.2 Lead Beneficiary 1. SZ

Deliverable Name Closing ceremony

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 31 Work Package No WP3

Description

Ceremonial act after the completion of the construction works.

12
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Deliverable D3.3 – Auditor's final report

Deliverable Number D3.3 Lead Beneficiary 1. SZ

Deliverable Name Auditor's final report

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 42 Work Package No WP3

Description

Final audit report verified by External auditor.

Deliverable D3.4 – Technical report No. 1

Deliverable Number D3.4 Lead Beneficiary 1. SZ

Deliverable Name Technical report No. 1

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 14 Work Package No WP3

Description

The report will be prepared using the respective template provided in the portal. It will detail the actual progress of the
project, per WP, for the period from M1 until M12. It will also refer to the main implementation issues, milestones,
events or factors that affected the progress of the project. Finally, it will also include the planned progress per WP until
the end of the project.

Deliverable D3.5 – Technical report No. 2

Deliverable Number D3.5 Lead Beneficiary 1. SZ

Deliverable Name Technical report No. 2

Type R — Document, report Dissemination Level SEN - Sensitive

Due Date (month) 38 Work Package No WP3

Description

The report will be prepared using the respective template provided in the portal. It will detail the actual progress of the
project, per WP, for the period from M24 until M36. It will also refer to the main implementation issues, milestones,
events or factors that affected the progress of the project. Finally, it will also include the planned progress per WP until
the end of the project.

13

Associated with document Ref. Ares(2022)6913435 - 06/10/2022



Project: 101079444 — 21-CZ-TC-Bubny - Vystaviste — CEF-T-2021-CORECOEN

LIST OF MILESTONES

Milestones

Grant Preparation (Milestones screen) — Enter the info.

Milestone
No

Milestone Name Work Package No Lead Beneficiary Means of Verification Due Date
(month)

1 Start of the project WP1 1-SZ Handover protocol 1

2 Start of the main works WP1 1-SZ building log entry 7

3 Start of works on technological equipment
(WP 1)

WP1 1-SZ building log entry 23

4 Completion of the construction works (WP 1) WP1 1-SZ Handover protocol 29

5 Completion of the technological equipment
(WP 1)

WP1 1-SZ Handover protocol 30

6 Start of the construction works (WP 2) WP2 1-SZ building log entry 27

7 Start of works on technological equipment
(WP 2)

WP2 1-SZ Building log entry 27

8 Completion of the construction works (WP 2) WP2 1-SZ Handover protocol 30

9 Completion of the technological equipment
(WP 2)

WP2 1-SZ Handover protocol 30

10 Completion of the As-built documentation WP3 1-SZ Handover protocol 40

11 Opening ceremony WP3 1-SZ Invitation card, list of participants 7

12 Closing ceremony WP3 1-SZ Invitation card, list of participants 31

13 First Auditor´s Report WP3 1-SZ First Auditor´s Report 27

14 Final Auditor´s Report WP3 1-SZ Final auditor´s report 42

15 Contract for works with the construction
contractor

WP3, WP1, WP2 1-SZ Copy of the signed contract 4

16 Building permit issued WP1, WP2 1-SZ Building permit issued by the Rail Authority 4
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LIST OF CRITICAL RISKS

Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

1 Delay/time delay in construction. During the
implementation of the project, there may be time
delays due to both climatic and technological
reasons. Impact - high Likelihood - medium

WP3, WP1, WP2 Designing a schedule of technological procedures that takes into account their specifics in
relation to e.g. seasons, continuity of construction procedures, etc

2 Change in legislation. During the preparation and
implementation of the project, changes in legislative
frameworks and amendments to laws can be
expected, always in accordance with European
legislation. Impact - medium Likelihood - low

WP3, WP1, WP2 This risk is beyond the control of the beneficiary, but it is possible to prepare for some of
these changes.

3 Delays arising during the tender procedure. Impact
- medium Likelihood - medium

WP3, WP1, WP2 Early start of the tender procedure and setting the schedule according to the expected
complexity of the public contract, including the possibility of appealing the results of
unsuccessful bidders.
Maximum emphasis on compliance with legal regulations.
Change of the construction work schedules.

4 Delays in obtaining official permits (building
permits and other relevant approvals). Impact - high
Likelihood - medium

WP3, WP1, WP2 Establish schedules based on experience gained in permitting procedures for other projects.
Frequent public consultations by experts in the field
Maximum emphasis on compliance with legal regulations.

5 Problems in negotiating with owners of properties
and land to be acquired outside the scope of the
project. Impact - medium Likelihood - medium

WP3, WP1, WP2 Early initiation of property settlement, identification of complicated cases and proposal
of individual procedures for them, intensive cooperation and communication with owners
(below/beyond the limit)

6 Planning of track closures for the execution of the
construction. Impact - high Likelihood - medium

WP3, WP1, WP2 Detailed planning process for construction works and close coordination of the schedule of
track closures for construction works on the relevant line and connecting lines.

7 Coordination with the actions of other investors in
the area of interest, esp. the capital city of Prague.
Impact - high Likelihood - medium

WP3, WP1, WP2 To mitigate the risk, coordination meetings will be organised with the City of Prague, where
both parties will be informed about the specific progress of the design work. Other investors,

15

Associated with document Ref. Ares(2022)6913435 - 06/10/2022



Project: 101079444 — 21-CZ-TC-Bubny - Vystaviste — CEF-T-2021-CORECOEN

Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

such as the Transport Company, are in close contact with the Správa železnic already during
the development of the detail design documentation and works schedule.

8 Problems arising in negotiations with the public
health authority over noise pollution requirements.
Impact - low Likelihood - medium

WP3, WP1, WP2 The implementation of construction works may cause an increase in noise pollution to the
surrounding population. It must be ensured that such works do not take place during night
time hours, which is in accordance with the proposed schedule of works.

9 Climatic conditions - inclement weather and
increase in cost of environmental remediation.
Impact - high Likelihood - medium

WP3, WP1, WP2 Preparation of the works schedule with sufficient time reserve taking into account extreme
weather or specific seasons.
Defining the schedule of technological procedures taking into account the above, e.g. seasons
and interdependence with construction procedures.

10 Geological conditions - realization of the embedded
sewerage (sewer). Impact - medium Likelihood -
medium

WP3, WP1 In the tender for this part of the detail design, great emphasis was placed on the quality of
the contractor to ensure quality performance even under deteriorated geological conditions.

11 Global coronavirus pandemic. Impact - high
Likelihood - high

WP3, WP1, WP2 The construction works will be carried out taking account of and in conformity with any
applicable restrictive measures.

12 Reduced performance of the contractor due to lack
of construction materials and foreign workers as a
result of the international political situation and the
related economic crisis. Impact - high Likelihood -
high

WP1, WP2 Close communication with the contractor regarding its capacities. The following regular
inspection meetings will be held during the implementation of the Project:
a) Regular Project Inspection meeting of the Civil Engineering Administration with the
contractor, chief project engineer and supervisions.
b) Regular Inspection meeting of the Civil Engineering Administration with the participation
of the management of CEA, Deputy of DG for infrastructure modernisation, Ministry of
Transport.
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Part B 
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EU Grants: Description of the action (DoA) — Annex 1 ([CEF2027]): V1.0 – 08.07.2022 

PROJECT DESCRIPTION 
The project aims to upgrade the railway infrastructure of the Praha-Bubny Railway Station and the connecting 
railway section to the new Railway Stop Praha-Výstaviště as part of the connection Prague – Václav Havel 
Airport and further to Kladno, the largest city of the Central Bohemia region. 
 
The project is located on the Orient/East- Med corridor. It is part of the Global Project addressing the 
reconstruction of the Prague Railway Junction. Railway lines in the Prague railway junction run mostly radially 
and connect Prague with other cities in the Czech Republic and neighbouring countries of the European 
Union.  
 
The railway section for the project consists of two railway lines: the first one (No. 120 Praha - Kladno – 
Rakovník), on the core network, represents part of the future connection to the airport whereas the second 
one (No. 090 Praha - Vraňany – Děčín) contributes to the comprehensive network. 
 
The objectives of the project are as follows: 
- improve the technical conditions and parameters of 1.871 km of railway lines (1.410 km on line 120 and 
0.461 km on line 90) in the Praha-Bubny - Praha-Výstaviště section, with increase in the capacity (from single 
to double tracks) and in the maximum line speed (from the current 30-40 km/h to 60-80 km/h), 
- improve interoperability and safety of operations, with the elimination of level crossings 
- enhance modal shift, improving public transport-rail links and transport services in the area 
- shorten travel times 
- eliminate the negative impact of diesel traction on the environment, through the electrification of the lines. 
 
The implementation of the project and achievement of its objectives will result in the completion of another 
section of the connection to the Václav Havel Airport Prague and to Kladno, improving the traffic and 
transport services and increasing accessibility and safety. 
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SUBCONTRACTING TABLE 

Subcontracting 

Give details on subcontracted action tasks (if any). 
Subcontracts must be awarded using your usual purchasing practices – provided that they ensure best value for money and no conflict of interests. If you are a ‘contracting authority/entity’ within the 
meaning of the EU Directives on public procurement, you must also comply with the applicable national law on public procurement. 
Note: The coordinator remains fully responsible for the coordination tasks, even if they are delegated to someone else. Coordinator tasks cannot be subcontracted. 

Task number to be 
subcontracted (follow 
the numbering in the 

grant agreement) 

Name of task to be subcontracted Description 
(Describe briefly the part of the task to be subcontracted and indicate the BEN/AE responsible) 

Estimated Costs (EUR) 

T1.1 Construction works 
Construction works subcontracted and carried out by the single works contractor 
responsible for T1.1, T1.2, T2.1, T2.2 and T3.1 - upgrade of the railway substructure 
and superstructure, bridges, footbridge railway station Praha-Bubny and new railway 
stop Praha- Výstaviště, platforms, and other structures. 

Lead beneficiary is Správa železnic, státní organizace. 

99,320,948 

T1.2 Technological equipment 
Works on the technological components subcontracted and carried out by the single 
works contractor responsible for T1.1, T1.2, T2.1, T2.2 and T3.1 – upgrade of the 
interlocking equipment, heavy current equipment and new catenary. 

Lead beneficiary is Správa železnic, státní organizace. 

15,612,757 

T2.1 Construction works 
Construction works subcontracted and carried out by the single works contractor 
responsible for T1.1, T1.2, T2.1, T2.2 and T3.1 - upgrade of the substructure and 
superstructure. 

Lead beneficiary is Správa železnic, státní organizace. 

3,149,010 

T2.2 Technological equipment 
Works on the technological components subcontracted and carried out by the single 
works contractor responsible for T1.1, T1.2, T2.1, T2.2 and T3.1 – upgrade of the 
interlocking equipment and new catenary. 

Lead beneficiary is Správa železnic, státní organizace. 

299,342 

T3.1 Project final documentation 

The elaboration of the as-build documentation, addressing and summarising all tasks, 
activities and procedures performed throughout the construction works, including the 
final status and technical parameters of the completed structures. It will be 
subcontracted and elaborated by the single works contractor responsible for T1.1, 
T1.2, T2.1, T2.2 and T3.1. 

Lead beneficiary is Správa železnic, státní organizace. 

773,231 

T3.2 Publicity measures 
Project publicity subcontracted and provided by the contractor(s) in coordination with 
the Správa železnic 

Lead beneficiary is Správa železnic, státní organizace. 

52,376 
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T3.3 External audit 
Verification of expenditures included in the CEF payment requests based on the 
separate contract with the external auditor. 

Lead beneficiary is Správa železnic, státní organizace. 

24,174 
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EU Grants: Description of the action (DoA) — Annex 1 ([CEF2027]): V1.0 – 08.07.2022 

HISTORY OF CHANGES 

VERSION 
PUBLICATION 

DATE CHANGE 

1.0 01.09.2021 Initial version (new MFF). 
2.0 08.07.2022 Správa železnic, státní organizace – Jiří Tomášek 
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ANNEX 1

DETAILED BUDGET BREAKDOWN PER REPORTING PERIOD

Estimated eligible costs (per budget category) Estimated EU contribution

Direct costs Indirect
costs EU contribution to eligible costs

A. Personnel costs
B.

Subcontracting
costs

C. Purchase costs D. Other cost categories E. Indirect
costs

Total costs
Funding
rate %

Maximum
EU

contribution

Requested
EU

contribution

Total
requested

EU
contribution

C.1 Travel and subsistence
A.1 Employees (or
equivalent)

A.2 Natural persons under
direct contract

A.3 Seconded persons

A.4 SME
owners
and natural
person
beneficiaries

Travel Accommodation Subsistence

C.2
Equipment

C.3 Other
goods, works
and services

D.1 Financial
support to
third parties

D.2 Studies D.3
Synergetic
elements

D.4 Works
in outermost
regions

D.5 Land
purchases

Forms of funding Actual costs

Unit costs
(usual

accounting
practices)

Unit costs Actual costs Actual costs Actual costs Actual costs Actual costs Actual costs Actual costs Actual costs Actual costs Actual costs Actual costs Flat-
rate costs

a1 a2 a3 b c1a c1b c1c c2 c3 d1a d2 d3 d4 d5 e1 f = a+b+c+d V, W, X g2 h m

Reporting period 1

1 - SZ 0.00 0.00 0.00 83 937 219.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 83 937 219.00 85, 85, 85 71 346 636.15 71 346 636.15 71 346 636.15

Total 0.00 0.00 0.00 83 937 219.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 83 937 219.00 71 346 636.15 71 346 636.15 71 346 636.15

Reporting period 2

1 - SZ 0.00 0.00 0.00 35 294 619.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 35 294 619.00 85, 85, 85 30 000 426.15 30 000 426.15 30 000 426.15

Total 0.00 0.00 0.00 35 294 619.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 35 294 619.00 30 000 426.15 30 000 426.15 30 000 426.15

Total all reporting periods 0.00 0.00 0.00 119 231 838.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 119 231 838.00 101 347 062.30 101 347 062.30 101 347 062.30

1 e = flat-rate * (a1 + a2 + a3 + b + c1a + c1b + c1c + c2 + c3 + d1a + d2 + d3 + d4 + d5)
2 g = (a1 + a2 + a3) * V% + b * V% + (c1a + c1b + c1c + c2 + c3) * V% + (d1a + d3 + d5) * V% + d2 * W% + d4 * X% + e * V%

Page 1 of 1
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Modernization of the Praha-Bubny – Praha-Výstaviště railway line

Project number: 210799157
Project acronym: Bubny - Vystaviste

START (DETAILED BUDGET TABLE PER WP)

PROJECT DATA
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Work package name Funding Rate

Upgrade of the Section Praha-Bubny Railway Station (incl.) - Prague-Výstaviště Railway Stop 85%
Upgrade of the Section Praha-Bubny Railway Station (excl.) - Stromovka branch 85%
Supporting services 85%
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Participant name
Správa železnic, státní organizace
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PROJECT DATA
210799157

Bubny - Vystaviste

Work Package Participant Reporting period 1 Reporting period 2 Total 
costs

Funding rate 
(for work 
package)

EU contribution

Upgrade of the Section Praha-Bubny Railway Station 
(incl.) - Prague-Výstaviště Railway Stop

Správa železnic, 
státní organizace 83 896 929,00 31 036 776,00 114 933 705,00 85% 97 693 649,25

Upgrade of the Section Praha-Bubny Railway Station 
(excl.) - Stromovka branch

Správa železnic, 
státní organizace 0,00 3 448 352,00 3 448 352,00 85% 2 931 099,20

Supporting services Správa železnic, 
státní organizace 40 290,00 809 491,00 849 781,00 85% 722 313,85

Total 83 937 219,00 35 294 619,00 119 231 838,00 101 347 062,30

BUDGET BREAKDOWN PER WORK PACKAGE AND PARTICIPANT
Reporting period can be added/deleted as needed

Project number:

Project acronym:

DETAILED BUDGET TABLE PER WP Associated with document Ref. Ares(2022)6913435 - 06/10/2022



Summary per work package

Popisky řádků
Reporting 
period_1 FP RP_1

Reporting 
period_2 FP RP_2

Sum of Total 
costs

Sum of EU 
contribution

Upgrade of the Section Praha-Bubny Railway Station (incl.) - Prague-Výstaviště Railway Stop 83 896 929      73% 31 036 776      27% 114 933 705             97 693 649               
Upgrade of the Section Praha-Bubny Railway Station (excl.) - Stromovka branch -                  0% 3 448 352        100% 3 448 352                 2 931 099                 
Supporting services 40 290             5% 809 491           95% 849 781                    722 314                    
Celkový součet 83 937 219    70% 35 294 619    30% 119 231 838           101 347 062,30      

WARNING: IF YOU HAVE CHANGED ANY OF THE NAMES OF THE WP OR PARTICIPANTS YOU HAVE TO REFRESH THE PIVOT TABLES (RIGHT CLICK INSIDE ONE OF THE PIVOT TABLES AND PRESS REFRESH)Associated with document Ref. Ares(2022)6913435 - 06/10/2022



Summary per Participant

Popisky řádků
Reporting 
period_1 Reporting period_2

Sum of Total 
costs

Sum of EU 
contribution

Správa železnic, státní organizace 83 937 219      35 294 619             119 231 838                    101 347 062,30        
Celkový součet 83 937 219    35 294 619            119 231 838                   101 347 062           

WARNING: IF YOU HAVE CHANGED ANY OF THE NAMES OF THE WP OR PARTICIPANTS YOU HAVE TO REFRESH THE PIVOT TABLES (RIGHT CLICK INSIDE ONE OF THE PIVOT TABLES AND PRESS REFRESH)
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# EU CONTRIBUTION TOTAL COSTS
ENCODE VALUE FROM EGRANTS 101347062,3 119231838
DIFFERENCE 0 0
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Grant Agreement number: 101079444 — 21-CZ-TC-Bubny - Vystaviste — CEF-T-2021-CORECOEN

CEF MGA — Multi & Mono: v1.0

ANNEX 2

ESTIMATED BUDGET FOR THE ACTION

Estimated eligible1 costs (per budget category) Estimated EU contribution2

Direct costs Indirect
costs EU contribution to eligible costs

A. Personnel costs
B.

Subcontracting
costs

C. Purchase costs D. Other cost categories
E. Indirect

costs3

Total costs
Funding
rate %4

Maximum
EU

contribution5

Requested
EU

contribution

Maximum
grant

amount6

C.1 Travel and subsistence
A.1 Employees (or
equivalent)

A.2 Natural persons under
direct contract

A.3 Seconded persons

A.4 SME
owners
and natural
person
beneficiaries

B.
Subcontracting

Travel AccommodationSubsistence

C.2
Equipment

C.3 Other
goods,
works and
services

D.1
Financial
support to
third parties

D.2 Studies D.3
Synergetic
elements

D.4
Works in
outermost
regions

D.5 Land
purchases

E. Indirect
costs

Forms of funding Actual
costs

Unit costs
(usual

accounting
practices)

Unit costs7 Actual
costs

Actual
costs

Actual
costs

Actual
costs

Actual
costs

Actual
costs

Actual
costs

Actual
costs

Actual
costs

Actual
costs

Actual
costs

Flat-rate
costs8

a1 a2 a3 b c1a c1b c1c c2 c3 d1a d2 d3 d4 d5 e9 f = a
+b+c+d V, W, X g10 h m

1 - SZ 0.00 0.00 0.00 119 231 838.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 119 231 838.00 85, 85, 85 101 347 062.30 101 347 062.30 101 347 062.30

1 See Article 6 for the eligibility conditions. All amounts must be expressed in EUR (see Article 21 for the conversion rules).
2 The consortium remains free to decide on a different internal distribution of the EU funding (via the consortium agreement; see Article 7).
3 Indirect costs already covered by an operating grant (received under any EU funding programme) are ineligible (see Article 6.3). Therefore, a beneficiary/affiliated entity that receives an operating grant during the action duration cannot declare indirect costs for the year(s)/reporting period(s) covered by the operating grant, unless they can

demonstrate that the operating grant does not cover any costs of the action. This requires specific accounting tools. Please immediately contact us via the EU Funding & Tenders Portal for details.
4 See Data Sheet for the funding rate(s).
5 This is the theoretical amount of the EU contribution to costs, if the reimbursement rate is applied to all the budgeted costs. This theoretical amount is then capped by the 'maximum grant amount'.
6 The 'maximum grant amount' is the maximum grant amount decided by the EU. It normally corresponds to the requested grant, but may be lower.
7 See Annex 2a 'Additional information on the estimated budget' for the details (units, cost per unit).
8 See Data Sheet for the flat-rate.
9 e = flat-rate * (a1 + a2 + a3 + b + c1a + c1b + c1c + c2 + c3 + d1a + d2 + d3 + d4 + d5)

10 g = (a1 + a2 + a3) * V% + b * V% + (c1a + c1b + c1c + c2 + c3) * V% + (d1a + d3 + d5) * V% + d2 * W% + d4 * X% + e * V%
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ANNEX 2a 

 

ADDITIONAL INFORMATION ON UNIT COSTS AND CONTRIBUTIONS 

 

SME owners/natural person beneficiaries without salary (Decision C(2020) 71151) 

Type: unit costs 

Units: days spent working on the action (rounded up or down to the nearest half-day) 

Amount per unit (daily rate): calculated according to the following formula:  

{EUR 5 080 / 18 days = 282,22}  

multiplied by  

{country-specific correction coefficient of the country where the beneficiary is established} 

The country-specific correction coefficients used are those set out in the Horizon Europe Work Programme 

(section Marie Skłodowska-Curie actions) in force at the time of the call (see Portal Reference Documents). 

 

                                                 

1  Commission Decision of 20 October 2020 authorising the use of unit costs for the personnel costs of the owners of small and medium-

sized enterprises and beneficiaries that are natural persons not receiving a salary for the work carried out by themselves under an 
action or work programme (C(2020)7715). 
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Revenues

Indirect costs

B. Subcontracting costs E. Indirect costs
2 

Funding rate %
3

Maximum EU contribution
4 Requested EU 

contribution

A.4 SME owners and 

natural person 

beneficiaries

B. Subcontracting C.2 Equipment
C.3 Other goods, works and 

services

D.X Financial support to third 

parties

[OPTION for 

Infrastructure 

Projects:  D.2 

Studies]

[OPTION for 

Infrastructure 

Projects: D.3 

Synergetic 

elements]

[OPTION for 

Infrastructure 

Projects: D.4 

Works in 

outermost 

regions]

[OPTION for 

Infrastructure 

Projects: D.5 Land 

purchases]

E.  Indirect costs

Forms of funding Actual costs
Unit costs (usual 

accounting practices) Unit costs
5 Actual costs Actual  costs Actual  costs Actual  costs Actual costs Actual costs Actual  costs [ Actual costs] [ Actual costs] [ Actual costs] [ Actual costs] Flat-rate costs

6

a1 a2 a3 b c1a c1b c1c c2 c3 d1a [ d2] [ d3] [ d4] [ d5]

e = 

flat-rate * (a1 + a2 + a3 + b 

+c1a + c1b + c1c + c2 + c3 + d1a 

[ + d2][ + d3][ + d4][ + d5] )

f = 

a+b+c+d+e
[ U]

[ V, W, X]

[ g = f*U%]  [ g = (a1 + a2 + a3) 

* V% + b *V% + ( +c1a + c1b + 

c1c + c2 + c3) *V% + (d1a + d3 

+ d5)*V% + d2*W% + d4*X% + 

e*V%]

h m (i) n

XX – [short name beneficiary/affiliated entity]

3
  See Data Sheet for the reimbursement rate(s).

4 
  This is the theoretical  amount of EU contribution to costs that the system calculates automatically (by multiplying the reimbursement rates by the costs declared). The amount you request (in the column 'requested EU contribution') may be less.

5 
  See Annex 2a 'Additional information on the estimated budget' for the details (units, cost per unit).

1
 See Article 6 for the eligibility conditions. All amounts must be expressed in EUR (see Article 21 for the conversion rules).

2
 If you have also received an EU operating grant during this reporting period, you cannot claim indirect costs - unless you can demonstrate that the operating grant does not cover any costs of the action. This requires specific accounting tools. Please contact us immediately via the Funding & Tenders Portal for details.

The costs and contributions can be substantiated by adequate records and supporting documentation that will be produced upon request or in the context of checks, reviews, audits and investigations (see Articles 19, 20 and 25).

For the last reporting period: that all the revenues have been declared (see Article 22).

i Please declare all eligible costs and contributions, even if  they exceed the amounts indicated in the estimated budget (see Annex 2). Only amounts that were declared in your individual financial statements can be taken into account lateron, in order to replace costs/contributions that are found to be ineligible.

EU contribution to eligible costs

C.1 Travel and subsistence

Subsistence

The beneficiary/affiliated entity hereby confirms that:

The information provided is complete, reliable and true.

The costs and contributions declared are eligible (see Article 6).

ANNEX 4 CEF MGA — MULTI + MONO

FINANCIAL STATEMENT FOR [PARTICIPANT NAME] FOR REPORTING PERIOD [NUMBER]

A. Personnel costs

Direct costs

D. Other cost categories

Eligible
1 costs (per budget category) EU contribution

2

C. Purchase costs

Total requested EU 

contribution
Total costs

Travel Accommodation

A.1  Employees (or equivalent)

A.2 Natural persons under direct contract 

A.3 Seconded persons

6 
  See Data Sheet for the flat-rate.

Income generated by the 

action
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ANNEX 5 

 

SPECIFIC RULES 

 

CONFIDENTIALITY AND SECURITY (— ARTICLE 13) 

Sensitive information with security recommendation 

Sensitive information with a security recommendation must comply with the additional 

requirements imposed by the granting authority.  

Before starting the action tasks concerned, the beneficiaries must have obtained all approvals 

or other mandatory documents needed for implementing the task. The documents must be 

kept on file and be submitted upon request by the coordinator to the granting authority. If they 

are not in English, they must be submitted together with an English summary. 

For requirements restricting disclosure or dissemination, the information must be handled in 

accordance with the recommendation and may be disclosed or disseminated only after written 

approval from the granting authority.  

EU classified information 

If EU classified information is used or generated by the action, it must be treated in 

accordance with the security classification guide (SCG) and security aspect letter (SAL) set 

out in Annex 1 and Decision 2015/4441 and its implementing rules — until it is declassified.  

Deliverables which contain EU classified information must be submitted according to special 

procedures agreed with the granting authority. 

Action tasks involving EU classified information may be subcontracted only with prior 

explicit written approval from the granting authority and only to entities established in an EU 

Member State or in a non-EU country with a security of information agreement with the EU 

(or an administrative arrangement with the Commission). 

EU classified information may not be disclosed to any third party (including participants 

involved in the action implementation) without prior explicit written approval from the 

granting authority. 

INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS — 

ACCESS RIGHTS AND RIGHTS OF USE (— ARTICLE 16) 

 

                                                 

1
  Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU 

classified information (OJ L 72, 17.3.2015, p. 53). 
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Rights of use of the granting authority on results for information, communication, 

dissemination and publicity purposes 

The granting authority also has the right to exploit non-sensitive results of the action for 

information, communication, dissemination and publicity purposes, using any of the 

following modes: 

- use for its own purposes (in particular, making them available to persons working for 

the granting authority or any other EU service (including institutions, bodies, offices, 

agencies, etc.) or EU Member State institution or body; copying or reproducing them 

in whole or in part, in unlimited numbers; and communication through press 

information services)  

- distribution to the public in hard copies, in electronic or digital format, on the 

internet including social networks, as a downloadable or non-downloadable file  

- editing or redrafting (including shortening, summarising, changing, correcting, 

cutting, inserting elements (e.g. meta-data, legends or other graphic, visual, audio or 

text elements) extracting parts (e.g. audio or video files), dividing into parts or use in a 

compilation 

- translation (including inserting subtitles/dubbing) in all official languages of EU 

- storage in paper, electronic or other form  

- archiving in line with applicable document-management rules 

- the right to authorise third parties to act on its behalf or sub-license to third parties, 

including if there is licensed background, any of the rights or modes of exploitation set 

out in this provision 

- processing, analysing, aggregating the results and producing derivative works 

- disseminating the results in widely accessible databases or indexes (such as through 

‘open access’ or ‘open data’ portals or similar repositories, whether free of charge or 

not.  

The beneficiaries must ensure these rights of use for the whole duration they are protected by 

industrial or intellectual property rights.  

If results are subject to moral rights or third party rights (including intellectual property rights 

or rights of natural persons on their image and voice), the beneficiaries must ensure that they 

comply with their obligations under this Agreement (in particular, by obtaining the necessary 

licences and authorisations from the rights holders concerned). 

COMMUNICATION, DISSEMINATION AND VISIBILITY (— ARTICLE 17) 

Communication and dissemination plan  

Where imposed by the call conditions, the beneficiaries must provide a detailed 

communication and dissemination plan, setting out the objectives, key messaging, target 

audiences, communication channels, social media plan, planned budget and relevant 

Associated with document Ref. Ares(2022)6913435 - 06/10/2022



 

3 

 

indicators for monitoring and evaluation.Additional communication and dissemination 

activities  

The beneficiaries must engage in the following additional communication and dissemination 

activities: 

- present the project (including project summary, coordinator contact details, list of 

participants, European flag and funding statement  and project results) on the 

beneficiaries’ websites or social media accounts 

- for actions involving equipment, infrastructure or works,  display public plaques or 

billboards as soon as the work on the action starts and a permanent commemorative 

plaque once it is finished, with the European flag and funding statement   

- upload the public project results to the CEF Project Results platform, available through 

the Funding & Tenders Portal.  

SPECIFIC RULES FOR CARRYING OUT THE ACTION (— ARTICLE 18) 

Member State information 

The beneficiaries must keep the Member States that support the action informed about its 

progress.  

To this effect, the coordinator must provide the reports submitted in accordance with Article 

21 to the concerned the Member States representatives (listed on the granting authority’s 

website). This can be done either by email or by giving them access to the reports in the 

Funding & Tenders Portal. 

Implementation in case of restrictions due to security  

Where the call conditions restrict participation or control due to security reasons, the 

beneficiaries must ensure that none of the entities that participate as affiliated entities, 

associated partners, subcontractors or recipients of financial support to third parties are 

established in countries which are not eligible countries or target countries set out in the call 

conditions (or are controlled by such countries or entities from such countries). 

The beneficiaries must moreover ensure that any cooperation with entities established in 

countries which are not eligible countries or target countries set out in the call conditions (or 

are controlled by such countries or entities from such countries) does not affect the security 

interests and avoids potential negative effects over security of supply of inputs critical to the 

action.  

Specific rules for digital infrastructure projects 

When implementing digital infrastructure projects, the beneficiaries must ensure that the 

network technologies and equipment (including software and services) funded by the action 

comply with the security requirements and assessments as reflected in the applicable EU, 

international and national law on cybersecurity and on data protection.  

Moreover, where the call conditions impose wholesale access obligations, the beneficiaries 

must provide wholesale access to the digital infrastructure funded by the action, under fair and 
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reasonable conditions, in a non-discriminatory manner and in accordance with the call 

conditions.  

Specific rules for ATM common projects 

When implementing actions for the implementation of common projects established under 

Regulation (EU) No 409/2013
2
, the beneficiaries must ensure that their actions comply with 

the deployment programme referred to in Article 11 of that Regulation (as published on the 

Europa website).  

Durability 

Unless exempted by the granting authority, the beneficiaries must commit to continue to use 

and maintain after the end of the action equipment bought and fully reimbursed by the action, 

for activities pursuing the action’s objectives. Such equipment must be used for these 

purposes — for at least five years after the end of the action (see Data Sheet, Point 1) or until 

the end of its economic lifespan (i.e. until it has been fully depreciated) — whichever is 

earlier.  

Specific rules for blending operations 

When implementing blending operations, the beneficiaries acknowledge and accept that: 

- the grant depends on the approved financing from the Implementing Partner and/or 

public or private investors for the project 

- they must inform the granting authority both about the approval for financing and the 

financial close — within 15 days 

- both actions will be managed and monitored in parallel and in close coordination with 

the Implementing Partner, in particular:  

- all information, data and documents (including the due diligence by the 

Implementing Partner and the signed agreement) may be exchanged and may 

be relied on for the management of the other action (if needed) 

- issues in one action may impact the other (e.g. suspension or termination in 

one action may lead to suspension also of the other action; termination of the 

grant will normally suspend and exit from further financing and vice versa, 

etc.) 

- the granting authority may disclose confidential information also to the Implementing 

Partner. 

 

                                                 

2
  Commission Implementing Regulation (EU) No 409/2013 of 3 May 2013 on the definition of common 

projects, the establishment of governance and the identification of incentives supporting the implementation 

of the European Air Traffic Management Master Plan (OJ L 123, 4.5.2013, p. 1). 
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Commission européenne/Europese Commissie, 1049 Bruxelles/Brussel, BELGIQUE/BELGIË - Tel. +32 22991111 
 

 

  

 

This electronic receipt is a digitally signed version of the document submitted by your 

organisation. Both the content of the document and a set of metadata have been digitally 

sealed. 

This digital signature mechanism, using a public-private key pair mechanism, uniquely 

binds this eReceipt to the modules of the Funding & Tenders Portal of the European 

Commission, to the transaction for which it was generated and ensures its full integrity. 

Therefore a complete digitally signed trail of the transaction is available both for your 

organisation and for the issuer of the eReceipt. 

Any attempt to modify the content will lead to a break of the integrity of the electronic 

signature, which can be verified at any time by clicking on the eReceipt validation 

symbol. 

More info about eReceipts can be found in the FAQ page of the Funding & Tenders 

Portal.  

(https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/support/faq) 
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