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CONTRACT FOR SERVICES 
Preparation of a Feasibility Study on the Applicability  

of Seismic Methods for CO2 Plume Monitoring 
 
 
 
Česká geologická služba  
(Czech Geological Survey) 
Registered office: Klárov 131/3 ,118 21 Praha 1 
Reg. No. (IČO)/VAT No. (DIČ): 00025798/ CZ00025798 
Represented by: Mgr. Zdeněk Venera, Ph. D., Director 
Implementation representative: RNDr. Vít Hladík, MBA 
(the “Client”) 
 
and 
 
Legal entity/name and surname: PEVZNER, ROMAN (sole trader) 
Registered office/residence: MARROW CL, YANGEBUP, WA, 6164, AUSTRALIA 
Reg. No./VAT No.: n/a 
Registration in trade register: ABN 78 925 908 896 
Represented by: Dr. Roman Pevzner 
Bank account details:   Beneficiary: Roman Pevzner 

Beneficiary Account No: BSB 016307, Account: 197240998 

(the “Contractor”)  
 
(The Client and Contractor jointly also referred to as the “Parties” and separately as a “Party”.) 
 
 

decided to enter into this  
Contract for Services  

made according to the provisions of Section 1746 (2) of Law No. 89/2012 Sb. (Czech Republic), Civil Code, as amended 
(this “Agreement”) 
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1. Initial Provisions 

1.1 The Client is tasked to coordinate the CO2‐SPICER research project, including the development of a monitoring 
plan for the pilot CO2 storage at the Zar‐3 site in the Czech Republic. In this context, it is necessary to assess the 
suitability of seismic methods to track the extension of the CO2 plume in the storage reservoir. The assessment 
of seismic methods shall be based on the requested Feasibility Study on the Applicability of Seismic Methods 
for  CO2  Plume Monitoring  (the  “Feasibility  Study”).  The  Feasibility  Study will  use  existing  seismic  data  and 
available  geological  and  petrophysical  information,  combining  them  with  forward modelling  and  synthetic 
seismograms. Various seismic techniques like surface 3D, VSP (incl. 3D‐VSP) or cross‐hole will be assessed. The 
main purpose of the Feasibility Study is to assess the possibility of tracking the plume of stored CO2 at the Zar‐3 
site using seismic methods. 

1.2 This Agreement  is made  following  the assessment of  tenders submitted  in  the small‐scale public contract  for 
services  published  by  the  Client  in  the  procurement  procedure  “Feasibility  Study  on  the  Applicability  of 
Seismic  Methods  for  CO2  Plume  Monitoring”  (in  Czech:  “Studie  použitelnosti  seismických  metod  pro 
monitorování oblaku uloženého CO2”) via the NEN Procurement Platform (the “Public Contract”).    

1.3 The  Parties  acknowledge  that  the Client’s procurement documents  (provided  in  the Client’s  capacity  as  the 
contracting  authority)  for  the  Public Contract,  as  amended  and  extended,  for  instance  following  applicants’ 
requests for additional information, (the “Procurement Documents”) and their Annexes form a binding part of 
this  Agreement.  In  addition,  the  Parties  acknowledge  that  this  Agreement  has  been  drafted  based  on  the 
Contractor’s tender in the procurement procedure (the “Tender”) and that the Tender forms a binding part of 
this Agreement.  In case of any discrepancies between the Contractor’s Tender and materials provided by the 
Client (in particular the Procurement Documents), the Client’s materials will prevail.  

2. Subject‐Matter of this Agreement 

2.1 Under this Agreement, the Contractor shall deliver to the Client the following services (jointly the “Services”): 

2.1.1 Prepare the Feasibility Study as set out in the Procurement Documents and the Tender. 

2.1.2 Write, in cooperation with the Client, a manuscript of academic paper in a scope and quality allowing 
its publication in an international peer‐reviewed journal.  

In  delivering  the  Services  under  this  Agreement,  the  Contractor  shall  respect  the  Client’s  instructions  and 
requirements.  The  Services  shall  be  delivered  by  the  Contractor’s  project  team  set  out  in Annexe  2  to  this 
Agreement.  

3. Place and Time of Performance 

3.1 Unless otherwise agreed by the Parties, the Public Contract will be delivered in the Client’s registered office.  

3.2 The  Contractor  shall  deliver  to  the  Client  the  complete,  consolidated  and  duly  executed  Feasibility  Study 
according to Article 2.1.1 of this Agreement for comments and consultation no later than 30 September 2023. 
The Contractor shall deliver to the Client the final version of the Feasibility Study, complete, consolidated, duly 
executed and amended with respect to the Client’s comments and objections, no  later than one month after 
receiving the Client’s comments and objections in writing.  

3.3 The Contractor shall deliver preliminary brief report by 30 September 2023 and the final report written in the 
style of the manuscript of an academic paper according to Article 2.1.2 of this Agreement no later than by 30 
November 2023. 
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3.4 To dispel any uncertainty, the Parties agree and acknowledge that, with respect to the purpose and nature of 
this Agreement, any partial, incomplete or delayed performance by the Contractor of this Agreement is entirely 
unfit and does not have any economic significance for the Client. 

4. Consideration and Payment Terms 

4.1 In exchange for the Services hereunder, the Client shall pay the Contractor a fixed, lump‐sum consideration (the 
“Consideration”)  in  the  amount  of  CZK  400,000.00  exclusive  of  VAT  (in words:  fourhundredthousand  Czech 
Koruna). The money transfer to the Contractor’s account will be made in EUR. The exchange rate of the Czech 
National Bank  valid on  the day of  the  transfer  available  at https://www.cnb.cz/en/financial‐markets/foreign‐
exchange‐market/central‐bank‐exchange‐rate‐fixing/central‐bank‐exchange‐rate‐fixing/  will  be  used  for 
conversion of the payment amount from CZK to EUR. 

4.2 The Client shall pay the Consideration to the Contractor after the Contractor’s duly fulfilling all of its obligations 
under this Agreement based on an invoice / tax document payable in no less than 21 days of its date of delivery, 
which the Contractor may issue after the delivery of the manuscript according to Article 2.1.2 of this Agreement 
and a written confirmation (acceptance) thereof by the Client. 

4.3 The Consideration and its different parts cover all of the Contractor’s costs and expenses as well as those of its 
subcontractors (if any) incurred in connection with the performance of this Agreement.  

4.4 The Consideration for the Services rendered will be paid based on the receipt by the Client of the Contractor’s 
invoice for the relevant amount. Invoices are due in 21 days after their delivery to the Client.  

4.5 The  invoice must comply with all  requirements of applicable European  legislation available on  the European 
Commission’s website at https://taxation‐customs.ec.europa.eu/vat‐invoicing‐rules_en.  If the  invoice does not 
comply with the above requirements or does not provide the required or requested information, the Client may 
reject  the  invoice  and  ask  the  Contractor  to  take  corrective  action.  In  such  a  case,  the  payment  period  is 
suspended and a new one starts from the beginning after the delivery to the Client of the corrected invoice.   

4.6 The  Client  shall  pay  the  Consideration  in  Czech  Koruna  (CZK)  by wire  transfer  to  the  Client’s  bank  account 
specified  in  the  invoice. The Parties agree  that  the Consideration will be deemed paid  in  time  if  the relevant 
amount is debited from the Client’s bank account in favour of the Contractor’s bank account by the due date. 

5. Cooperation and Communication of the Parties 

5.1 The Parties shall cooperate with each other and share all  information  required  for  the performance of  their 
obligations under this Agreement. The Parties shall inform the other Party of all significant information which is 
or may be relevant for their due performance of this Agreement.  

5.2 Immediately  after  the  signing  of  this  Agreement,  the  Client  shall  arrange  the  signing  of  a  Non‐Disclosure 
Agreement  (NDA) between  the Contractor  and  the MND  a.s.  company,  the operator of  the  Zar‐3  site,  and 
provide  the  Contractor  upon  its  request  all  available  data  and  information  set  forth  in  the  Technical 
Specification of the Public Contract.  

5.3 The Contractor shall keep the Client regularly (at least once a month) informed about the progress of the works 
and seek his advice regarding all issues or uncertainties related to the drafting of the Feasibility Study.  

5.4 Unless  otherwise  provided  or  agreed  by  the  Parties,  all  notifications  under  or  in  connection  with  this 
Agreement must  be made  in writing  and  delivered  to  the  other  Party  preferably  by  e‐mail  or,  if  needed, 
personally or via registered mail sent to the postal address provided in the preamble of this Agreement.  
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5.5 The  Parties  shall  inform  the  other  Party  of  any  changes  to  their  respective  delivery  addresses  or  other 
significant/statutory  changes within  three  (3) days of  the  change. Failure  to do  so  results  in  liability  for  the 
damage caused by the non‐performance of this obligation.  

 

6. Terms of Contractor’s Performance and Warranties for Performance Flaws 

6.1 The Contractor shall perform the Services under this Agreement with due professional care and make all efforts 
to ensure the acceptance of the Feasibility Study and its logical framework.  

6.2 The  Contractor  is  liable  for  the  flawlessness,  factual  accuracy,  correctness,  and  completeness  of  the 
deliverables under this Agreement. 

6.3 The Client may require that the Contractor rectifies, free of charge, all flaws in the performance of the Services 
under  this Agreement  caused by  the Contractor,  including  incompleteness or performance  gaps.  The Client 
may  raise  complaints  regarding  the  Contractor’s  performance  in writing  or  by  email.  The  Contractor  shall 
rectify the flaws free of charge within a period of time agreed by the Parties.  If no specific arrangements are 
made, the flaws must be removed no later than 10 (ten) calendar days of the receipt by the Contractor of the 
complaint. The foregoing does not prejudice the Client’s right to seek damages or the payment of a contractual 
fine according to applicable provisions.  

6.4 The Contractor is considered a person obligated to provide assistance in financial control within the meaning of 
Section 2 (e) of Law No. 320/2001 Sb., on Financial Control, as amended, and shall cooperate in the exercising 
of  financial control by  the provider of  the CO2‐SPICER grant as well as Czech and European authorities with 
jurisdiction.  

7. Confidentiality 

7.1 The Contractor shall not disclose and keep confidential all facts and privileged information received or acquired 
by the Contractor during the performance of the Services under this Agreement.  

7.2 The Contractor unconditionally agrees that this Agreement will be published in accordance with the provisions 
of Law No. 340/2015 Sb., Contracts Register Act. The publication of the contents of this Agreement may not be 
considered a breach of confidentiality.  

7.3 For the purposes of this Agreement, confidential information includes all facts and information of commercial, 
production  and  technical  nature  relating  to  the  Client  or  the  project  at  hand  having  an  actual  or  at  least 
potential tangible or intangible value and are not generally known in the relevant commercial community.  

7.4 The  Client  remains  the  exclusive  owner  of  all  confidential  information  provided  to  the  Contractor  and  the 
Contractor may not use such confidential  information  for any other purpose except  the performance of  the 
Agreement.  

7.5 The Contractor shall keep confidential and not disclose any confidential information to third parties for as long 
as he has access to or is aware of such confidential information, with the following exceptions. In particular, the 
Contractor shall: 

7.5.1 provide confidential information only to persons (its employees or external consultants) who need to 
be familiar with this information for their involvement in the delivery of the Services hereunder. In this 
case,  the  Contractor  shall  ensure  and warrants  that  any  person  receiving  confidential  information 
according  to  this Agreement  is  bound  by  confidentiality  requirements  at  least  equivalent  to  those 
imposed on the Contractor by the provisions of this Agreement;   
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7.5.2 not use confidential information to any other purpose except the delivery of the subject‐matter of this 
Agreement according to Article 2 hereof; 

7.5.3 retain and copy confidential  information only  to  the extent required  for  the activities related  to  the 
delivery of the subject‐matter of this Agreement or the documentation of such activities.  

7.6 The Contractor’s obligations under  this Article do not apply  to  information which was  in  the public domain 
when provided  to  the Contractor or become part of  the public domain after  its provision  to  the Contractor 
other  than  through  a breach of  this Agreement.  Such  information  is not  considered  confidential within  the 
meaning of this Agreement. 

8. Force and Effect 

8.1 This Agreement enters into force on the date of its signature by both Parties and into effect after its publication 
in the Register of Contracts. The Client shall cause this Agreement to be published in the Register of Contracts 
once duly signed.  

8.2 The  Client may withdraw  from  this  Agreement  following  a material  breach  of  the  Contractor’s  obligations 
hereunder. A material breach includes, in particular, the failure to deliver the complete Feasibility Study in the 
required timeframe.  

8.3 In addition, the Client may withdraw from this Agreement after finding out that the Contractor:  

 offered, provided, received or caused someone to offer, provide or receive anything of value, both directly 
or indirectly and during the procurement process or the performance of this Agreement, with the aim to 
influence the actions or decisions of other persons, including, in particular, civil servants; or 

 distorted facts with the aim to influence the procurement process or the performance of this Agreement 
to the detriment of the Client, including the use of unfair practices with a view to suppress or diminish the 
benefits of free and open competition. 

8.4 A withdrawal from this Agreement is effective on the date of its delivery to the other Party. The withdrawal by 
a Party from this Agreement does not prejudice the obligation of the breaching Party to pay contractual fines 
or damages in relation to the breaching Party’s non‐compliance prior to the delivery of the withdrawal notice 
to the breaching Party.  In addition, any provisions  intended, with respect to their nature, to remain  in effect 
after the termination of this Agreement shall survive as well.  

9. Copyright 

9.1 If  the  Contractor  and/or  his  subcontractors  develop  as  part  of  this Agreement  a work  subject  to  copyright 
protection  according  to  applicable  legislation,  the  Client  acquires,  as  of  the  day  such  work  is  created,  an 
exclusive right to use such work as a whole or any part thereof without any restrictions whatsoever in terms of 
the manner,  location or time of such use  (i.e. an exclusive  license). The Client will receive this  license  free of 
charge. The Contractor shall make maximum efforts  to ensure that  the Client acquires  this right or  is able  to 
acquire and exercise it without any restrictions. 

9.2 In  performing  this  Agreement,  the  Contractor must  not  prejudice  the  copyrights  and  other  intellectual  or 
industrial  property  rights  of  third  parties  and  hold  the  Client  harmless  from  all  justified  third‐party  claims 
regarding copyright or other intellectual or industrial property right violations.  
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10. Sanctions and Liability for Damage 

10.1 If the Contactor fails to finish the Feasibility Study  in time or does not provide  it to the Client for approval  in 
time according to the provisions of this Agreement, the Contractor shall pay a contractual fine of CZK 1,000 (in 
words: one thousand Czech Koruna) for each day or part of a day during which the default continues. 

10.2 If  the  Client  fails  to  pay  the  Consideration  according  to  this  Agreement  in  time,  the  Client  shall  pay  the 
Contractor a late payment interest in the amount of 0.02 per cent of the amount due for each day or part of a 
day during which the default continues.  

10.3 The arrangement or payment of a contractual fine according to this Agreement does not preclude the entitled 
Party from seeking damages to the full extent possible. 

11. Final Provisions 

11.1 The  rights  and  liabilities  of  the  Parties  under  or  in  connection with  this  Agreement  are,  in  addition  to  the 
sources  set out earlier,  subject  to Czech  law,  in particular Law No. 89/2012 Sb, Civil Code, as amended. Any 
disputes arising from or in connection with this Agreement shall be decided by competent general courts of the 
Czech Republic. As for first instance territorial jurisdiction, the Client’s court is considered competent to decide 
on the matter.  

11.2 This  Agreement  may  be  amended  only  in  writing  in  the  form  of  numbered  amendments  signed  by  the 
authorised representatives of both Parties. Any amendments to the first sentence of this Article require written 
form as well.   

11.3 The Contractor may assign  its  receivables  from  this Agreement  to  third parties only after  first obtaining  the 
Client’s written consent. 

11.4 The  Annexes  to  this  Agreement,  namely  Annexe  No.  1,  Procurement  Documents,  and  Annexe  No.  2, 
Contractor’s Tender, constitute an integral part of this Agreement. 

11.5 This Agreement has been executed in 3 (three) original counterparts with the Client receiving 2 (two) and the 
Contractor 1 (one) counterpart.  

 

 

Client 
  

Prague, _____________________________ 
  
 

Contractor 
  

__________, _______________________________ 
 

Česká geologická služba  
Mgr. Zdeněk Venera, Ph. D., Director 

   
 
 

Roman Pevzner
Perth

Roman Pevzner
18/08/2023
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ANNEXE NO. 1 
PROCUREMENT DOCUMENTS 

 
Technical specification “Feasibility study on applicability of seismic methods for CO2 plume 
monitoring” 

 

Background ‐ justification of the sub‐contract  
 
To be able to assess the applicability of seismic survey ‐ the most powerful monitoring tool for mapping the extension 
of the CO2 plume in the subsurface, a feasibility study will be performed. The study will use the existing seismic data 
from the site and the available geological and petrophysical information, and combine them with forward modelling 
and creation of synthetic seismograms. Various seismic techniques like surface 3D, VSP (incl. 3D‐VSP) or cross‐hole will 
be evaluated. The study is subcontracted; the results of the study will be reported in result R7.8. 
 
 
Main objective 
 
The main objective of the study is to examine the possibility of tracking the CO2 plume at the Zar‐3 storage site by 
seismic methods.  
 
Description of work to be delivered 
 
The supplier is expected to perform an analysis of available data on the CO2 storage complex at Zar‐3 (see the list 
below), assess the influence of rock and fluid properties on seismic waves propagation in the complex and 
consequences of expected changes in these properties due to CO2 injection. Based on this analysis, the supplier will 
perform forward modelling and simulations of seismic wavefield and its changes for various seismic techniques with 
the aim to achieve the main objective of the study stated above. 
 
The study shall include at least the following techniques: 

‐ Classical time‐lapse 3D seismic from the surface 

‐ VSP and 3D‐VSP (time‐lapse) 

‐ Cross‐hole seismic (time‐lapse) 

 
If a positive result is obtained for some of the assessed techniques, the supplier shall provide recommendations on 
the technology and methodology of seismic data acquisition (e.g. on signal frequencies, geophones, survey layout, 
etc.) and processing. Assessment of possible use of the DAS (distributed acoustic sensing) technique in the wells shall 
be provided. 
 
 
Expected outcomes: 

‐ Report (feasibility study) summarizing the performed work and its results in detail. 

‐ Peer reviewed scientific article prepared in cooperation with the CO2‐SPICER project team 

 
Zar‐3 site data available as input for the study (to be provided to the supplier on the basis of a signed non‐disclosure 
agreement): 

‐ Basic geological information about the storage site, the storage complex, rock and fluid properties 
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‐ Sample of legacy 3D seismic data from 1990s‐2000s 

‐ Information on the processing parameters of existing seismic data 

‐ 3D geometry of the storage complex based on the static 3D geological model 

‐ Well trajectories for wells considered for possible VSP and cross‐hole surveys 

‐ Check‐shot survey results from selected wells 

‐ Stratigraphic profiles of selected wells + lithology (mudlogs), selected well logs, especially sonic and density 
logs 

‐ Results of ultrasonic velocity measurements on rock samples 

‐ Results of initial CO2 injection simulations (to be available in  Q1/2023) 
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ANNEXE NO. 2 

CONTRACTOR´S TENDER 
 

The purpose of the study is to investigate feasibility and plausible configurations for seismic monitoring of geological 
carbon storage in Zar‐3 oil&gas field during the pilot project, e.g. with the overall CO2 injection limited by 100,000 t. 
Both surface and borehole seismic options to be considered. 
 
We focus on the following scenario:  

‐ Pure CO2 is used for the injection ‐ through ZA7 well. 
‐ The injection will have the total volume of 70,000 t and will be carried out over two years. 
‐ The well prior to the injection can be recompleted with fibre optic cable deployed on production tubing (or 

any other suitable seismic sensors covering the entire well depth). 
‐ Seismic monitoring can include surface 4D seismic acquired concurrently with 4D VSP and comprise of one 

baseline and two monitor surveys acquired (one) during and (one) after the injection. 
‐ Seismic monitoring can also include offset VSP (maybe even walk‐away, but we’ll focus on offset VSP 

geometry) surveys acquired during the injection. We might envisage use of permanent seismic sources for 
this purpose, but not limited to this option.  

 
Using wireline logs we’ll build 1D elastic model for ZA7 (or a nearby well) and, using rock physics modelling, we’ll 
perturb the model to simulate a range of CO2, methane and oil saturations as per outputs from the flow simulations. 
We’ll require the outputs form the flow simulations computed for the time steps on one month for the two‐year 
period, including saturations, pressures and temperatures. 
 
To perform the simulations we will use an open‐source 1.5D MIT OASES code (open source version). It will allow to 
generate both surface and downhole seismograms for a range of offsets and source/receiver depth. We will analyse 
common source and common receiver records for the range of plausible offsets and might simulate stacked / migrated 
outputs, however we will not simulate the full 4D migrated volumes. We might expand modelling and use 2D FDTD 
codes to explore the edge effects, but, in general, this is outside of the scope.  
 
The following input data is required for the study: 

‐ Log data for the wells (available), including sonic and density. 
‐ Check shot for ZA7 wells (available) 
‐ Flow simulations  
‐ Auxiliary project reports (available) 
‐ Examples of the surface seismic. The raw data example from 1988 survey is irrelevant for the study, 3D 

volume will be use to validate the similarity of synthetic seismograms. We might require also the examples for 
the well ties performed for ZA3 well. 

 
A preliminary brief report will be provided at the end of September. Final report – end of November. The final report 
will be written in a format of a research paper (with extra appendices, which can be excluded if we’ll decide to submit 
the report to a journal. The deliverables will also include digital models (ASCII) and synthetic seismograms (SEG‐Y).  

 


