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„PORTÁL 2.0“ 
 
 

SMLOUVA O ÚČASTI NA ŘEŠENÍ DÍLČÍHO PROJEKTU 
 
Název:  Fyzikální ústav AV ČR, v. v. i. 
se sídlem: Na Slovance 1999/2, 182 00, Praha 8 
IČO:   68378271 
DIČ:  CZ68378271 
Bank. spojení:  
Č. účtu:   
ID dat. schránky:  nm9ns84 
Zastoupený: RNDr. Michaelem Prouzou, Ph.D., ředitelem 
Zapsán v rejstříku veřejných výzkumných institucí pod spis. zn. č. 17113/2006-34/FZÚ 

(dále jen „Příjemce Dílčího projektu“) 
    
a 

Název:  BENEŠ a LÁT a.s. 
se sídlem:  Tovární 463, 289 14 Poříčany 
IČO:   25724304 
DIČ:  CZ25724304 
Bank. spojení:   
Č. účtu:    
ID dat. schránky:  x4uc4da 
Zastoupená:  Bc. Janem Látem, místopředsedou představenstva 
Zapsaná v obchodním rejstříku vedeném Městským soudem v Praze, spis. zn. B 5715 

(dále jen „Další účastník č. 1 Dílčího projektu“) 
 
a 

Název:   Ústav termomechaniky AV ČR, v. v. i.  
se sídlem:  Dolejškova 1402/5, 182 00 Praha 8 
IČO:  61388998  
DIČ:  CZ61388998  
Bank. spojení:  
Č. účtu:    
ID dat. schránky:  s8fnqns  
Zastoupený:  doc. Ing. Miroslavem Chomátem, CSc., ředitelem 
Zapsaný v rejstříku veřejných výzkumných institucí pod spis. zn. č. 17113/2006-34/ÚT 
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(dále jen „Další účastník č. 2 Dílčího projektu“) 
 
Další účastník Dílčího projektu a Příjemce Dílčího projektu společně jen „Smluvní strany“)  
 

1 Základní ustanovení  

1.1. Dodatkem č. 5 ze dne 29. 3. 2022 ke smlouvě o ustanovení Národního centra kompetence pro 
materiály, pokročilé technologie, povlakování a jejich aplikace uzavřené dne 29. 5. 2018 (dále 
jen „Smlouva o NCK“) se Smluvní strany dohodly na pravidlech spolupráce v rámci návrhu 
projektu podávaného do 2. veřejné soutěže vyhlášené Technologickou agenturou České 
republiky v Programu na podporu aplikovaného výzkumu, experimentálního vývoje a inovací 
Národní centra kompetence.  

1.2. Technologická agentura České republiky návrh projektu dle čl. 1.1. podpořila a dne 31. 1. 2023 
uzavřela s Fyzikálním ústavem AV ČR, v. v. i. smlouvu o poskytnutí podpory č. 2022TN02000069 
(dále jen „Smlouva o poskytnutí podpory“) na realizaci projektu č. TN02000069 s názvem 
„Národní centrum kompetence pro materiály, pokročilé technologie, povlakování a jejich 
aplikace“ (dále jen „Projekt“). 

2 Dílčí projekt 

2.1. Rada Národního centra kompetence pro materiály, pokročilé technologie, povlakování a jejich 
aplikace (dále jen „Rada NCK“) schválila návrh dílčího projektu:  

2.1.1. Název dílčího projektu:   PORTÁL 2.0 
2.1.2. Číslo dílčího projektu:   TN02000069/009 
2.1.3. Doba řešení dílčího projektu:  27. 9. 2023 – 31. 8. 2026 
2.1.4. Příjemce dílčího projektu:  Fyzikální ústav AV ČR, v. v. i. 
2.1.5. Hlavní řešitel dílčího projektu:   

 
(dále jen „Dílčí projekt“).  

2.2. Dílčí projekt je součástí Projektu (jehož jsou Smluvní strany účastníky), vztahy Smluvních stran 
při řešení Dílčího projektu se proto zároveň řídí i Smlouvou o poskytnutí podpory a Smlouvou o 
NCK, které upravují podmínky realizace dílčích projektů a s nimi spojená práva a povinnosti jejich 
účastníků.  

2.3. Specifikace Dílčího projektu, včetně rozdělení činností mezi účastníky Dílčího projektu, výše 
jejich podpory, cílů a předpokládaných výsledků Dílčího projektu, je uvedena v Příloze č. 1 této 
smlouvy -„Návrh dílčího projektu“ (dále jen „Příloha č. 1“). 

3 Řízení a koordinace Dílčího projektu 

3.1. Příjemce Dílčího projektu je oprávněn koordinovat a řídit Dílčí projekt, rovněž kontrolovat plnění 
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jednotlivých úkolů Dalších účastníků.  

3.2. Příjemce Dílčího projektu pověřil činnostmi uvedenými v odst. 3.1. , e-mail: 
, který je ke dni uzavření této smlouvy s ním v pracovněprávním vztahu (dále jen 

„Manažer Dílčího projektu“). Osobu Manažera Dílčího projektu lze změnit oznámením Radě 
NCK s účinností změny ke dni doručení tohoto oznámení.  

3.3. Manažer Dílčího projektu v součinnosti s hlavním řešitelem Dílčího projektu má zejména tato 
oprávnění: 

3.3.1. specifikovat / zpřesňovat úkoly Dalších účastníků Dílčího projektu vymezené v Příloze č. 
1 a rozpracovat harmonogram Dílčího projektu s ohledem na dosažení očekávaných 
výsledků a cílů Dílčího projektu; 

3.3.2. svolávat kontrolní schůzky za účelem kontroly věcného a finančního plnění Dílčího 
projektu a v případě zjištění nedostatků požadovat jejich nápravu;  

3.3.3. vyžadovat od Dalších účastníků Dílčího projektu podklady/zprávy o postupu realizace 
Dílčího projektu; 

3.3.4. vydávat pokyny potřebné pro realizaci Dílčího projektu. 

4 Povinnosti Dalších účastníků Dílčího projektu  

4.1. Každý Další účastník Dílčího projektu bere na vědomí, že Příjemce Dílčího projektu odpovídá za 
plnění povinností vyplývajících z pravidel poskytnutí podpory tak, jak jsou definovány ve 
Všeobecných podmínkách TA ČR. Další účastník Dílčího projektu je povinen poskytnout veškerou 
potřebnou součinnost k tomu, aby Příjemce Dílčí podpory mohl plnit výše uvedené povinnosti.  

4.2. Další účastník Dílčího projektu se zavazuje zejména 

4.2.1. čerpat a využívat veřejnou podporu v souladu s pravidly jejího poskytnutí, 

4.2.2. vést o jednotlivých částech poskytnuté veřejné podpory samostatnou účetní ́evidenci v 
souladu se zákonem č. 563/1991 Sb., o účetnictví,́ v platném znění, a dále vést 
oddělenou účetní ́evidenci uznaných nákladů a oddělenou evidenci příjmů a nákladů, 

4.2.3. realizovat na něj připadající plnění ve stanoveném rozsahu a čase a učinit i případné další 
úkony potřebné́ pro dosažení deklarovaných cílů Dílčího projektu, 

4.2.4. předkládat Radě NCK podklady / zprávy o postupu řešení Dílčího projektu, zejména 
hodnotící zprávy Dílčího projektu, a zároveň podrobit se požadavkům Rady NCK na 
doplnění či upřesnění těchto dokumentů, 

4.2.5. předávat Radě NCK informace o změnách jeho osoby nebo jeho pracovníků podílejících 
se na řešení ́Dílčího projektu, pokud by mohly mít vliv na řešení a cíle Dílčího projektu, 
nebo změnu údajů zveřejňovaných v Informačním systému výzkumu, experimentálního 
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vývoje a inovací, 

4.2.6. poskytovat Příjemci Dílčího projektu nezbytnou součinnost, 

4.2.7. řídit se pokyny Manažera Dílčího projektu dle odst. 3.1. 

5 Finanční podmínky 

5.1. Celková veřejná podpora na řešení Dílčího projektu činí 11 503 500,- Kč. 

5.2. Specifikace finančních podmínek účasti Smluvních stran na řešení Dílčího projektu je uvedena v 
Příloze č. 1. 

5.3. Příjemce Dílčí podpory poukáže na bankovní účet každého z Dalších účastníků na něj připadající 
část veřejné podpory ve lhůtě 14 dnů 

5.3.1. ode dne uzavření této smlouvy v prvním roce realizace Dílčího projektu, 

5.3.2. ode dne, kdy veřejnou podporu obdrží od Poskytovatele podpory, v následujících letech 
realizace Dílčího projektu. 

5.4. Schválené náklady vynaložené na řešení Dílčího projektu v době přede dnem nabytí účinnosti 
této smlouvy, avšak nikoliv dříve, než je den uvedený jako začátek řešení Dílčího projektu 
v Závazných parametrech řešení Dílčího projektu a současně po dni schválení Dílčího projektu 
Radou Centra, budou považovány za uznatelné náklady, a tedy způsobilé k financování 
z poskytnuté podpory. 

 

6 Práva nezbytná k řešení Dílčího projektu a práva k hmotnému 
majetku 

6.1. Smluvní strana, která má právo k předmětu duševního vlastnictví, které je nezbytné k 
uskutečnění Dílčího projektu, poskytne druhé Smluvní straně oprávnění k jeho užívání. Toto 
oprávnění bude omezeno pouze na účel daný Dílčím projektem.  

6.2. Smluvní strana, která oprávnění dle odst. 6.1 poskytla, má právo kontroly jeho využití a příjemce 
tohoto oprávnění je povinen tuto kontrolu vždy strpět. 

6.3. Podmínky, za kterých bude oprávnění dle odst. 6.1 poskytnuto, nesmí naplňovat znaky zakázané 
nepřímé veřejné podpory dle Sdělení Komise „Rámec pro státní podporu výzkumu, vývoje a 
inovací“ (2022/C 414/01). 

6.4. Pro úpravu vzájemných práv a povinností smluvních stran k duševnímu vlastnictví vnesenému 
smluvními stranami do řešení Dílčího projektu a k hmotnému majetku se dále použijí ustanovení 
čl. XI odst. 1 až 6 Smlouvy o NCK. 
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7 Práva k výsledkům Dílčího projektu 

7.1. Předpokládané výsledky Dílčího projektu jsou uvedeny v Příloze č. 1. 

7.2. Rozdělení práv k vytvořeným výsledkům Dílčího projektu bude odpovídat míře, jakou Smluvní 
strany přispěly k jejich vzniku s tím, že rozdělení práv zároveň bude vždy respektovat zákaz 
nepřímé veřejné podpory dle Sdělení Komise „Rámec pro státní podporu výzkumu, vývoje a 
inovací“ (2022/C 414/01). 

7.3. Smluvní strany se dohodly na následujících pravidlech pro využívání výsledků Dílčího projektu: 
 

a) Výsledky Dílčího projektu ve společném vlastnictví více smluvních stran je oprávněn 
samostatně užívat k nekomerčním účelům, tj. pro výzkumné, vzdělávací a publikační účely 
každý spoluvlastník daného výsledku, neohrozí-li tím práva spoluvlastníků na průmyslové 
využití těchto výsledků. 

b) Podmínky komerčního využití výsledků Dílčího projektu upraví smluvní strany ve zvláštní 
smlouvě o využití výsledků Dílčího projektu, kterou se zavazují mezi sebou uzavřít (Smlouva 
o využití výsledků). Komerčním využitím se rozumí zejména užití v podobě zavedení výroby, 
vlastní výroby, nabídky, prodeje a propagace, vč. uvádění na trh, a to bez omezení množství 
výroby nebo prodeje a bez omezení geografického. Podmínky využití výsledků Dílčího 
projektu musí být v souladu s § 16 odst. 4 ZPVV a musí respektovat principy a pravidla pro 
využívání výsledků dle Sdělení Komise „Rámec pro státní podporu výzkumu, vývoje a 
inovací“ (2022/C 414/01) tak, aby nedocházelo k poskytnutí nepřímé státní podpory. 

7.4. Smluvní strany jsou oprávněny poskytnout výsledky Dílčího projektu pouze za úplatu ve výši 
odpovídající alespoň jejich tržní ceně. Pokud tuto nelze objektivně zjistit, postupují jako řádný 
hospodář tak, aby získaly co nejvyšší možnou protihodnotu, kterou je možné zpravidla stanovit 
součtem nákladů na dosažení výsledku a přiměřeným ziskem. Výše úplaty za poskytnutí výsledku 
Dílčího projektu subjektu, který k jeho vzniku přispěl ze svých zdrojů, může být výše snížena o 
výši takto poskytnuté neveřejné podpory. 

7.5. Smluvní strany jsou povinny zajistit výsledkům Dílčího projektu adekvátní ochranu podle 
předpisů v oblasti práva duševního vlastnictví.  

7.6. Pro úpravu práv k výsledkům Dílčího projektu se dále použijí ustanovení čl. XI odst. 7 až 11 
Smlouvy o NCK, nestanoví-li tato smlouva jinak. 

8 Mlčenlivost 

8.1. Nedohodnou-li se Smluvní strany v konkrétním případě jinak, jsou veškeré informace, které získá 
jedna Smluvní strana od druhé Smluvní strany a které nejsou obecně známé, považovány za 
důvěrné (dále jen „důvěrné informace“). Smluvní strana, která je získala, je povinna důvěrné 
informace uchovat tajnosti a zajistit dostatečnou ochranu před přístupem nepovolených osob 
k nim. Nesmí důvěrné informace sdělit žádné další osobě s výjimkou svých zaměstnanců, kteří 
jsou pověření realizací Dílčího projektu. Jiným osobám, které jsou pověřeny činnostmi v rámci 
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realizace Dílčího projektu, může Smluvní strana sdělit důvěrné informace jen tehdy, pokud s nimi 
uzavřela dohodu o zachování mlčenlivosti v obdobném rozsahu. Povinnosti Smluvních stran 
zveřejnit určité informace o Dílčím projektu vyplývající z povinností kterékoliv Smluvní strany 
jako účastníka Projektu však nejsou tímto ustanovením dotčeny. 

8.2. Povinnost mlčenlivosti platí beze změny i po skončení Dílčího projektu. 

9 Implementace výsledků Dílčího projektu 

9.1. Další účastník Dílčího projektu se zavazuje v souladu s článkem 13 Všeobecných podmínek TA 
ČR spolupracovat na přípravě implementačního plánu k výsledkům Dílčího projektu a na jeho 
plnění. 

9.2. Na vyzvání Manažera Dílčího projektu je Další účastník Dílčího projektu povinen poskytovat 
podklady pro implementaci po období tří let po skončení Dílčího projektu. 

10 Sankce za porušení povinností Dalšího účastníka Dílčího projektu 

10.1. V případě, že bude uložena sankce nebo odvod kvůli porušení povinnosti, zavazují se Smluvní 
strany postupovat společně tak, aby bylo dosaženo jejich zmírnění nebo zrušení a k tomu využít 
veškeré rozumné a přiměřené právní prostředky obrany.  

10.2. Nabude-li sankce nebo odvod v souvislosti s porušením povinností Dalšího účastníka Dílčího 
projektu právní moci, je Další účastník Dílčího projektu k výzvě Příjemce Dílčího projektu povinen 
poukázat na jeho účet platbu ve výši požadované sankce. 

11 Doba trvání smlouvy 

Tato smlouva se uzavírá na dobu řešení Dílčího projektu a následující období potřebné pro 
vyhodnocení jeho výsledků ve smyslu článku 11 Všeobecných podmínek TA ČR. 

12 Závěrečná ustanovení 

12.1. Vztahy touto smlouvou neupravené se řídí právními předpisy platnými v České republice, a to 
zejména zákony č. 130/2002 Sb., o podpoře výzkumu, experimentálního vývoje a inovací 
z veřejných prostředků a o změně některých souvisejících zákonů, a č. 89/2012 Sb., občanský 
zákoník, v platném znění. 

12.2. Veškeré změny nebo doplňky této smlouvy mohou být uzavřeny pouze formou dodatku k této 
smlouvě podepsaného oprávněnými zástupci Smluvních stran. 

12.3. Smluvní strany berou na vědomí, že tato smlouva podléhá povinnosti zveřejnění v registru smluv 
ve smyslu zákona č. 340/2015 Sb., o zvláštních podmínkách účinnosti některých smluv, 
uveřejňování těchto smluv a o registru smluv (zákon o registru smluv). Zveřejnění smlouvy zajistí 
Příjemce Dílčího projektu. 
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12.4. Tato smlouva nabývá účinnosti jejím zveřejněním v registru smluv. 

12.5. Přílohou této smlouvy je Příloha č. 1 – „Návrh Dílčího projektu“

Dne: 10. 1. 2024

Příjemce Dílčího projektu 

………………………………………………………. 
RNDr. Michael Prouza, Ph.D., ředitel 
Fyzikální ústav AV ČR, v. v. i. 

Dne: 22. 11. 2023

Další účastník č. 1 Dílčího projektu 

………………………………………………………….. 
Bc. Jan Lát, místopředseda představenstva 
BENEŠ a LÁT a.s. 

Dne: 23. 11. 2023

Další účastník č. 2 Dílčího projektu 

………………………………………………………. 
doc. Ing. Miroslav Chomát, CSc., ředitel 
Ústav termomechaniky AV ČR, v. v. i. 
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Date of approval of the sub-project by the Council of the Centre

Sub-project justification Additive manufacturing is becoming increasingly popular technology in many industrial 
sectors. What makes it so interesting? Primarily, it's the speed with which it can shorten the 
production process compared to traditional methods such as plastic injection, machining, or 
metal casting. This means that products can be manufactured much faster and more 
efficiently.

However, before the actual production, there is usually a demand and supply phase, which is 
also necessary in the case of additive manufacturing. This means that workers, often 
technicians, must process all the data and product requirements provided by the customer. 
This phase requires not only a time investment but also a certain level of expertise and skills. 
Workers must be able to efficiently process all the provided information and incorporate it 
into the offer.

For both smaller and larger manufacturing companies, this phase represents a significant 
financial burden. They often encounter a large number of unrealized offers, which means 
they invest a considerable amount of time, effort, and resources in preparing manufacturing 
data that will not ultimately be realized. This can be particularly problematic for smaller 
businesses that do not have such financial reserves.

For this reason, research and development in this field are focused on tools aimed at 
facilitating, speeding up, and ideally automating the demand and supply phase.

Commercialization The tool developed within this subproject will find applications in a large number of 
companies and individual entrepreneurs engaged in additive manufacturing while 
simultaneously wanting to efficiently offer their services through a web platform. This tool 
significantly streamlines the transfer of data and necessary information from the customer to 
the supplier. It enables rapid calculation, taking into account the demand's boundary 
conditions, and the quick creation of a manufacturing price quote. The main advantage is the 
ability to serve a larger number of potential customers and respond quickly to their demand.

Another optional feature is the possibility of demand distribution, which, under certain 
conditions, allows transferring the demand to another user of Portal 2.0, thus keeping the 
customer within the group of companies specializing in additive manufacturing and using 
Portal 2.0. This ensures efficient and flexible demand management.

Aim of the sub-project The goal of this subproject is to build upon the previous version of Portal 1.0 and add 
functionality that users of the current version are most in need of. These features include:
1) User interface with real-time parameter tuning and graphical feedback: Customers will be 
able to adjust computational parameters and immediately see their impact on the results.
2) Backend API expansion for frontend functionality and secure communication using OAuth 
2.0 or a similar solution.
3) Expansion to include additional additive manufacturing technologies like FDM, MJF, SLS,
SLA, etc., providing users with a wider range of printing technologies to choose from.
4) Automatic testing tool to simplify the testing and verification of the computational system's
functionality and minimize human error.
5) Expansion to include additional input formats such as STEP, IGES, OBJ, 3MF, etc., allowing 
users to import models commonly used in CAD systems.
6) Export of computed tasks into data packages to expedite and simplify the work of 
technologists in preparing manufacturing data, streamlining the production preparation 
process and enabling efficient data utilization.
7) Creation of a database of computed tasks for subsequent analysis and parameter tuning,
possibly with the assistance of AI, enabling users to evaluate computation results and 
optimize parameters for better outcomes.
8) Ability to create print tasks composed of parts with different geometries and quantities, 
allowing users to print assemblies with varying geometries and quantities of individual parts.
9) Advanced nesting of these parts within one or multiple layers, considering the efficient use 
of print space and control over their mutual contact, optimizing the spatial arrangement of 
printed parts and minimizing their contact.
10) Research into the possibility of integrating the backend with enterprise systems (e.g., SAP,
Helios, Pohoda, MS Dynamics, K2, Money, Karat, Abra, QI, Byznys, etc.) and potentially 
implementing a suitable API for these purposes.
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Identification code Name Month Year Type Description Market application
TN02000069//009-V01 Portal 2.1 august 2024 R - software Within the scope of this subproject, the following development is planned to expand the algorithmization and automation of 

the computational platform:

1) Architecture system design update (with consideration for Portal 1.0) and resource file management to facilitate separate 
development of new stages and functionalities. The system will be designed to allow the addition of new functionalities in the
form of separate modules.
2) An important task is the backend update, enabling integration with the new version of the Blender Python API (from 2.93.1
to the current version). This step will leverage improved existing algorithms with better robustness and speed while adding
new functionality.
3) Backend API expansion to utilize new functionality in the frontend and secure communication with the API using OAuth 2.0
or a similar solution.
4) Development of a user interface (Blender Add-on) that allows real-time parameter tuning with graphical visualization on the 
part. This interface will be connected to the backend on the server but will also allow switching to a local backend as needed.
Additionally, the interface will enable loading of previously computed tasks from input and output JSON data, allowing
visualization and parameter tuning according to customer requirements.
5) Implementation of automatic testing functionality. This testing will be based on uploaded 3D model data and defined input
parameters. This feature will also allow system training based on real data and continuous verification of the most suitable
parameter settings for task computation.
6) Enhancement of support for multiple input data formats.
7) This result will also include functionality for using transformed coordinate systems, applying them to original data, and 
packaging them for import into manufacturing data preparation software.
8) For system analysis and tuning, a database of computations will be created. This database will not be directly implemented 
into the backend but will be a separate tool connected to the backend for collecting input and output values.

The first output will offer improved 
quality, enhanced accuracy in 
calculations, and faster quotation 
delivery for the selected technology. 
The goal is to involve a larger number of 
companies and end customers in 
additive manufacturing technology. 
Continuous expansion of the user base 
in a free mode is expected to facilitate 
monetization in the subsequent stages 
of the project.

TN02000069//009-V02 Portal 2.2 august 2025 R - software Within the scope of this subproject, the following development is planned to expand the algorithmization and automation of 
the computational platform:

1) Implementation of multi-part printing functionality on the platform, including consideration of individual parts and objects
on the platform using their bounding boxes, creating a comprehensive platform model, and defining the shapes of printing
platforms. The implementation also includes determining the start of the working space and no-build zones for non-colliding 
placement of parts on the platform.
2) Analysis of multiple identical parts based on bounding boxes involves the distribution of copies of parts on the platform and 
the search for optimal combinations of their orientations. Recommendations will also be provided regarding the number of
part copies for optimal platform utilization and cost minimization.
3) Analysis of multiple parts with different geometries based on bounding boxes will allow the creation of print tasks
containing multiple components with varying geometries.
4) Checking for contact between nested parts to minimize the risk of devaluing printed parts. This check will enable the 
execution of orders with minimal technologist intervention while adhering to precise requirements.

Building upon the previous output, this 
result shifts its focus from just being an 
efficient and fast pricing tool to 
expanding the possibilities for small and 
medium-scale production based on high-
quality and cost-effective printing of a 
larger quantity of components. This 
approach will lead to an increase in 
order volume and the gradual adoption 
of the technology even in more 
conservative sectors of the Czech and 
global industries.

TN02000069//009-V03 Portal 2.3 august 2026 R - software Within the scope of this subproject, the following development is planned to further expand the algorithmization and 
automation of the computational platform:

1) Analysis of multiple parts with different geometries and their nesting in multiple layers based on their real geometry, not 
just the bounding box. This approach is suitable for technologies such as SLS, MJF, SAF, BJ, etc., which allow parts to be
printed in multiple layers without the use of supports. The function should enable even more efficient use of the print space.
2) Coloring surfaces of components based on their orientation relative to the printing plane. This is intended to eliminate 
unwanted properties on the print and inform the customer during the pre-production phase (with an emphasis on surface
roughness and geometric accuracy of the part).
3) Functionality for interactive marking of functional surfaces where there is a higher requirement for quality (functional or 
aesthetic surfaces).
4) Research into the possibilities of connecting the backend with enterprise systems (e.g., SAP, Helios, Pohoda, MS Dynamics,
K2, Money, Karat, Abra, QI, Byznys, etc.) and potential implementation of a suitable API for these purposes.

Our software solution will offer the 
market functionality that is currently 
only available in commercial software 
and always requires input from a 
qualified additive manufacturing 
technologist. Within this outcome, our 
software solution aims to provide a 
comprehensive system for fully 
automated customer service and 
quotation generation while considering 
the technological limitations of additive 
manufacturing. The primary benefits 
should be automation, speed, and the 
quality of quotation processing. This will 
also lead to labor savings and ultimately 
cost savings.
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Role Name Surname Phone E-mail Activities in the sub-project Institution

Principal investigator Analyst and Tester Fyzikální ústav AV ČR, v.v.i.

Member of research team Programmer Ústav termomechaniky AV ČR, v.v.i.

Member of research team Analyst and Tester Fyzikální ústav AV ČR, v.v.i.

Member of research team IT specialist Beneš a Lát, a.s.

Member of research team Analyst and Tester Beneš a Lát, a.s.

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Member of research team Participant name

Sub-project proposal
TN02000069

Project of the 2nd Public Competition of the National Centres of Competence Programme

Research team



AR %           

ED %           

Checksum AR/ED OK OK OK OK Not 100% Not 100%

2023 2024 2025 2026 2027 2028 TOTAL

Personnel costs CZK

Subcontracting costs CZK

Other direct costs CZK

Intellectual property costs CZK

Rest of direct costs CZK

Indirect costs CZK

Total costs CZK

Support CZK
               11 503 500   

Other resources CZK

Level of support %

Total resources CZK

2023 2024 2025 2026 2027 2028 TOTAL

Personnel costs CZK

Subcontracting costs CZK

Other direct costs CZK

Intellectual property costs CZK

Rest of direct costs CZK

Indirect costs CZK

Proportion of indirect costs %

Total costs CZK

Support CZK          6 106 000   

Other resources CZK

Level of support %

Checking the amount of 
resources

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

2023 2024 2025 2026 2027 2028 TOTAL

Personnel costs CZK

Subcontracting costs CZK

Other direct costs CZK

Intellectual property costs CZK

Rest of direct costs CZK

Indirect costs CZK

Proportion of indirect costs %

Total costs CZK

Support CZK          1 015 000   

Other resources CZK

Level of support %

Checking the amount of 
resources

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Fyzikální ústav AV ČR, v.v.i.

Beneš a Lát, a.s.
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Financial plan
TOTAL



Indirect costs CZK

Proportion of indirect costs %

Total costs CZK

Support CZK          4 382 500   

Other resources CZK

Level of support %

Checking the amount of 
resources

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

Resources 
correspond to 

total costs

2023 2024 2025 2026 2027 2028 TOTAL

Personnel costs CZK

Subcontracting costs CZK

Other direct costs CZK

Intellectual property costs CZK

Rest of direct costs CZK

Ústav termomechaniky AV ČR, v.v.i.




