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REA.C – Future Society 
C.3 – Widening Participation 
GRANT AGREEMENT 
Project 101159106 — RIS4SEB 
PREAMBLE 
This Agreement (‘the Agreement’) is between the following parties: 
on the one part, 
the European Research Executive Agency (REA) (‘EU executive agency’ or 

‘granting authority’), 

under the powers delegated by the European Commission (‘European 

Commission’), 
and 
on the other part, 
1. ‘the coordinator’: 

VYSOKA SKOLA EKONOMICKA V PRAZE (VSE), PIC 998733341, established 
in W 

CHURCHILL SQUARE 4, PRAHA 3 130 67, Czechia, 

and the following other beneficiaries, if they sign their ‘accession 

form’ (see Annex 3 and Article 40): 

2. KAUNO TECHNOLOGIJOS UNIVERSITETAS (KTU), PIC 999844961, 
established in K 

DONELAICIO 73, KAUNAS LT-44029, Lithuania, 

3. SIHTASUTUS ESTONIAN BUSINESS SCHOOL (EBS), PIC 908611029, 
established in 

KESKLINNA LINNAOSA, A. LAUTERI TN 3, HARJU MAAKOND TALLINN 10114, Estonia, 

4. UNIVERSITA COMMERCIALE LUIGI BOCCONI (UB), PIC 999838850, 
established in VIA 

SARFATTI 25, MILANO 20136, Italy, 

Unless otherwise specified, references to ‘beneficiary’ or 

‘beneficiaries’ include the coordinator and 

affiliated entities (if any). 

If only one beneficiary signs the grant agreement (‘mono-beneficiary 

grant’), all provisions referring 

to the ‘coordinator’ or the ‘beneficiaries’ will be considered — 

mutatis mutandis — as referring to 

the beneficiary. 

The parties referred to above have agreed to enter into the Agreement. 

By signing the Agreement and the accession forms, the beneficiaries accept 

the grant and agree to 

implement the action under their own responsibility and in accordance with 

the Agreement, with all 

the obligations and terms and conditions it sets out. 
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The Agreement is composed of: 

Preamble 

Terms and Conditions (including Data Sheet) 

Annex 1 Description of the action1 

Annex 2 Estimated budget for the action 

Annex 2a Additional information on unit costs and contributions (if 

applicable) 

Annex 3 Accession forms (if applicable)2 

Annex 3a Declaration on joint and several liability of affiliated entities 

(if applicable)3 

Annex 4 Model for the financial statements 

Annex 5 Specific rules (if applicable) 
1 Template published on Portal Reference Documents. 

2 Template published on Portal Reference Documents. 

3 Template published on Portal Reference Documents. 
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DATA SHEET 
1. General data 
Project summary: 
Project summary 
ENHANCING R&I SYNERGIES FOR SCHOOLS OF ECONOMICS AND BUSINESS project, or RIS4SEB, is a proposal for the 

Pathways to synergies call, selecting the a) Upstream synergy mode (focusing on HR development and internalization). The RIS4SEB 

project creates a synergy for the widening project partners (Prague University of Economics and Business, Kaunas University of 

Technology, and Estonian Business School) who were previously successful in obtaining ERDF, Interreg, or similar indirect EU 

projects 

in cooperation with a highly experienced non-widening partner, the Bocconi University, building a pathway towards increased 

success 

in international research projects such as within the Horizon Europe (HE) programme. To this end, based on an analysis of 

widening 

countries low integration into ERA, the consortium chooses to focus on the research areas of economics and business, with the 

project 

partners all being either economics and business universities or schools / faculties. The project overall objective is to design 

and pilot 

three strategies aiming at enabling and facilitating effective synergies between Horizon Europe and other national/regional 

funds, by 

strengthening Internationalization of R&I widening actors, developing Human Resources, and improving Research management capacity 

and overall competitiveness of the widening partners. RIS4SEB will achieve this objective via supplementary capacity-building 

activities, 

such as networks, infrastructures, upskilling of research managers and researchers and research proposal pipelines and clinics, 

resulting 

in submitting of at least 4 HE projects. 

Keywords: 

– Human resource management 



– Innovation management 

– Macroeconomics 

– synergy, economics and business, internationalization, HR development, widening 

cooperation 

Project number: 101159106 

Project name: ENHANCING REASERCH AND INNOVATION SYNERGIES FOR SCHOOLS OF ECONOMICS AND 

BUSINESS 

Project acronym: RIS4SEB 

Call: HORIZON-WIDERA-2023-ACCESS-04 

Topic: HORIZON-WIDERA-2023-ACCESS-04-01 

Type of action: HORIZON Coordination and Support Actions 

Granting authority: European Research Executive Agency 

Grant managed through EU Funding & Tenders Portal: Yes (eGrants) 

Project starting date: fixed date: 1 June 2024 

Project end date: 31 May 2027 

Project duration: 36 months 

Consortium agreement: Yes 
2. Participants 
List of participants: 
N° Role Short name Legal name Ctry PIC 
Total 
eligible costs 
(BEN and AE) 
Max grant 
amount 
1 COO VSE VYSOKA SKOLA EKONOMICKA V PRAZE CZ 998733341 428 750.00 428 750.00 

2 BEN KTU KAUNO TECHNOLOGIJOS UNIVERSITETAS LT 999844961 274 255.00 274 255.00 
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N° Role Short name Legal name Ctry PIC 
Total 
eligible costs 
(BEN and AE) 
Max grant 
amount 
3 BEN EBS SIHTASUTUS ESTONIAN BUSINESS SCHOOL EE 908611029 256 250.00 256 250.00 

4 BEN UB UNIVERSITA COMMERCIALE LUIGI BOCCONI IT 999838850 205 625.00 205 625.00 

Total 1 164 880.00 1 164 880.00 
Coordinator: 
– VYSOKA SKOLA EKONOMICKA V PRAZE (VSE) 
3. Grant 
Maximum grant amount, total estimated eligible costs and contributions and funding rate: 
Total eligible costs 
(BEN and AE) 
Funding rate 
(%) 
Maximum grant amount 
(Annex 2) 
Maximum grant amount 
(award decision) 
1 164 880.00 100 1 164 880.00 1 164 880.00 

Grant form: Budget-based 
Grant mode: Action grant 
Budget categories/activity types: 
- A. Personnel costs 

- A.1 Employees, A.2 Natural persons under direct contract, A.3 Seconded persons 

- A.4 SME owners and natural person beneficiaries 

- B. Subcontracting costs 

- C. Purchase costs 

- C.1 Travel and subsistence 

- C.2 Equipment 



- C.3 Other goods, works and services 

- D. Other cost categories 

- D.2 Internally invoiced goods and services 

- E. Indirect costs 
Cost eligibility options: 
- In-kind contributions eligible costs 

- Parental leave 

- Project-based supplementary payments 

- Average personnel costs (unit cost according to usual cost accounting practices) 

- Limitation for subcontracting 

- Travel and subsistence: 

- Travel: Actual costs 

- Accommodation: Actual costs 

- Subsistence: Actual costs 
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- Equipment: depreciation only 

- Indirect cost flat-rate: 25% of the eligible direct costs (categories A-D, except 

volunteers costs, subcontracting 

costs, financial support to third parties and exempted specific cost categories, if any) 

- VAT: Yes 

- Other ineligible costs 

Budget flexibility: Yes (no flexibility cap) 
4. Reporting, payments and recoveries 
4.1 Continuous reporting (art 21) 
Deliverables: see Funding & Tenders Portal Continuous Reporting tool 
4.2 Periodic reporting and payments 
Reporting and payment schedule (art 21, 22): 
Reporting Payments 
Reporting periods Type Deadline Type Deadline 
(time to pay) 
RP No Month from Month to 
Initial prefinancing 

30 days from entry 

into force/10 days 

before starting 

date – whichever 

is the latest 

1 1 15 Periodic report 60 days after end 

of reporting period 

Interim payment 90 days from 

receiving 

periodic report 

2 16 36 Periodic report 60 days after end 

of reporting period 

Final payment 90 days from 

receiving 

periodic report 

Prefinancing payments and guarantees: 
Prefinancing payment 
Type Amount 
Prefinancing 1 (initial) 931 904.00 

Reporting and payment modalities (art 21, 22): 
Mutual Insurance Mechanism (MIM): Yes 

MIM contribution: 5% of the maximum grant amount (58 244.00), retained from the initial 

prefinancing 

Restrictions on distribution of initial prefinancing: The prefinancing may be distributed 

only if the minimum number of 

beneficiaries set out in the call condititions (if any) have acceded to the Agreement and 

only to beneficiaries that have 



acceded. 

Interim payment ceiling (if any): 90% of the maximum grant amount 

Exception for revenues: Yes 
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No-profit rule: Yes 

Late payment interest: ECB + 3.5% 

Bank account for payments: 

CZ2208000000000001829152 GIBACZPX 

Conversion into euros: Double conversion 

Reporting language: Language of the Agreement 

4.3 Certificates (art 24): 
Certificates on the financial statements (CFS): 

Conditions: 

Schedule: only at final payment, if threshold is reached 

Standard threshold (beneficiary-level): 

- financial statement: requested EU contribution to costs ≥ EUR 430 000.00 

Special threshold for beneficiaries with a systems and process audit(see Article 24): 

financial statement: requested 

EU contribution to costs ≥ EUR 725 000.00 

4.4 Recoveries (art 22) 
First-line liability for recoveries: 
Beneficiary termination: Beneficiary concerned 

Final payment: Each beneficiary for their own debt 

After final payment: Beneficiary concerned 
Joint and several liability for enforced recoveries (in case of non-payment): 
Individual financial responsibility: Each beneficiary is liable only for its own debts 

(and those of its affiliated entities, 

if any) 

Joint and several liability of affiliated entities — n/a 
5. Consequences of non-compliance, applicable law & dispute settlement forum 
Suspension and termination: 
Additional suspension grounds (art 31) 

Additional termination grounds (art 32) 

Applicable law (art 43): 
Standard applicable law regime: EU law + law of Belgium 

Dispute settlement forum (art 43): 
Standard dispute settlement forum: 
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EU beneficiaries: EU General Court + EU Court of Justice (on appeal) 

Non-EU beneficiaries: Courts of Brussels, Belgium (unless an international agreement 

provides for the 

enforceability of EU court judgements) 
6. Other 
Specific rules (Annex 5): Yes 
Standard time-limits after project end: 
Confidentiality (for X years after final payment): 5 

Record-keeping (for X years after final payment): 5 (or 3 for grants of not more than EUR 

60 000) 

Reviews (up to X years after final payment): 2 

Audits (up to X years after final payment): 2 



Extension of findings from other grants to this grant (no later than X years after final 

payment): 2 

Impact evaluation (up to X years after final payment): 5 (or 3 for grants of not more than 

EUR 60 000) 
12 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 
HE MGA — Multi & Mono: v1.0 
CHAPTER 1 GENERAL 
ARTICLE 1 — SUBJECT OF THE AGREEMENT 
This Agreement sets out the rights and obligations and terms and conditions 

applicable to the grant 

awarded for the implementation of the action set out in Chapter 2. 
ARTICLE 2 — DEFINITIONS 
For the purpose of this Agreement, the following definitions apply: 

Actions — The project which is being funded in the context of this 

Agreement. 

Grant — The grant awarded in the context of this Agreement. 

EU grants — Grants awarded by EU institutions, bodies, offices or agencies 

(including EU executive 

agencies, EU regulatory agencies, EDA, joint undertakings, etc.). 

Participants — Entities participating in the action as beneficiaries, 

affiliated entities, associated 

partners, third parties giving in-kind contributions, subcontractors or 

recipients of 

financial support to third parties. 

Beneficiaries (BEN) — The signatories of this Agreement (either directly or 

through an accession 

form). 

Affiliated entities (AE) — Entities affiliated to a beneficiary within the 

meaning of Article 187 of 

EU Financial Regulation 2018/10464 which participate in the action with 

similar rights 

and obligations as the beneficiaries (obligation to implement action tasks 

and right to 

charge costs and claim contributions). 

Associated partners (AP) — Entities which participate in the action, but 

without the right to charge 

costs or claim contributions. 

Purchases — Contracts for goods, works or services needed to carry out the 

action (e.g. equipment, 

consumables and supplies) but which are not part of the action tasks (see 

Annex 1). 

Subcontracting — Contracts for goods, works or services that are part of 

the action tasks (see Annex 1). 

In-kind contributions — In-kind contributions within the meaning of Article 

2(36) of EU Financial 



4 For the definition, see Article 187 Regulation (EU, Euratom) 2018/1046 of 

the European Parliament and of the Council 

of 18 July 2018 on the financial rules applicable to the general budget of 

the Union, amending Regulations (EU) 

No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) 

No 1309/2013, (EU) No 1316/2013, 

(EU) No 223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and 

repealing Regulation (EU, Euratom) 

No 966/2012 (‘EU Financial Regulation’) (OJ L 193, 30.7.2018, p. 1): 

“affiliated entities [are]: 
(a) entities that form a sole beneficiary [(i.e. where an entity is formed 

of several entities that satisfy the criteria for 

being awarded a grant, including where the entity is specifically 

established for the purpose of implementing an 

action to be financed by a grant)]; 

(b) entities that satisfy the eligibility criteria and that do not fall 

within one of the situations referred to in Article 136(1) 

and 141(1) and that have a link with the beneficiary, in particular a legal 

or capital link, which is neither limited to 

the action nor established for the sole purpose of its implementation”. 
13 
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Regulation 2018/1046, i.e. non-financial resources made available free of 

charge by 

third parties. 

Fraud — Fraud within the meaning of Article 3 of EU Directive 2017/13715 and 

Article 1 of the 

Convention on the protection of the European Communities’ financial 

interests, drawn 

up by the Council Act of 26 July 19956, as well as any other wrongful or 

criminal 

deception intended to result in financial or personal gain. 

Irregularities — Any type of breach (regulatory or contractual) which could 

impact the EU 

financial interests, including irregularities within the meaning of Article 

1(2) of EU 

Regulation 2988/957. 

Grave professional misconduct — Any type of unacceptable or improper 

behaviour in exercising one’s 

profession, especially by employees, including grave professional 

misconduct within 

the meaning of Article 136(1)(c) of EU Financial Regulation 2018/1046. 

Applicable EU, international and national law — Any legal acts or other 

(binding or non-binding) 



rules and guidance in the area concerned. 

Portal — EU Funding & Tenders Portal; electronic portal and exchange system 

managed by the 

European Commission and used by itself and other EU institutions, bodies, 

offices 

or agencies for the management of their funding programmes (grants, 

procurements, 

prizes, etc.). 
CHAPTER 2 ACTION 
ARTICLE 3 — ACTION 
The grant is awarded for the action 101159106 — RIS4SEB (‘action’), as 

described in Annex 1. 
ARTICLE 4 — DURATION AND STARTING DATE 
The duration and the starting date of the action are set out in the Data 

Sheet (see Point 1). 
CHAPTER 3 GRANT 
ARTICLE 5 — GRANT 
5.1 Form of grant 
The grant is an action grant8 which takes the form of a budget-based mixed 

actual cost grant (i.e. a 

5 Directive (EU) 2017/1371 of the European Parliament and of the Council of 

5 July 2017 on the fight against fraud to 

the Union’s financial interests by means of criminal law (OJ L 198, 

28.7.2017, p. 29). 

6 OJ C 316, 27.11.1995, p. 48. 

7 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the 

protection of the European Communities 

financial interests (OJ L 312, 23.12.1995, p. 1). 

8 For the definition, see Article 180(2)(a) EU Financial Regulation 

2018/1046: ‘action grant’ means an EU grant to 

finance “an action intended to help achieve a Union policy objective”. 
14 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 

HE MGA — Multi & Mono: v1.0 

grant based on actual costs incurred, but which may also include other 

forms of funding, such as unit 

costs or contributions, flat-rate costs or contributions, lump sum costs or 

contributions or financing 

not linked to costs). 
5.2 Maximum grant amount 
The maximum grant amount is set out in the Data Sheet (see Point 3) and in 

the estimated budget 

(Annex 2). 
5.3 Funding rate 
The funding rate for costs is 100% of the action’s eligible costs. 

Contributions are not subject to any funding rate. 



5.4 Estimated budget, budget categories and forms of funding 
The estimated budget for the action is set out in Annex 2. 

It contains the estimated eligible costs and contributions for the action, 

broken down by participant 

and budget category. 

Annex 2 also shows the types of costs and contributions (forms of funding)9 

to be used for each budget 

category. 

If unit costs or contributions are used, the details on the calculation 

will be explained in Annex 2a. 
5.5 Budget flexibility 
The budget breakdown may be adjusted — without an amendment (see Article 

39) — by transfers 

(between participants and budget categories), as long as this does not 

imply any substantive or 

important change to the description of the action in Annex 1. 

However: 

- changes to the budget category for volunteers (if used) always require an 

amendment 

- changes to budget categories with lump sums costs or contributions (if 

used; including 

financing not linked to costs) always require an amendment 

- changes to budget categories with higher funding rates or budget ceilings 

(if used) always 

require an amendment 

- addition of amounts for subcontracts not provided for in Annex 1 either 

require an amendment 

or simplified approval in accordance with Article 6.2 

- other changes require an amendment or simplified approval, if 

specifically provided for in 

Article 6.2 

- flexibility caps: not applicable. 

9 See Article 125 EU Financial Regulation 2018/1046. 
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ARTICLE 6 — ELIGIBLE AND INELIGIBLE COSTS AND CONTRIBUTIONS 
In order to be eligible, costs and contributions must meet the eligibility 
conditions set out in this 

Article. 
6.1 General eligibility conditions 
The general eligibility conditions are the following: 
(a) for actual costs: 

(i) they must be actually incurred by the beneficiary 



(ii) they must be incurred in the period set out in Article 4 (with the 

exception of costs relating 

to the submission of the final periodic report, which may be incurred 

afterwards; see 

Article 21) 

(iii) they must be declared under one of the budget categories set out in 

Article 6.2 and 

Annex 2 

(iv) they must be incurred in connection with the action as described in 

Annex 1 and necessary 

for its implementation 

(v) they must be identifiable and verifiable, in particular recorded in the 

beneficiary’s 

accounts in accordance with the accounting standards applicable in the 

country where 

the beneficiary is established and with the beneficiary’s usual cost 

accounting practices 

(vi) they must comply with the applicable national law on taxes, labour and 

social security 

and 

(vii) they must be reasonable, justified and must comply with the principle 

of sound financial 

management, in particular regarding economy and efficiency 

(b) for unit costs or contributions (if any): 

(i) they must be declared under one of the budget categories set out in 

Article 6.2 and 

Annex 2 

(ii) the units must: 

- be actually used or produced by the beneficiary in the period set out in 

Article 4 

(with the exception of units relating to the submission of the final 

periodic report, 

which may be used or produced afterwards; see Article 21) 

- be necessary for the implementation of the action and 

(iii) the number of units must be identifiable and verifiable, in 

particular supported by records 

and documentation (see Article 20) 

(c) for flat-rate costs or contributions (if any): 

(i) they must be declared under one of the budget categories set out in 

Article 6.2 and 

Annex 2 
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(ii) the costs or contributions to which the flat-rate is applied must: 



- be eligible 

- relate to the period set out in Article 4 (with the exception of costs or 

contributions 

relating to the submission of the final periodic report, which may be 

incurred 

afterwards; see Article 21) 

(d) for lump sum costs or contributions (if any): 

(i) they must be declared under one of the budget categories set out in 

Article 6.2 and 

Annex 2 

(ii) the work must be properly implemented by the beneficiary in accordance 

with Annex 1 

(iii) the deliverables/outputs must be achieved in the period set out in 

Article 4 (with the 

exception of deliverables/outputs relating to the submission of the final 

periodic report, 

which may be achieved afterwards; see Article 21) 

(e) for unit, flat-rate or lump sum costs or contributions according to 

usual cost accounting 

practices (if any): 

(i) they must fulfil the general eligibility conditions for the type of 

cost concerned 

(ii) the cost accounting practices must be applied in a consistent manner, 

based on objective 

criteria, regardless of the source of funding 

(f) for financing not linked to costs (if any): the results must be 

achieved or the conditions must 

be fulfilled as described in Annex 1. 

In addition, for direct cost categories (e.g. personnel, travel & 

subsistence, subcontracting and other 

direct costs) only costs that are directly linked to the action 

implementation and can therefore be 

attributed to it directly are eligible. They must not include any indirect 

costs (i.e. costs that are only 

indirectly linked to the action, e.g. via cost drivers). 

In-kind contributions provided by third parties free of charge may be declared 
as eligible direct costs 

by the beneficiaries which use them (under the same conditions as if they 

were their own, provided 

that they concern only direct costs and that the third parties and their 

in-kind contributions are set 

out in Annex 1 (or approved ex post in the periodic report, if their use 

does not entail changes to the 



Agreement which would call into question the decision awarding the grant or 

breach the principle of 

equal treatment of applicants; ‘simplified approval procedure’). 
6.2 Specific eligibility conditions for each budget category 
For each budget category, the specific eligibility conditions are as follows: 
Direct costs 
A. Personnel costs 
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A.1 Costs for employees (or equivalent) are eligible as personnel costs if they 
fulfil the general 

eligibility conditions and are related to personnel working for the 

beneficiary under an employment 

contract (or equivalent appointing act) and assigned to the action. 

They must be limited to salaries (including net payments during parental 

leave), social security 

contributions, taxes and other costs linked to the remuneration, if they 

arise from national law or the 

employment contract (or equivalent appointing act) and be calculated on the 

basis of the costs actually 

incurred, in accordance with the following method: 

{daily rate for the person 

multiplied by 

number of day-equivalents worked on the action (rounded up or down to the 

nearest half-day)}. 

The daily rate must be calculated as: 

{annual personnel costs for the person 

divided by 

215}. 

The number of day-equivalents declared for a person must be identifiable 

and verifiable (see 

Article 20). 

The actual time spent on parental leave by a person assigned to the action 

may be deducted from the 

215 days indicated in the above formula. 

The total number of day-equivalents declared in EU grants, for a person for 

a year, cannot be higher 

than 215, minus time spent on parental leave (if any). 

For personnel which receives supplementary payments for work in projects 

(project-based 

remuneration), the personnel costs must be calculated at a rate which: 

- corresponds to the actual remuneration costs paid by the beneficiary for 

the time worked by 

the person in the action over the reporting period 



- does not exceed the remuneration costs paid by the beneficiary for work 

in similar projects 

funded by national schemes (‘national projects reference’) 

- is defined based on objective criteria allowing to determine the amount 

to which the person 

is entitled 

and 

- reflects the usual practice of the beneficiary to pay consistently 

bonuses or supplementary 

payments for work in projects funded by national schemes. 

The national projects reference is the remuneration defined in national 

law, collective labour 

agreement or written internal rules of the beneficiary applicable to work 

in projects funded by national 

schemes. 

If there is no such national law, collective labour agreement or written 

internal rules or if the projectbased 

remuneration is not based on objective criteria, the national project 

reference will be the average 
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remuneration of the person in the last full calendar year covered by the 

reporting period, excluding 

remuneration paid for work in EU actions. 

If the beneficiary uses average personnel costs (unit cost according to 

usual cost accounting practices), 

the personnel costs must fulfil the general eligibility conditions for such 

unit costs and the daily rate 

must be calculated: 

- using the actual personnel costs recorded in the beneficiary’s accounts 

and excluding any 

costs which are ineligible or already included in other budget categories; 

the actual personnel 

costs may be adjusted on the basis of budgeted or estimated elements, if 

they are relevant 

for calculating the personnel costs, reasonable and correspond to objective 

and verifiable 

information 

and 

- according to usual cost accounting practices which are applied in a 

consistent manner, based 

on objective criteria, regardless of the source of funding. 

A.2 and A.3 Costs for natural persons working under a direct contract other than an 
employment 



contract and costs for seconded persons by a third party against payment are also 
eligible as 

personnel costs, if they are assigned to the action, fulfil the general 

eligibility conditions and: 

(a) work under conditions similar to those of an employee (in particular 

regarding the way the 

work is organised, the tasks that are performed and the premises where they 

are performed) and 

(b) the result of the work belongs to the beneficiary (unless agreed 

otherwise). 

They must be calculated on the basis of a rate which corresponds to the 

costs actually incurred for 

the direct contract or secondment and must not be significantly different 

from those for personnel 

performing similar tasks under an employment contract with the beneficiary. 

A.4 The work of SME owners for the action (i.e. owners of beneficiaries 
that are small and mediumsized 

enterprises10 not receiving a salary) or natural person beneficiaries (i.e. 
beneficiaries that are 

natural persons not receiving a salary) may be declared as personnel costs, 

if they fulfil the general 

eligibility conditions and are calculated as unit costs in accordance with 

the method set out in Annex 

2a. 
B. Subcontracting costs 
Subcontracting costs for the action (including related duties, taxes and 
charges, such as nondeductible 

or non-refundable value added tax (VAT)) are eligible, if they are 

calculated on the basis 

of the costs actually incurred, fulfil the general eligibility conditions 

and are awarded using the 

10 For the definition, see Commission Recommendation 2003/361/EC: micro, 

small or medium-sized enterprise (SME) 

are enterprises 

- engaged in an economic activity, irrespective of their legal form 

(including, in particular, self- employed persons 

and family businesses engaged in craft or other activities, and 

partnerships or associations regularly engaged 

in an economic activity) and 

- employing fewer than 250 persons (expressed in ‘annual working units’ 

as defined in Article 5 of the 

Recommendation) and which have an annual turnover not exceeding EUR 50 

million, and/or an annual balance 

sheet total not exceeding EUR 43 million. 
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beneficiary’s usual purchasing practices — provided these ensure 

subcontracts with best value for 

money (or if appropriate the lowest price) and that there is no conflict of 

interests (see Article 12). 

Beneficiaries that are ‘contracting authorities/entities’ within the 

meaning of the EU Directives on 

public procurement must also comply with the applicable national law on 

public procurement. 

Subcontracting may cover only a limited part of the action. 

The tasks to be subcontracted and the estimated cost for each subcontract 

must be set out in Annex 1 

and the total estimated costs of subcontracting per beneficiary must be set 

out in Annex 2 (or may 

be approved ex post in the periodic report, if the use of subcontracting 

does not entail changes to the 

Agreement which would call into question the decision awarding the grant or 

breach the principle of 

equal treatment of applicants; ‘simplified approval procedure’). 
C. Purchase costs 
Purchase costs for the action (including related duties, taxes and charges, 
such as non-deductible or 

non-refundable value added tax (VAT)) are eligible if they fulfil the 

general eligibility conditions and 

are bought using the beneficiary’s usual purchasing practices — provided 

these ensure purchases with 

best value for money (or if appropriate the lowest price) and that there is 

no conflict of interests (see 

Article 12). 

Beneficiaries that are ‘contracting authorities/entities’ within the 

meaning of the EU Directives on 

public procurement must also comply with the applicable national law on 

public procurement. 
C.1 Travel and subsistence 
Purchases for travel, accommodation and subsistence must be calculated as 
follows: 

- travel: on the basis of the costs actually incurred and in line with the 

beneficiary’s usual 

practices on travel 

- accommodation: on the basis of the costs actually incurred and in line 

with the beneficiary’s 

usual practices on travel 

- subsistence: on the basis of the costs actually incurred and in line with 

the beneficiary’s usual 



practices on travel . 
C.2 Equipment 
Purchases of equipment, infrastructure or other assets used for the action must be 
declared as 

depreciation costs, calculated on the basis of the costs actually incurred 

and written off in accordance 

with international accounting standards and the beneficiary’s usual 

accounting practices. 

Only the portion of the costs that corresponds to the rate of actual use 

for the action during the action 

duration can be taken into account. 

Costs for renting or leasing equipment, infrastructure or other assets are also 
eligible, if they do not 

exceed the depreciation costs of similar equipment, infrastructure or 

assets and do not include any 

financing fees. 
C.3 Other goods, works and services 
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Purchases of other goods, works and services must be calculated on the basis of 
the costs actually 

incurred. 

Such goods, works and services include, for instance, consumables and 

supplies, promotion, 

dissemination, protection of results, translations, publications, 

certificates and financial guarantees, 

if required under the Agreement. 
D. Other cost categories 
D.2 Internally invoiced goods and services 
Costs for internally invoiced goods and services directly used for the action may 
be declared as unit 

cost according to usual cost accounting practices, if and as declared 

eligible in the call conditions, if 

they fulfil the general eligibility conditions for such unit costs and the 

amount per unit is calculated: 

- using the actual costs for the good or service recorded in the 

beneficiary’s accounts, attributed 

either by direct measurement or on the basis of cost drivers, and excluding 

any cost which 

are ineligible or already included in other budget categories; the actual 

costs may be adjusted 

on the basis of budgeted or estimated elements, if they are relevant for 

calculating the costs, 

reasonable and correspond to objective and verifiable information 



and 

- according to usual cost accounting practices which are applied in a 

consistent manner, based 

on objective criteria, regardless of the source of funding. 

‘Internally invoiced goods and services’ means goods or services which 

are provided within the 

beneficiary’s organisation directly for the action and which the 

beneficiary values on the basis of its 

usual cost accounting practices. 

This cost will not be taken into account for the indirect cost flat-rate. 
Indirect costs 
E. Indirect costs 
Indirect costs will be reimbursed at the flat-rate of 25% of the eligible 
direct costs (categories A-D, 

except volunteers costs, subcontracting costs, financial support to third 

parties and exempted specific 

cost categories, if any). 
Contributions 
Not applicable 
6.3 Ineligible costs and contributions 
The following costs or contributions are ineligible: 
(a) costs or contributions that do not comply with the conditions set out 

above (Article 6.1 and 

6.2), in particular: 

(i) costs related to return on capital and dividends paid by a beneficiary 
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(ii) debt and debt service charges 

(iii) provisions for future losses or debts 

(iv) interest owed 

(v) currency exchange losses 

(vi) bank costs charged by the beneficiary’s bank for transfers from the 

granting authority 

(vii) excessive or reckless expenditure 

(viii) deductible or refundable VAT (including VAT paid by public bodies 

acting as public 

authority) 

(ix) costs incurred or contributions for activities implemented during 

grant agreement 

suspension (see Article 31) 

(x) in-kind contributions by third parties: not applicable 

(b) costs or contributions declared under other EU grants (or grants 

awarded by an EU Member 



State, non-EU country or other body implementing the EU budget), except for 

the following 

cases: 

(i) Synergy actions: not applicable 

(ii) if the action grant is combined with an operating grant11 running 

during the same period 

and the beneficiary can demonstrate that the operating grant does not cover 

any (direct 

or indirect) costs of the action grant 

(c) costs or contributions for staff of a national (or regional/local) 

administration, for activities that 

are part of the administration’s normal activities (i.e. not undertaken 

only because of the grant) 

(d) costs or contributions (especially travel and subsistence) for staff or 

representatives of EU 

institutions, bodies or agencies 

(e) other : 

(i) country restrictions for eligible costs: not applicable 

(ii) costs or contributions declared specifically ineligible in the call 

conditions. 
6.4 Consequences of non-compliance 
If a beneficiary declares costs or contributions that are ineligible, they 

will be rejected (see Article 27). 

This may also lead to other measures described in Chapter 5. 

11 For the definition, see Article 180(2)(b) of EU Financial Regulation 

2018/1046: ‘operating grant’ means an EU grant 

to finance “the functioning of a body which has an objective forming part 

of and supporting an EU policy”. 
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CHAPTER 4 GRANT IMPLEMENTATION 
SECTION 1 CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND 
OTHER 
PARTICIPANTS 
ARTICLE 7 — BENEFICIARIES 
The beneficiaries, as signatories of the Agreement, are fully responsible 

towards the granting authority 

for implementing it and for complying with all its obligations. 

They must implement the Agreement to their best abilities, in good faith 

and in accordance with all 

the obligations and terms and conditions it sets out. 

They must have the appropriate resources to implement the action and 

implement the action under 



their own responsibility and in accordance with Article 11. If they rely on 

affiliated entities or other 

participants (see Articles 8 and 9), they retain sole responsibility 

towards the granting authority and 

the other beneficiaries. 

They are jointly responsible for the technical implementation of the action. 
If one of the beneficiaries 

fails to implement their part of the action, the other beneficiaries must 

ensure that this part is 

implemented by someone else (without being entitled to an increase of the 

maximum grant amount 

and subject to an amendment; see Article 39). The financial responsibility of 
each beneficiary in case 

of recoveries is governed by Article 22. 

The beneficiaries (and their action) must remain eligible under the EU 

programme funding the grant 

for the entire duration of the action. Costs and contributions will be 

eligible only as long as the 

beneficiary and the action are eligible. 

The internal roles and responsibilities of the beneficiaries are divided as 
follows: 

(a) Each beneficiary must: 

(i) keep information stored in the Portal Participant Register up to date 

(see Article 19) 

(ii) inform the granting authority (and the other beneficiaries) 

immediately of any events or 

circumstances likely to affect significantly or delay the implementation of 

the action (see 

Article 19) 

(iii) submit to the coordinator in good time: 

- the prefinancing guarantees (if required; see Article 23) 

- the financial statements and certificates on the financial statements 

(CFS) (if 

required; see Articles 21 and 24.2 and Data Sheet, Point 4.3) 

- the contribution to the deliverables and technical reports (see Article 

21) 

- any other documents or information required by the granting authority 

under the 

Agreement 

(iv) submit via the Portal data and information related to the 

participation of their affiliated 

entities. 
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(b) The coordinator must: 

(i) monitor that the action is implemented properly (see Article 11) 

(ii) act as the intermediary for all communications between the consortium 

and the granting 

authority, unless the Agreement or granting authority specifies otherwise, 

and in 

particular: 

- submit the prefinancing guarantees to the granting authority (if any) 

- request and review any documents or information required and verify their 

quality 

and completeness before passing them on to the granting authority 

- submit the deliverables and reports to the granting authority 

- inform the granting authority about the payments made to the other 

beneficiaries 

(report on the distribution of payments; if required, see Articles 22 and 

32) 

(iii) distribute the payments received from the granting authority to the 

other beneficiaries 

without unjustified delay (see Article 22). 

The coordinator may not delegate or subcontract the above-mentioned tasks 

to any other beneficiary 

or third party (including affiliated entities). 

However, coordinators which are public bodies may delegate the tasks set 

out in Point (b)(ii) last 

indent and (iii) above to entities with ‘authorisation to administer’ 

which they have created or which 

are controlled by or affiliated to them. In this case, the coordinator 

retains sole responsibility for the 

payments and for compliance with the obligations under the Agreement. 

Moreover, coordinators which are ‘sole beneficiaries’12 (or similar, such 

as European research 

infrastructure consortia (ERICs)) may delegate the tasks set out in Point 

(b)(i) to (iii) above to one of 

their members. The coordinator retains sole responsibility for compliance 

with the obligations under 

the Agreement. 

The beneficiaries must have internal arrangements regarding their operation 
and co-ordination, to 

ensure that the action is implemented properly. 

If required by the granting authority (see Data Sheet, Point 1), these 

arrangements must be set out in 

a written consortium agreement between the beneficiaries, covering for 
instance: 

- the internal organisation of the consortium 



- the management of access to the Portal 

- different distribution keys for the payments and financial 

responsibilities in case of recoveries 

(if any) 

- additional rules on rights and obligations related to background and 

results (see Article 16) 

12 For the definition, see Article 187(2) EU Financial Regulation 2018/1046: 

“Where several entities satisfy the criteria 

for being awarded a grant and together form one entity, that entity may be 

treated as the sole beneficiary, including 
where it is specifically established for the purpose of implementing the 

action financed by the grant.” 
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- settlement of internal disputes 

- liability, indemnification and confidentiality arrangements between the 

beneficiaries. 

The internal arrangements must not contain any provision contrary to this 

Agreement. 
ARTICLE 8 — AFFILIATED ENTITIES 
Not applicable 
ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION 
9.1 Associated partners 
Not applicable 
9.2 Third parties giving in-kind contributions to the action 
Other third parties may give in-kind contributions to the action (i.e. 

personnel, equipment, other goods, 

works and services, etc. which are free-of-charge) if necessary for the 

implementation. 

Third parties giving in-kind contributions do not implement any action 

tasks. They may not charge 

costs or contributions to the action, but the costs for the in-kind 

contributions are eligible and may be 

charged by the beneficiaries which use them, under the conditions set out 

in Article 6. The costs will 

be included in Annex 2 as part of the beneficiaries’ costs. 

The third parties and their in-kind contributions should be set out in 

Annex 1. 

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. 

granting authority, OLAF, 

Court of Auditors (ECA), etc.) can exercise their rights also towards the 

third parties giving in-kind 

contributions. 
9.3 Subcontractors 



Subcontractors may participate in the action, if necessary for the 

implementation. 

Subcontractors must implement their action tasks in accordance with Article 

11. The costs for the 

subcontracted tasks (invoiced price from the subcontractor) are eligible 

and may be charged by the 

beneficiaries, under the conditions set out in Article 6. The costs will be 

included in Annex 2 as part 

of the beneficiaries’ costs. 

The beneficiaries must ensure that their contractual obligations under 

Articles 11 (proper 

implementation), 12 (conflict of interest), 13 (confidentiality and 

security), 14 (ethics), 17.2 

(visibility), 18 (specific rules for carrying out action), 19 (information) 

and 20 (record-keeping) also 

apply to the subcontractors. 

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. 

granting authority, OLAF, 

Court of Auditors (ECA), etc.) can exercise their rights also towards the 

subcontractors. 
9.4 Recipients of financial support to third parties 
If the action includes providing financial support to third parties (e.g. 

grants, prizes or similar forms of 
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support), the beneficiaries must ensure that their contractual obligations 

under Articles 12 (conflict of 

interest), 13 (confidentiality and security), 14 (ethics), 17.2 

(visibility), 18 (specific rules for carrying 

out action), 19 (information) and 20 (record-keeping)also apply to the 

third parties receiving the 

support (recipients). 

The beneficiaries must also ensure that the bodies mentioned in Article 25 

(e.g. granting authority, 

OLAF, Court of Auditors (ECA), etc.) can exercise their rights also towards 

the recipients. 
ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS 
10.1 Non-EU participants 
Participants which are established in a non-EU country (if any) undertake 

to comply with their 

obligations under the Agreement and: 

- to respect general principles (including fundamental rights, values and 

ethical principles, 



environmental and labour standards, rules on classified information, 

intellectual property 

rights, visibility of funding and protection of personal data) 

- for the submission of certificates under Article 24: to use qualified 

external auditors which 

are independent and comply with comparable standards as those set out in EU 

Directive 

2006/43/EC13 

- for the controls under Article 25: to allow for checks, reviews, audits 

and investigations 

(including on-the-spot checks, visits and inspections) by the bodies 

mentioned in that Article 

(e.g. granting authority, OLAF, Court of Auditors (ECA), etc.). 

Special rules on dispute settlement apply (see Data Sheet, Point 5). 
10.2 Participants which are international organisations 
Participants which are international organisations (IOs; if any) undertake 

to comply with their 

obligations under the Agreement and: 

- to respect general principles (including fundamental rights, values and 

ethical principles, 

environmental and labour standards, rules on classified information, 

intellectual property 

rights, visibility of funding and protection of personal data) 

- for the submission of certificates under Article 24: to use either 

independent public officers or 

external auditors which comply with comparable standards as those set out 

in EU Directive 

2006/43/EC 

- for the controls under Article 25: to allow for the checks, reviews, 

audits and investigations 

by the bodies mentioned in that Article, taking into account the specific 

agreements concluded 

by them and the EU (if any). 

For such participants, nothing in the Agreement will be interpreted as a 

waiver of their privileges or 

immunities, as accorded by their constituent documents or international 

law. 

13 Directive 2006/43/EC of the European Parliament and of the Council of 17 

May 2006 on statutory audits of annual 

accounts and consolidated accounts or similar national regulations (OJ L 

157, 9.6.2006, p. 87). 
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Special rules on applicable law and dispute settlement apply (see Article 

43 and Data Sheet, Point 5). 
10.3 Pillar-assessed participants 
Pillar-assessed participants (if any) may rely on their own systems, rules 

and procedures, in so far as 

they have been positively assessed and do not call into question the 

decision awarding the grant or 

breach the principle of equal treatment of applicants or beneficiaries. 

‘Pillar-assessment’ means a review by the European Commission on the 

systems, rules and procedures 

which participants use for managing EU grants (in particular internal 

control system, accounting 

system, external audits, financing of third parties, rules on recovery and 

exclusion, information on 

recipients and protection of personal data; see Article 154 EU Financial 

Regulation 2018/1046). 

Participants with a positive pillar assessment may rely on their own 

systems, rules and procedures, 

in particular for: 

- record-keeping (Article 20): may be done in accordance with internal 

standards, rules and 

procedures 

- currency conversion for financial statements (Article 21): may be done in 

accordance with 

usual accounting practices 

- guarantees (Article 23): for public law bodies, prefinancing guarantees 

are not needed 

- certificates (Article 24): 

- certificates on the financial statements (CFS): may be provided by their 

regular internal 

or external auditors and in accordance with their internal financial 

regulations and 

procedures 

- certificates on usual accounting practices (CoMUC): are not needed if 

those practices 

are covered by an ex-ante assessment 

and use the following specific rules, for: 

- recoveries (Article 22): in case of financial support to third parties, 

there will be no recovery if 

the participant has done everything possible to retrieve the undue amounts 

from the third party 

receiving the support (including legal proceedings) and non-recovery is not 

due to an error or 

negligence on its part 



- checks, reviews, audits and investigations by the EU (Article 25): will 

be conducted taking 

into account the rules and procedures specifically agreed between them and 

the framework 

agreement (if any) 

- impact evaluation (Article 26): will be conducted in accordance with the 

participant’s internal 

rules and procedures and the framework agreement (if any) 

- grant agreement suspension (Article 31): certain costs incurred during 

grant suspension are 

eligible (notably, minimum costs necessary for a possible resumption of the 

action and costs 

relating to contracts which were entered into before the pre-information 

letter was received and 

which could not reasonably be suspended, reallocated or terminated on legal 

grounds) 
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- grant agreement termination (Article 32): the final grant amount and 

final payment will be 

calculated taking into account also costs relating to contracts due for 

execution only after 

termination takes effect, if the contract was entered into before the pre-

information letter was 

received and could not reasonably be terminated on legal grounds 

- liability for damages (Article 33.2): the granting authority must be 

compensated for damage 

it sustains as a result of the implementation of the action or because the 

action was not 

implemented in full compliance with the Agreement only if the damage is due 

to an 

infringement of the participant’s internal rules and procedures or due to 

a violation of third 

parties’ rights by the participant or one of its employees or individual 

for whom the employees 

are responsible. 

Participants whose pillar assessment covers procurement and granting 

procedures may also do 

purchases, subcontracting and financial support to third parties (Article 

6.2) in accordance with their 

internal rules and procedures for purchases, subcontracting and financial 

support. 

Participants whose pillar assessment covers data protection rules may rely 

on their internal standards, 



rules and procedures for data protection (Article 15). 

The participants may however not rely on provisions which would breach the 

principle of equal 

treatment of applicants or beneficiaries or call into question the decision 

awarding the grant, such as 

in particular: 

- eligibility (Article 6) 

- consortium roles and set-up (Articles 7-9) 

- security and ethics (Articles 13, 14) 

- IPR (including background and results, access rights and rights of use), 

communication, 

dissemination and visibility (Articles 16 and 17) 

- information obligation (Article 19) 

- payment, reporting and amendments (Articles 21, 22 and 39) 

- rejections, reductions, suspensions and terminations (Articles 27, 28, 

29-32) 

If the pillar assessment was subject to remedial measures, reliance on the 

internal systems, rules and 

procedures is subject to compliance with those remedial measures. 

Participants whose assessment has not yet been updated to cover (the new 

rules on) data protection 

may rely on their internal systems, rules and procedures, provided that 

they ensure that personal data is: 

- processed lawfully, fairly and in a transparent manner in relation to the 

data subject 

- collected for specified, explicit and legitimate purposes and not further 

processed in a manner 

that is incompatible with those purposes 

- adequate, relevant and limited to what is necessary in relation to the 

purposes for which they 

are processed 

- accurate and, where necessary, kept up to date 
28 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 

HE MGA — Multi & Mono: v1.0 

- kept in a form which permits identification of data subjects for no 

longer than is necessary for 

the purposes for which the data is processed and 

- processed in a manner that ensures appropriate security of the personal 

data. 

Participants must inform the coordinator without delay of any changes to 

the systems, rules and 

procedures that were part of the pillar assessment. The coordinator must 

immediately inform the 

granting authority. 



Pillar-assessed participants that have also concluded a framework agreement 

with the EU, may 

moreover — under the same conditions as those above (i.e. not call into 

question the decision awarding 

the grant or breach the principle of equal treatment of applicants or 

beneficiaries) — rely on the 

provisions set out in that framework agreement. 
SECTION 2 RULES FOR CARRYING OUT THE ACTION 
ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION 
11.1 Obligation to properly implement the action 
The beneficiaries must implement the action as described in Annex 1 and in 

compliance with the 

provisions of the Agreement, the call conditions and all legal obligations 

under applicable EU, 

international and national law. 
11.2 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 12 — CONFLICT OF INTERESTS 
12.1 Conflict of interests 
The beneficiaries must take all measures to prevent any situation where the 

impartial and objective 

implementation of the Agreement could be compromised for reasons involving 

family, emotional life, 

political or national affinity, economic interest or any other direct or 

indirect interest (‘conflict of 

interests’). 

They must formally notify the granting authority without delay of any 

situation constituting or likely 

to lead to a conflict of interests and immediately take all the necessary 

steps to rectify this situation. 

The granting authority may verify that the measures taken are appropriate 

and may require additional 

measures to be taken by a specified deadline. 
12.2 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28) and the grant or the beneficiary may be terminated (see Article 

32). 
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Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 13 — CONFIDENTIALITY AND SECURITY 



13.1 Sensitive information 
The parties must keep confidential any data, documents or other material 

(in any form) that is identified 

as sensitive in writing (‘sensitive information’) — during the 

implementation of the action and for at 

least until the time-limit set out in the Data Sheet (see Point 6). 

If a beneficiary requests, the granting authority may agree to keep such 

information confidential for 

a longer period. 

Unless otherwise agreed between the parties, they may use sensitive 

information only to implement 

the Agreement. 

The beneficiaries may disclose sensitive information to their personnel or 

other participants involved 

in the action only if they: 

(a) need to know it in order to implement the Agreement and 

(b) are bound by an obligation of confidentiality. 

The granting authority may disclose sensitive information to its staff and 

to other EU institutions and 

bodies. 

It may moreover disclose sensitive information to third parties, if: 

(a) this is necessary to implement the Agreement or safeguard the EU 

financial interests and 

(b) the recipients of the information are bound by an obligation of 

confidentiality. 

The confidentiality obligations no longer apply if: 

(a) the disclosing party agrees to release the other party 

(b) the information becomes publicly available, without breaching any 

confidentiality obligation 

(c) the disclosure of the sensitive information is required by EU, 

international or national law. 

Specific confidentiality rules (if any) are set out in Annex 5. 
13.2 Classified information 
The parties must handle classified information in accordance with the 

applicable EU, international or 

national law on classified information (in particular, Decision 2015/44414 

and its implementing rules). 

Deliverables which contain classified information must be submitted 

according to special procedures 

agreed with the granting authority. 

14 Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security 

rules for protecting EU classified 

information (OJ L 72, 17.3.2015, p. 53). 
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Action tasks involving classified information may be subcontracted only 

after explicit approval (in 

writing) from the granting authority. 

Classified information may not be disclosed to any third party (including 

participants involved in the 

action implementation) without prior explicit written approval from the 

granting authority. 

Specific security rules (if any) are set out in Annex 5. 
13.3 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 14 — ETHICS AND VALUES 
14.1 Ethics 
The action must be carried out in line with the highest ethical standards 

and the applicable EU, 

international and national law on ethical principles. 

Specific ethics rules (if any) are set out in Annex 5. 
14.2 Values 
The beneficiaries must commit to and ensure the respect of basic EU values 

(such as respect for 

human dignity, freedom, democracy, equality, the rule of law and human 

rights, including the rights 

of minorities). 

Specific rules on values (if any) are set out in Annex 5. 
14.3 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 15 — DATA PROTECTION 
15.1 Data processing by the granting authority 
Any personal data under the Agreement will be processed under the 

responsibility of the data 

controller of the granting authority in accordance with and for the 

purposes set out in the Portal Privacy 

Statement. 

For grants where the granting authority is the European Commission, an EU 

regulatory or executive 

agency, joint undertaking or other EU body, the processing will be subject 

to Regulation 2018/172515. 

15 Regulation (EU) 2018/1725 of the European Parliament and of the Council 

of 23 October 2018 on the protection of 



natural persons with regard to the processing of personal data by the Union 

institutions, bodies, offices and agencies 
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15.2 Data processing by the beneficiaries 
The beneficiaries must process personal data under the Agreement in 

compliance with the applicable 

EU, international and national law on data protection (in particular, 

Regulation 2016/67916). 

They must ensure that personal data is: 

- processed lawfully, fairly and in a transparent manner in relation to the 

data subjects 

- collected for specified, explicit and legitimate purposes and not further 

processed in a manner 

that is incompatible with those purposes 

- adequate, relevant and limited to what is necessary in relation to the 

purposes for which they 

are processed 

- accurate and, where necessary, kept up to date 

- kept in a form which permits identification of data subjects for no 

longer than is necessary for 

the purposes for which the data is processed and 

- processed in a manner that ensures appropriate security of the data. 

The beneficiaries may grant their personnel access to personal data only if 

it is strictly necessary 

for implementing, managing and monitoring the Agreement. The beneficiaries 

must ensure that the 

personnel is under a confidentiality obligation. 

The beneficiaries must inform the persons whose data are transferred to the 

granting authority and 

provide them with the Portal Privacy Statement. 
15.3 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND 
AND 
RESULTS —ACCESS RIGHTS AND RIGHTS OF USE 
16.1 Background and access rights to background 
The beneficiaries must give each other and the other participants access to 

the background identified 

as needed for implementing the action, subject to any specific rules in 

Annex 5. 



‘Background’ means any data, know-how or information — whatever its form 

or nature (tangible or 

intangible), including any rights such as intellectual property rights — 

that is: 

and on the free movement of such data, and repealing Regulation (EC) No 

45/2001 and Decision No 1247/2002/EC 

(OJ L 295, 21.11.2018, p. 39). 

16 Regulation (EU) 2016/679 of the European Parliament and of the Council of 

27 April 2016 on the protection of natural 

persons with regard to the processing of personal data and on the free 

movement of such data, and repealing Directive 

95/46/EC (‘GDPR’) (OJ L 119, 4.5.2016, p. 1). 
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(a) held by the beneficiaries before they acceded to the Agreement and 

(b) needed to implement the action or exploit the results. 

If background is subject to rights of a third party, the beneficiary 

concerned must ensure that it is able 

to comply with its obligations under the Agreement. 
16.2 Ownership of results 
The granting authority does not obtain ownership of the results produced 

under the action. 

‘Results’ means any tangible or intangible effect of the action, such as 

data, know-how or information, 

whatever its form or nature, whether or not it can be protected, as well as 

any rights attached to it, 

including intellectual property rights. 
16.3 Rights of use of the granting authority on materials, documents and information 
received for policy, information, communication, dissemination and publicity purposes 
The granting authority has the right to use non-sensitive information 

relating to the action and 

materials and documents received from the beneficiaries (notably summaries 

for publication, 

deliverables, as well as any other material, such as pictures or audio-

visual material, in paper or 

electronic form) for policy, information, communication, dissemination and 

publicity purposes — 

during the action or afterwards. 

The right to use the beneficiaries’ materials, documents and information 

is granted in the form of a 

royalty-free, non-exclusive and irrevocable licence, which includes the 

following rights: 

(a) use for its own purposes (in particular, making them available to persons 
working for the 



granting authority or any other EU service (including institutions, bodies, 

offices, agencies, 

etc.) or EU Member State institution or body; copying or reproducing them 

in whole or in part, 

in unlimited numbers; and communication through press information services) 

(b) distribution to the public (in particular, publication as hard copies and in 
electronic or digital 

format, publication on the internet, as a downloadable or non-downloadable 

file, broadcasting 

by any channel, public display or presentation, communicating through press 

information 

services, or inclusion in widely accessible databases or indexes) 

(c) editing or redrafting (including shortening, summarising, inserting other 
elements (e.g. 

meta-data, legends, other graphic, visual, audio or text elements), 

extracting parts (e.g. audio 

or video files), dividing into parts, use in a compilation) 

(d) translation 
(e) storage in paper, electronic or other form 
(f) archiving, in line with applicable document-management rules 
(g) the right to authorise third parties to act on its behalf or sub-license 
to third parties the modes 

of use set out in Points (b), (c), (d) and (f), if needed for the 

information, communication and 

publicity activity of the granting authority 
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(h) processing, analysing, aggregating the materials, documents and 
information received and 

producing derivative works. 
The rights of use are granted for the whole duration of the industrial or 

intellectual property rights 

concerned. 

If materials or documents are subject to moral rights or third party rights 

(including intellectual 

property rights or rights of natural persons on their image and voice), the 

beneficiaries must ensure 

that they comply with their obligations under this Agreement (in 

particular, by obtaining the necessary 

licences and authorisations from the rights holders concerned). 

Where applicable, the granting authority will insert the following 

information: 

“© – [year] – [name of the copyright owner]. All rights reserved. Licensed 

to the [name of granting authority] 



under conditions.” 
16.4 Specific rules on IPR, results and background 
Specific rules regarding intellectual property rights, results and 

background (if any) are set out in 

Annex 5. 
16.5 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28). 

Such a breach may also lead to other measures described in Chapter 5. 
ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY 
17.1 Communication — Dissemination — Promoting the action 
Unless otherwise agreed with the granting authority, the beneficiaries must 

promote the action and its 

results by providing targeted information to multiple audiences (including 

the media and the public), 

in accordance with Annex 1 and in a strategic, coherent and effective 

manner. 

Before engaging in a communication or dissemination activity expected to 

have a major media impact, 

the beneficiaries must inform the granting authority. 
17.2 Visibility — European flag and funding statement 
Unless otherwise agreed with the granting authority, communication 

activities of the beneficiaries 

related to the action (including media relations, conferences, seminars, 

information material, such as 

brochures, leaflets, posters, presentations, etc., in electronic form, via 

traditional or social media, etc.), 

dissemination activities and any infrastructure, equipment, vehicles, 

supplies or major result funded 

by the grant must acknowledge EU support and display the European flag 

(emblem) and funding 

statement (translated into local languages, where appropriate): 
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The emblem must remain distinct and separate and cannot be modified by 

adding other visual 

marks, brands or text. 

Apart from the emblem, no other visual identity or logo may be used to 

highlight the EU support. 

When displayed in association with other logos (e.g. of beneficiaries or 

sponsors), the emblem must 

be displayed at least as prominently and visibly as the other logos. 



For the purposes of their obligations under this Article, the beneficiaries 

may use the emblem without 

first obtaining approval from the granting authority. This does not, 

however, give them the right to 

exclusive use. Moreover, they may not appropriate the emblem or any similar 

trademark or logo, either 

by registration or by any other means. 
17.3 Quality of information — Disclaimer 
Any communication or dissemination activity related to the action must use 

factually accurate 

information. 

Moreover, it must indicate the following disclaimer (translated into local 

languages where 

appropriate): 

“Funded by the European Union. Views and opinions expressed are however 

those of the author(s) only 

and do not necessarily reflect those of the European Union or [name of the 

granting authority]. Neither 

the European Union nor the granting authority can be held responsible for 

them.” 
17.4 Specific communication, dissemination and visibility rules 
Specific communication, dissemination and visibility rules (if any) are set 

out in Annex 5. 
17.5 Consequences of non-compliance 
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If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION 
18.1 Specific rules for carrying out the action 
Specific rules for implementing the action (if any) are set out in Annex 5. 
18.2 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28). 

Such a breach may also lead to other measures described in Chapter 5. 
SECTION 3 GRANT ADMINISTRATION 
ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS 
19.1 Information requests 
The beneficiaries must provide — during the action or afterwards and in 

accordance with Article 7 — 

any information requested in order to verify eligibility of the costs or 

contributions declared, proper 



implementation of the action and compliance with the other obligations 

under the Agreement. 

The information provided must be accurate, precise and complete and in the 

format requested, 

including electronic format. 
19.2 Participant Register data updates 
The beneficiaries must keep — at all times, during the action or afterwards 

— their information stored 

in the Portal Participant Register up to date, in particular, their name, 

address, legal representatives, 

legal form and organisation type. 
19.3 Information about events and circumstances which impact the action 
The beneficiaries must immediately inform the granting authority (and the 

other beneficiaries) of any 

of the following: 

(a) events which are likely to affect or delay the implementation of the 
action or affect the EU’s 

financial interests, in particular: 

(i) changes in their legal, financial, technical, organisational or 

ownership situation 

(including changes linked to one of the exclusion grounds listed in the 

declaration of 

honour signed before grant signature) 

(ii) linked action information: not applicable 
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(b) circumstances affecting: 
(i) the decision to award the grant or 

(ii) compliance with requirements under the Agreement. 
19.4 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

grant may be reduced (see 

Article 28). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 20 — RECORD-KEEPING 
20.1 Keeping records and supporting documents 
The beneficiaries must — at least until the time-limit set out in the Data 

Sheet (see Point 6) — keep 

records and other supporting documents to prove the proper implementation 

of the action in line with 

the accepted standards in the respective field (if any). 

In addition, the beneficiaries must — for the same period — keep the 

following to justify the amounts 

declared: 



(a) for actual costs: adequate records and supporting documents to prove 

the costs declared (such 

as contracts, subcontracts, invoices and accounting records); in addition, 

the beneficiaries’ 

usual accounting and internal control procedures must enable direct 

reconciliation between 

the amounts declared, the amounts recorded in their accounts and the 

amounts stated in the 

supporting documents 

(b) for flat-rate costs and contributions (if any): adequate records and 

supporting documents to 

prove the eligibility of the costs or contributions to which the flat-rate 

is applied 

(c) for the following simplified costs and contributions: the beneficiaries 

do not need to keep 

specific records on the actual costs incurred, but must keep: 

(i) for unit costs and contributions (if any): adequate records and 

supporting documents to 

prove the number of units declared 

(ii) for lump sum costs and contributions (if any): adequate records and 

supporting 

documents to prove proper implementation of the work as described in Annex 

1 

(iii) for financing not linked to costs (if any): adequate records and 

supporting documents 

to prove the achievement of the results or the fulfilment of the conditions 

as described 

in Annex 1 

(d) for unit, flat-rate and lump sum costs and contributions according to 

usual cost accounting 

practices (if any): the beneficiaries must keep any adequate records and 

supporting documents 

to prove that their cost accounting practices have been applied in a 

consistent manner, based on 

objective criteria, regardless of the source of funding, and that they 

comply with the eligibility 

conditions set out in Articles 6.1 and 6.2. 
37 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 

HE MGA — Multi & Mono: v1.0 

Moreover, the following is needed for specific budget categories: 

(e) for personnel costs: time worked for the beneficiary under the action 

must be supported 

by declarations signed monthly by the person and their supervisor, unless 

another reliable 



time-record system is in place; the granting authority may accept 

alternative evidence 

supporting the time worked for the action declared, if it considers that it 

offers an adequate 

level of assurance 

(f) additional record-keeping rules: not applicable 

The records and supporting documents must be made available upon request 

(see Article 19) or in the 

context of checks, reviews, audits or investigations (see Article 25). 

If there are on-going checks, reviews, audits, investigations, litigation 

or other pursuits of claims under 

the Agreement (including the extension of findings; see Article 25), the 

beneficiaries must keep these 

records and other supporting documentation until the end of these 

procedures. 

The beneficiaries must keep the original documents. Digital and digitalised 

documents are considered 

originals if they are authorised by the applicable national law. The 

granting authority may accept 

non-original documents if they offer a comparable level of assurance. 
20.2 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, costs 

or contributions insufficiently 

substantiated will be ineligible (see Article 6) and will be rejected (see 

Article 27), and the grant may 

be reduced (see Article 28). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 21 — REPORTING 
21.1 Continuous reporting 
The beneficiaries must continuously report on the progress of the action 

(e.g. deliverables, 
milestones, outputs/outcomes, critical risks, indicators, etc; if any), in the Portal 
Continuous 

Reporting tool and in accordance with the timing and conditions it sets out 

(as agreed with the granting 

authority). 

Standardised deliverables (e.g. progress reports not linked to payments, 

reports on cumulative 

expenditure, special reports, etc; if any) must be submitted using the 

templates published on the Portal. 
21.2 Periodic reporting: Technical reports and financial statements 
In addition, the beneficiaries must provide reports to request payments, in 

accordance with the 

schedule and modalities set out in the Data Sheet (see Point 4.2): 

- for additional prefinancings (if any): an additional prefinancing report 



- for interim payments (if any) and the final payment: a periodic report. 
The prefinancing and periodic reports include a technical and financial 

part. 
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The technical part includes an overview of the action implementation. It 

must be prepared using the 

template available in the Portal Periodic Reporting tool. 

The financial part of the additional prefinancing report includes a 

statement on the use of the previous 

prefinancing payment. 

The financial part of the periodic report includes: 

- the financial statements (individual and consolidated; for all 

beneficiaries/affiliated entities) 

- the explanation on the use of resources (or detailed cost reporting 

table, if required) 

- the certificates on the financial statements (CFS) (if required; see 

Article 24.2 and Data Sheet, 

Point 4.3). 

The financial statements must detail the eligible costs and contributions for 
each budget category 

and, for the final payment, also the revenues for the action (see Articles 

6 and 22). 

All eligible costs and contributions incurred should be declared, even if 

they exceed the amounts 

indicated in the estimated budget (see Annex 2). Amounts that are not 

declared in the individual 

financial statements will not be taken into account by the granting 

authority. 

By signing the financial statements (directly in the Portal Periodic 

Reporting tool), the beneficiaries 

confirm that: 

- the information provided is complete, reliable and true 

- the costs and contributions declared are eligible (see Article 6) 

- the costs and contributions can be substantiated by adequate records and 

supporting documents 

(see Article 20) that will be produced upon request (see Article 19) or in 

the context of checks, 

reviews, audits and investigations (see Article 25) 

- for the final periodic report: all the revenues have been declared (if 

required; see Article 22). 

Beneficiaries will have to submit also the financial statements of their 

affiliated entities (if any). In case 



of recoveries (see Article 22), beneficiaries will be held responsible also 

for the financial statements 

of their affiliated entities. 
21.3 Currency for financial statements and conversion into euros 
The financial statements must be drafted in euro. 

Beneficiaries with general accounts established in a currency other than 

the euro must convert the 

costs recorded in their accounts into euro, at the average of the daily 

exchange rates published in the C 

series of the Official Journal of the European Union (ECB website), calculated 
over the corresponding 

reporting period. 

If no daily euro exchange rate is published in the Official Journal for the 
currency in question, they 

must be converted at the average of the monthly accounting exchange rates 

published on the European 

Commission website (InforEuro), calculated over the corresponding reporting 

period. 
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Beneficiaries with general accounts in euro must convert costs incurred in 

another currency into euro 

according to their usual accounting practices. 
21.4 Reporting language 
The reporting must be in the language of the Agreement, unless otherwise 

agreed with the granting 

authority (see Data Sheet, Point 4.2). 
21.5 Consequences of non-compliance 
If a report submitted does not comply with this Article, the granting 

authority may suspend the 

payment deadline (see Article 29) and apply other measures described in 

Chapter 5. 

If the coordinator breaches its reporting obligations, the granting 

authority may terminate the grant or 

the coordinator’s participation (see Article 32) or apply other measures 

described in Chapter 5. 
ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF 
AMOUNTS 
DUE 
22.1 Payments and payment arrangements 
Payments will be made in accordance with the schedule and modalities set 

out in the Data Sheet (see 

Point 4.2). 



They will be made in euro to the bank account indicated by the coordinator 

(see Data Sheet, Point 4.2) 

and must be distributed without unjustified delay (restrictions may apply 

to distribution of the initial 

prefinancing payment; see Data Sheet, Point 4.2). 

Payments to this bank account will discharge the granting authority from 

its payment obligation. 

The cost of payment transfers will be borne as follows: 

- the granting authority bears the cost of transfers charged by its bank 

- the beneficiary bears the cost of transfers charged by its bank 

- the party causing a repetition of a transfer bears all costs of the 

repeated transfer. 

Payments by the granting authority will be considered to have been carried 

out on the date when they 

are debited to its account. 
22.2 Recoveries 
Recoveries will be made, if — at beneficiary termination, final payment or 

afterwards — it turns out 

that the granting authority has paid too much and needs to recover the 

amounts undue. 

Each beneficiary’s financial responsibility in case of recovery is in 

principle limited to their own debt 

and undue amounts of their affiliated entities. 

In case of enforced recoveries (see Article 22.4), affiliated entities will 

be held liable for repaying 

debts of their beneficiaries, if required by the granting authority (see 

Data Sheet, Point 4.4). 
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22.3 Amounts due 
22.3.1 Prefinancing payments 
The aim of the prefinancing is to provide the beneficiaries with a float. 

It remains the property of the EU until the final payment. 

For initial prefinancings (if any), the amount due, schedule and modalities are 
set out in the 

Data Sheet (see Point 4.2). 

For additional prefinancings (if any), the amount due, schedule and modalities 
are also set out in 

the Data Sheet (see Point 4.2). However, if the statement on the use of the 

previous prefinancing 

payment shows that less than 70% was used, the amount set out in the Data 

Sheet will be reduced by 

the difference between the 70% threshold and the amount used. 



The contribution to the Mutual Insurance Mechanism will be retained from 

the prefinancing payments 

(at the rate and in accordance with the modalities set out in the Data 

Sheet, see Point 4.2) and 

transferred to the Mechanism. 

Prefinancing payments (or parts of them) may be offset (without the 

beneficiaries’ consent) against 

amounts owed by a beneficiary to the granting authority — up to the amount 

due to that beneficiary. 

For grants where the granting authority is the European Commission or an EU 

executive agency, 

offsetting may also be done against amounts owed to other Commission 

services or executive 

agencies. 

Payments will not be made if the payment deadline or payments are suspended 

(see Articles 29 and 

30). 
22.3.2 Amount due at beneficiary termination — Recovery 
In case of beneficiary termination, the granting authority will determine 

the provisional amount due 

for the beneficiary concerned. Payments (if any) will be made with the next 

interim or final payment. 

The amount due will be calculated in the following step: 
Step 1 — Calculation of the total accepted EU contribution 

Step 1 — Calculation of the total accepted EU contribution 

The granting authority will first calculate the ‘accepted EU 

contribution’ for the beneficiary for all 

reporting periods, by calculating the ‘maximum EU contribution to costs’ 

(applying the funding rate 

to the accepted costs of the beneficiary), taking into account requests for 

a lower contribution to costs 

and CFS threshold cappings (if any; see Article 24.5) and adding the 

contributions (accepted unit, 

flat-rate or lump sum contributions and financing not linked to costs, if 

any). 

After that, the granting authority will take into account grant reductions 

(if any). The resulting amount 

is the ‘total accepted EU contribution’ for the beneficiary. 

The balance is then calculated by deducting the payments received (if any; 
see report on the 

distribution of payments in Article 32), from the total accepted EU 

contribution: 
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{total accepted EU contribution for the beneficiary 
minus 

{prefinancing and interim payments received (if any)}}. 
If the balance is positive, the amount will be included in the next interim 
or final payment to the 

consortium. 

If the balance is negative, it will be recovered in accordance with the 
following procedure: 

The granting authority will send a pre-information letter to the beneficiary 
concerned: 

- formally notifying the intention to recover, the amount due, the amount 

to be recovered and 

the reasons why and 

- requesting observations within 30 days of receiving notification. 

If no observations are submitted (or the granting authority decides to 

pursue recovery despite the 

observations it has received), it will confirm the amount to be recovered 

and ask this amount to be 

paid to the coordinator (confirmation letter). 
If payment is not made to the coordinator by the date specified in the 

confirmation letter, the granting 

authority may call on the Mutual Insurance Mechanism to intervene, if 

continuation of the action is 

guaranteed and the conditions set out in the rules governing the Mechanism 

are met. 

In this case, it will send a beneficiary recovery letter, together with a debit 
note with the terms and 
date for payment. 

The debit note for the beneficiary will include the amount calculated for 

the affiliated entities which 

also had to end their participation (if any). 

If payment is not made by the date specified in the debit note, the 

granting authority will enforce 
recovery in accordance with Article 22.4. 
The amounts will later on also be taken into account for the next interim 

or final payment. 
22.3.3 Interim payments 
Interim payments reimburse the eligible costs and contributions claimed for 

the implementation of 

the action during the reporting periods (if any). 

Interim payments (if any) will be made in accordance with the schedule and 

modalities set out the 

Data Sheet (see Point 4.2). 



Payment is subject to the approval of the periodic report. Its approval 

does not imply recognition of 

compliance, authenticity, completeness or correctness of its content. 

The interim payment will be calculated by the granting authority in the 
following steps: 

Step 1 — Calculation of the total accepted EU contribution 

Step 2 — Limit to the interim payment ceiling 
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Step 1 — Calculation of the total accepted EU contribution 

The granting authority will calculate the ‘accepted EU contribution’ for 

the action for the reporting 

period, by first calculating the ‘maximum EU contribution to costs’ 

(applying the funding rate to the 

accepted costs of each beneficiary), taking into account requests for a 

lower contribution to costs, and 

CFS threshold cappings (if any; see Article 24.5) and adding the 

contributions (accepted unit, flat-rate 

or lump sum contributions and financing not linked to costs, if any). 

After that, the granting authority will take into account grant reductions 

from beneficiary termination 

(if any). The resulting amount is the ‘total accepted EU contribution’. 

Step 2 — Limit to the interim payment ceiling 

The resulting amount is then capped to ensure that the total amount of 

prefinancing and interim 

payments (if any) does not exceed the interim payment ceiling set out in 

the Data Sheet (see Point 4.2). 

Interim payments (or parts of them) may be offset (without the 

beneficiaries’ consent) against amounts 

owed by a beneficiary to the granting authority — up to the amount due to 

that beneficiary. 

For grants where the granting authority is the European Commission or an EU 

executive agency, 

offsetting may also be done against amounts owed to other Commission 

services or executive 

agencies. 

Payments will not be made if the payment deadline or payments are suspended 

(see Articles 29 and 

30). 
22.3.4 Final payment — Final grant amount — Revenues and Profit — Recovery 
The final payment (payment of the balance) reimburses the remaining part of 

the eligible costs and 

contributions claimed for the implementation of the action (if any). 



The final payment will be made in accordance with the schedule and 

modalities set out in the 

Data Sheet (see Point 4.2). 

Payment is subject to the approval of the final periodic report. Its 

approval does not imply recognition 

of compliance, authenticity, completeness or correctness of its content. 

The final grant amount for the action will be calculated in the following steps: 
Step 1 — Calculation of the total accepted EU contribution 

Step 2 — Limit to the maximum grant amount 

Step 3 — Reduction due to the no-profit rule 

Step 1 — Calculation of the total accepted EU contribution 

The granting authority will first calculate the ‘accepted EU 

contribution’ for the action for all reporting 

periods, by calculating the ‘maximum EU contribution to costs’ (applying 

the funding rate to the total 

accepted costs of each beneficiary), taking into account requests for a 

lower contribution to costs, CFS 

threshold cappings (if any; see Article 24.5) and adding the contributions 

(accepted unit, flat-rate or 

lump sum contributions and financing not linked to costs, if any). 
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After that, the granting authority will take into account grant reductions 

(if any). The resulting amount 

is the ‘total accepted EU contribution’. 

Step 2 — Limit to the maximum grant amount 

If the resulting amount is higher than the maximum grant amount set out in 

Article 5.2, it will be 

limited to the latter. 

Step 3 — Reduction due to the no-profit rule 

If the no-profit rule is provided for in the Data Sheet (see Point 4.2), 

the grant must not produce a 

profit (i.e. surplus of the amount obtained following Step 2 plus the 

action’s revenues, over the eligible 

costs and contributions approved by the granting authority). 

‘Revenue’ is all income generated by the action, during its duration (see 

Article 4), for beneficiaries 

that are profit legal entities (— with the exception of income generated by 

the exploitation of results, 

which are not considered as revenues). 

If there is a profit, it will be deducted in proportion to the final rate 

of reimbursement of the eligible 

costs approved by the granting authority (as compared to the amount 

calculated following Steps 1 and 



2 minus the contributions). 

The balance (final payment) is then calculated by deducting the total amount 
of prefinancing and 

interim payments already made (if any), from the final grant amount: 

{final grant amount 
minus 

{prefinancing and interim payments made (if any)}}. 
If the balance is positive, it will be paid to the coordinator. 
The amount retained for the Mutual Insurance Mechanism (see above) will be 

released and paid to 
the coordinator (in accordance with the rules governing the Mechanism). 

The final payment (or part of it) may be offset (without the 

beneficiaries’ consent) against amounts 

owed by a beneficiary to the granting authority — up to the amount due to 

that beneficiary. 

For grants where the granting authority is the European Commission or an EU 

executive agency, 

offsetting may also be done against amounts owed to other Commission 

services or executive 

agencies. 

Payments will not be made if the payment deadline or payments are suspended 

(see Articles 29 and 

30). 

If — despite the release of the Mutual Insurance Mechanism contribution — 

the balance is negative, 
it will be recovered in accordance with the following procedure: 
The granting authority will send a pre-information letter to the coordinator: 
- formally notifying the intention to recover, the final grant amount, the 

amount to be recovered 

and the reasons why 
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- requesting a report on the distribution of payments to the beneficiaries 

within 30 days of 

receiving notification and 

- requesting observations within 30 days of receiving notification. 

If no observations are submitted (or the granting authority decides to 

pursue recovery despite the 

observations it has received) and the coordinator has submitted the report 

on the distribution of 

payments, it will calculate the share of the debt per beneficiary, by: 
(a) identifying the beneficiaries for which the amount calculated as 

follows is negative: 



{{{total accepted EU contribution for the beneficiary 
divided by 

total accepted EU contribution for the action} 

multiplied by 

final grant amount for the action}, 
minus 

{prefinancing and interim payments received by the beneficiary (if any)}} 
and 

(b) dividing the debt: 

{{amount calculated according to point (a) for the beneficiary concerned 
divided by 

the sum of the amounts calculated according to point (a) for all the 

beneficiaries identified according to 

point (a)} 

multiplied by 

the amount to be recovered}. 
and confirm the amount to be recovered from each beneficiary concerned 

(confirmation letter), 
together with debit notes with the terms and date for payment. 
The debit notes for beneficiaries will include the amounts calculated for 

their affiliated entities (if any). 

If the coordinator has not submitted the report on the distribution of 

payments, the granting authority 

will recover the full amount from the coordinator (confirmation letter and debit 
note with the terms 
and date for payment). 

If payment is not made by the date specified in the debit note, the 

granting authority will enforce 
recovery in accordance with Article 22.4. 
22.3.5 Audit implementation after final payment — Revised final grant amount — 
Recovery 
If — after the final payment (in particular, after checks, reviews, audits 

or investigations; see 

Article 25) — the granting authority rejects costs or contributions (see 

Article 27) or reduces the grant 

(see Article 28), it will calculate the revised final grant amount for the 
beneficiary concerned. 
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The beneficiary revised final grant amount will be calculated in the following 
step: 

Step 1 — Calculation of the revised total accepted EU contribution 

Step 1 — Calculation of the revised total accepted EU contribution 



The granting authority will first calculate the ‘revised accepted EU 

contribution’ for the beneficiary, 

by calculating the ‘revised accepted costs’ and ‘revised accepted 

contributions’. 

After that, it will take into account grant reductions (if any). The 

resulting ‘revised total accepted EU 

contribution’ is the beneficiary revised final grant amount. 

If the revised final grant amount is lower than the beneficiary’s final 

grant amount (i.e. its share in the 

final grant amount for the action), it will be recovered in accordance with 
the following procedure: 

The beneficiary final grant amount (i.e. share in the final grant amount for 
the action) is calculated 

as follows: 

{{total accepted EU contribution for the beneficiary 
divided by 

total accepted EU contribution for the action} 

multiplied by 

final grant amount for the action}. 
The granting authority will send a pre-information letter to the beneficiary 
concerned: 

- formally notifying the intention to recover, the amount to be recovered 

and the reasons why and 

- requesting observations within 30 days of receiving notification. 

If no observations are submitted (or the granting authority decides to 

pursue recovery despite the 

observations it has received), it will confirm the amount to be recovered 

(confirmation letter), 
together with a debit note with the terms and the date for payment. 
Recoveries against affiliated entities (if any) will be handled through 

their beneficiaries. 

If payment is not made by the date specified in the debit note, the 

granting authority will enforce 
recovery in accordance with Article 22.4. 
22.4 Enforced recovery 
If payment is not made by the date specified in the debit note, the amount 

due will be recovered: 

(a) by offsetting the amount — without the coordinator or beneficiary’s 

consent — against any 

amounts owed to the coordinator or beneficiary by the granting authority. 

In exceptional circumstances, to safeguard the EU financial interests, the 

amount may be offset 

before the payment date specified in the debit note. 



For grants where the granting authority is the European Commission or an EU 

executive 
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agency, debts may also be offset against amounts owed by other Commission 

services or 

executive agencies. 

(b) financial guarantee(s): not applicable 

(c) joint and several liability of beneficiaries: not applicable 

(d) by holding affiliated entities jointly and severally liable (if any, 

see Data Sheet, Point 4.4) 

(e) by taking legal action (see Article 43) or, provided that the granting 

authority is the European 

Commission or an EU executive agency, by adopting an enforceable decision 

under Article 299 

of the Treaty on the Functioning of the EU (TFEU) and Article 100(2) of EU 

Financial 

Regulation 2018/1046. 

If the Mutual Insurance Mechanism was called on by the granting authority 

to intervene, recovery will 

be continued in the name of the Mutual Insurance Mechanism. If two debit 

notes were sent, the second 

one (in the name of the Mutual Insurance Mechanism) will be considered to 

replace the first one (in 

the name of the granting authority). Where the MIM intervened, offsetting, 

enforceable decisions or 

any other of the above-mentioned forms of enforced recovery may be used 

mutatis mutandis. 

The amount to be recovered will be increased by late-payment interest at the 
rate set out in 

Article 22.5, from the day following the payment date in the debit note, up 

to and including the date 

the full payment is received. 

Partial payments will be first credited against expenses, charges and late-

payment interest and then 

against the principal. 

Bank charges incurred in the recovery process will be borne by the 

beneficiary, unless 

Directive 2015/236617 applies. 

For grants where the granting authority is an EU executive agency, enforced 

recovery by offsetting or 

enforceable decision will be done by the services of the European 

Commission (see also Article 43). 
22.5 Consequences of non-compliance 



22.5.1 If the granting authority does not pay within the payment deadlines 
(see above), the 

beneficiaries are entitled to late-payment interest at the rate applied by the 
European Central Bank 

(ECB) for its main refinancing operations in euros (‘reference rate’), 

plus the rate specified in the 

Data Sheet (Point 4.2). The reference rate is the rate in force on the 

first day of the month in which the 

payment deadline expires, as published in the C series of the Official Journal 
of the European Union. 
If the late-payment interest is lower than or equal to EUR 200, it will be 

paid to the coordinator only 

on request submitted within two months of receiving the late payment. 

Late-payment interest is not due if all beneficiaries are EU Member States 

(including regional and 

local government authorities or other public bodies acting on behalf of a 

Member State for the purpose 

of this Agreement). 

17 Directive (EU) 2015/2366 of the European Parliament and of the Council of 

25 November 2015 on payment 

services in the internal market, amending Directives 2002/65/EC, 

2009/110/EC and 2013/36/EU and Regulation (EU) 

No 1093/2010, and repealing Directive 2007/64/EC (OJ L 337, 23.12.2015, p. 

35). 
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If payments or the payment deadline are suspended (see Articles 29 and 30), 

payment will not be 

considered as late. 

Late-payment interest covers the period running from the day following the 

due date for payment (see 

above), up to and including the date of payment. 

Late-payment interest is not considered for the purposes of calculating the 

final grant amount. 

22.5.2 If the coordinator breaches any of its obligations under this Article, 
the grant may be reduced 

(see Article 28) and the grant or the coordinator may be terminated (see 

Article 32). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 23 — GUARANTEES 
Not applicable 
ARTICLE 24 — CERTIFICATES 
24.1 Operational verification report (OVR) 
Not applicable 



24.2 Certificate on the financial statements (CFS) 
If required by the granting authority (see Data Sheet, Point 4.3), the 

beneficiaries must provide 

certificates on their financial statements (CFS), in accordance with the 

schedule, threshold and 

conditions set out in the Data Sheet. 

The coordinator must submit them as part of the periodic report (see 

Article 21). 

The certificates must be drawn up using the template published on the 

Portal, cover the costs declared 

on the basis of actual costs and costs according to usual cost accounting 

practices (if any), and fulfil 

the following conditions: 

(a) be provided by a qualified approved external auditor which is 

independent and complies with 

Directive 2006/43/EC18 (or for public bodies: by a competent independent 

public officer) 

(b) the verification must be carried out according to the highest 

professional standards to ensure 

that the financial statements comply with the provisions under the 

Agreement and that the costs 

declared are eligible. 

The certificates will not affect the granting authority's right to carry 

out its own checks, reviews or 

audits, nor preclude the European Court of Auditors (ECA), the European 

Public Prosecutor’s Office 

(EPPO) or the European Anti-Fraud Office (OLAF) from using their 

prerogatives for audits and 

investigations under the Agreement (see Article 25). 

If the costs (or a part of them) were already audited by the granting 

authority, these costs do not need 

to be covered by the certificate and will not be counted for calculating 

the threshold (if any). 

18 Directive 2006/43/EC of the European Parliament and of the Council of 17 

May 2006 on statutory audits of annual 

accounts and consolidated accounts or similar national regulations (OJ L 

157, 9.6.2006, p. 87). 
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24.3 Certificate on the compliance of usual cost accounting practices (CoMUC) 
Not applicable 
24.4 Systems and process audit (SPA) 
Beneficiaries which: 



- use unit, flat rate or lump sum costs or contributions according to 

documented (i.e. formally 

approved and in writing) usual costs accounting practices (if any) or 

- have formalised documentation on the systems and processes for 

calculating their costs 

and contributions (i.e. formally approved and in writing), have 

participated in at least 150 

actions under Horizon 2020 or the Euratom Research and Training Programme 

(2014-2018 or 

2019-2020) and participate in at least 3 ongoing actions under Horizon 

Europe or the Euratom 

Research and Training Programme (2021-2025 or 2026-2027) 

may apply to the granting authority for a systems and process audit (SPA). 

This audit will be carried out as follows: 

Step 1 – Application by the beneficiary. 

Step 2 – If the application is accepted, the granting authority will carry 

out the systems and process 

audit, complemented by an audit of transactions (on a sample of the 

beneficiary’s Horizon 

Europe or the Euratom Research and Training Programme financial 

statements). 

Step 3 – The audit result will take the form of a risk assessment 

classification for the beneficiary: 

low, medium or high. 

Low-risk beneficiaries will benefit from less (or less in-depth) ex-post 

audits (see Article 25) and a 

higher threshold for submitting certificates on the financial statements 

(CFS; see Articles 21 and 24.2 

and Data Sheet, Point 4.3). 
24.5 Consequences of non-compliance 
If a beneficiary does not submit a certificate on the financial statements 

(CFS) or the certificate is 

rejected, the accepted EU contribution to costs will be capped to reflect 

the CFS threshold. 

If a beneficiary breaches any of its other obligations under this Article, 

the granting authority may 

apply the measures described in Chapter 5. 
ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — 
EXTENSION 
OF FINDINGS 
25.1 Granting authority checks, reviews and audits 
25.1.1 Internal checks 
The granting authority may — during the action or afterwards — check the 

proper implementation of 



the action and compliance with the obligations under the Agreement, 

including assessing costs and 

contributions, deliverables and reports. 
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25.1.2 Project reviews 
The granting authority may carry out reviews on the proper implementation 

of the action and 

compliance with the obligations under the Agreement (general project 

reviews or specific issues 

reviews). 

Such project reviews may be started during the implementation of the action 

and until the time-limit 

set out in the Data Sheet (see Point 6). They will be formally notified to 

the coordinator or beneficiary 

concerned and will be considered to start on the date of the notification. 

If needed, the granting authority may be assisted by independent, outside 

experts. If it uses outside 

experts, the coordinator or beneficiary concerned will be informed and have 

the right to object on 

grounds of commercial confidentiality or conflict of interest. 

The coordinator or beneficiary concerned must cooperate diligently and 

provide — within the deadline 

requested — any information and data in addition to deliverables and 

reports already submitted 

(including information on the use of resources). The granting authority may 

request beneficiaries 

to provide such information to it directly. Sensitive information and 

documents will be treated in 

accordance with Article 13. 

The coordinator or beneficiary concerned may be requested to participate in 

meetings, including with 

the outside experts. 

For on-the-spot visits, the beneficiary concerned must allow access to sites 
and premises (including 

to the outside experts) and must ensure that information requested is 

readily available. 

Information provided must be accurate, precise and complete and in the 

format requested, including 

electronic format. 

On the basis of the review findings, a project review report will be drawn up. 
The granting authority will formally notify the project review report to 

the coordinator or beneficiary 



concerned, which has 30 days from receiving notification to make 

observations. 

Project reviews (including project review reports) will be in the language 

of the Agreement, unless 

otherwise agreed with the granting authority (see Data Sheet, Point 4.2). 
25.1.3 Audits 
The granting authority may carry out audits on the proper implementation of 

the action and compliance 

with the obligations under the Agreement. 

Such audits may be started during the implementation of the action and 

until the time-limit set out in 

the Data Sheet (see Point 6). They will be formally notified to the 

beneficiary concerned and will be 

considered to start on the date of the notification. 

The granting authority may use its own audit service, delegate audits to a 

centralised service or use 

external audit firms. If it uses an external firm, the beneficiary 

concerned will be informed and have 

the right to object on grounds of commercial confidentiality or conflict of 

interest. 

The beneficiary concerned must cooperate diligently and provide — within 

the deadline requested — 

any information (including complete accounts, individual salary statements 

or other personal data) 
50 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 

HE MGA — Multi & Mono: v1.0 

to verify compliance with the Agreement. Sensitive information and 

documents will be treated in 

accordance with Article 13. 

For on-the-spot visits, the beneficiary concerned must allow access to sites 
and premises (including 

for the external audit firm) and must ensure that information requested is 

readily available. 

Information provided must be accurate, precise and complete and in the 

format requested, including 

electronic format. 

On the basis of the audit findings, a draft audit report will be drawn up. 
The auditors will formally notify the draft audit report to the beneficiary 

concerned, which has 30 days 

from receiving notification to make observations (contradictory audit 

procedure). 

The final audit report will take into account observations by the beneficiary 
concerned and will be 

formally notified to them. 



Audits (including audit reports) will be in the language of the Agreement, 

unless otherwise agreed 

with the granting authority (see Data Sheet, Point 4.2). 
25.2 European Commission checks, reviews and audits in grants of other granting 
authorities 
Where the granting authority is not the European Commission, the latter has 

the same rights of checks, 

reviews and audits as the granting authority. 
25.3 Access to records for assessing simplified forms of funding 
The beneficiaries must give the European Commission access to their 

statutory records for the periodic 

assessment of simplified forms of funding which are used in EU programmes. 
25.4 OLAF, EPPO and ECA audits and investigations 
The following bodies may also carry out checks, reviews, audits and 

investigations — during the 

action or afterwards: 

- the European Anti-Fraud Office (OLAF) under Regulations No 883/201319 and 

No 2185/9620 

- the European Public Prosecutor’s Office (EPPO) under Regulation 

2017/1939 

- the European Court of Auditors (ECA) under Article 287 of the Treaty on 

the Functioning of 

the EU (TFEU) and Article 257 of EU Financial Regulation 2018/1046. 

If requested by these bodies, the beneficiary concerned must provide full, 

accurate and complete 

information in the format requested (including complete accounts, 

individual salary statements or 

19 Regulation (EU, Euratom) No 883/2013 of the European Parliament and of 

the Council of 11 September 2013 

concerning investigations conducted by the European Anti-Fraud Office 

(OLAF) and repealing Regulation (EC) 

No 1073/1999 of the European Parliament and of the Council and Council 

Regulation (Euratom) No 1074/1999 (OJ 

L 248, 18/09/2013, p. 1). 

20 Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 

concerning on-the-spot checks and inspections 

carried out by the Commission in order to protect the European Communities' 

financial interests against fraud and other 

irregularities (OJ L 292, 15/11/1996, p. 2). 
51 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 

HE MGA — Multi & Mono: v1.0 

other personal data, including in electronic format) and allow access to 

sites and premises for 



on-the-spot visits or inspections — as provided for under these 

Regulations. 

To this end, the beneficiary concerned must keep all relevant information 

relating to the action, at 

least until the time-limit set out in the Data Sheet (Point 6) and, in any 

case, until any ongoing checks, 

reviews, audits, investigations, litigation or other pursuits of claims 

have been concluded. 
25.5 Consequences of checks, reviews, audits and investigations — Extension of results 
of 
reviews, audits or investigations 
25.5.1 Consequences of checks, reviews, audits and investigations in this grant 
Findings in checks, reviews, audits or investigations carried out in the 

context of this grant may lead to 

rejections (see Article 27), grant reduction (see Article 28) or other 

measures described in Chapter 5. 

Rejections or grant reductions after the final payment will lead to a 

revised final grant amount (see 

Article 22). 

Findings in checks, reviews, audits or investigations during the action 

implementation may lead to a 

request for amendment (see Article 39), to change the description of the 

action set out in Annex 1. 

Checks, reviews, audits or investigations that find systemic or recurrent 

errors, irregularities, fraud 

or breach of obligations in any EU grant may also lead to consequences in 

other EU grants awarded 

under similar conditions (‘extension to other grants’). 

Moreover, findings arising from an OLAF or EPPO investigation may lead to 

criminal prosecution 

under national law. 
25.5.2 Extension from other grants 
Results of checks, reviews, audits or investigations in other grants may be 

extended to this grant, if: 

(a) the beneficiary concerned is found, in other EU grants awarded under 

similar conditions, to 

have committed systemic or recurrent errors, irregularities, fraud or 

breach of obligations that 

have a material impact on this grant and 

(b) those findings are formally notified to the beneficiary concerned — 

together with the list of 

grants affected by the findings — within the time-limit for audits set out 

in the Data Sheet (see 

Point 6). 



The granting authority will formally notify the beneficiary concerned of 

the intention to extend the 

findings and the list of grants affected. 

If the extension concerns rejections of costs or contributions: the notification 
will include: 

(a) an invitation to submit observations on the list of grants affected by 

the findings 

(b) the request to submit revised financial statements for all grants 

affected 

(c) the correction rate for extrapolation, established on the basis of the 

systemic or recurrent errors, 

to calculate the amounts to be rejected, if the beneficiary concerned: 
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(i) considers that the submission of revised financial statements is not 

possible or practicable 

or 

(ii) does not submit revised financial statements. 

If the extension concerns grant reductions: the notification will include: 
(a) an invitation to submit observations on the list of grants affected by 

the findings and 

(b) the correction rate for extrapolation, established on the basis of the 
systemic or recurrent 

errors and the principle of proportionality. 

The beneficiary concerned has 60 days from receiving notification to submit 
observations, revised 

financial statements or to propose a duly substantiated alternative correction 
method/rate. 
On the basis of this, the granting authority will analyse the impact and 

decide on the implementation 

(i.e. start rejection or grant reduction procedures, either on the basis of 

the revised financial statements 

or the announced/alternative method/rate or a mix of those; see Articles 27 

and 28). 
25.6 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, costs 

or contributions insufficiently 

substantiated will be ineligible (see Article 6) and will be rejected (see 

Article 27), and the grant may 

be reduced (see Article 28). 

Such breaches may also lead to other measures described in Chapter 5. 
ARTICLE 26 — IMPACT EVALUATIONS 
26.1 Impact evaluation 



The granting authority may carry out impact evaluations of the action, 

measured against the objectives 

and indicators of the EU programme funding the grant. 

Such evaluations may be started during implementation of the action and 

until the time-limit set out 

in the Data Sheet (see Point 6). They will be formally notified to the 

coordinator or beneficiaries and 

will be considered to start on the date of the notification. 

If needed, the granting authority may be assisted by independent outside 

experts. 

The coordinator or beneficiaries must provide any information relevant to 

evaluate the impact of the 

action, including information in electronic format. 
26.2 Consequences of non-compliance 
If a beneficiary breaches any of its obligations under this Article, the 

granting authority may apply 

the measures described in Chapter 5. 
CHAPTER 5 CONSEQUENCES OF NON-COMPLIANCE 
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SECTION 1 REJECTIONS AND GRANT REDUCTION 
ARTICLE 27 — REJECTION OF COSTS AND CONTRIBUTIONS 
27.1 Conditions 
The granting authority will — at beneficiary termination, interim payment, 

final payment or 

afterwards — reject any costs or contributions which are ineligible (see 

Article 6), in particular 

following checks, reviews, audits or investigations (see Article 25). 

The rejection may also be based on the extension of findings from other 

grants to this grant (see 

Article 25). 

Ineligible costs or contributions will be rejected. 
27.2 Procedure 
If the rejection does not lead to a recovery, the granting authority will 

formally notify the coordinator 

or beneficiary concerned of the rejection, the amounts and the reasons why. 

The coordinator or 

beneficiary concerned may — within 30 days of receiving notification — 

submit observations if it 

disagrees with the rejection (payment review procedure). 

If the rejection leads to a recovery, the granting authority will follow 

the contradictory procedure with 

pre-information letter set out in Article 22. 
27.3 Effects 



If the granting authority rejects costs or contributions, it will deduct 

them from the costs or 

contributions declared and then calculate the amount due (and, if needed, 

make a recovery; see 

Article 22). 
ARTICLE 28 — GRANT REDUCTION 
28.1 Conditions 
The granting authority may — at beneficiary termination, final payment or 

afterwards — reduce the 

grant for a beneficiary, if: 

(a) the beneficiary (or a person having powers of representation, decision-

making or control, or 

person essential for the award/implementation of the grant) has committed: 

(i) substantial errors, irregularities or fraud or 

(ii) serious breach of obligations under this Agreement or during its award 

(including 

improper implementation of the action, non-compliance with the call 

conditions, 

submission of false information, failure to provide required information, 

breach of ethics 

or security rules (if applicable), etc.), or 

(b) the beneficiary (or a person having powers of representation, decision-

making or control, or 

person essential for the award/implementation of the grant) has committed — 

in other EU grants 
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awarded to it under similar conditions — systemic or recurrent errors, 

irregularities, fraud or 

serious breach of obligations that have a material impact on this grant 

(see Article 25). 

The amount of the reduction will be calculated for each beneficiary 

concerned and proportionate to the 

seriousness and the duration of the errors, irregularities or fraud or 

breach of obligations, by applying 

an individual reduction rate to their accepted EU contribution. 
28.2 Procedure 
If the grant reduction does not lead to a recovery, the granting authority 

will formally notify the 

coordinator or beneficiary concerned of the reduction, the amount to be 

reduced and the reasons why. 

The coordinator or beneficiary concerned may — within 30 days of receiving 

notification — submit 

observations if it disagrees with the reduction (payment review procedure). 



If the grant reduction leads to a recovery, the granting authority will 

follow the contradictory procedure 

with pre-information letter set out in Article 22. 
28.3 Effects 
If the granting authority reduces the grant, it will deduct the reduction 

and then calculate the amount 

due (and, if needed, make a recovery; see Article 22). 
SECTION 2 SUSPENSION AND TERMINATION 
ARTICLE 29 — PAYMENT DEADLINE SUSPENSION 
29.1 Conditions 
The granting authority may — at any moment — suspend the payment deadline 

if a payment cannot 

be processed because: 

(a) the required report (see Article 21) has not been submitted or is not 

complete or additional 

information is needed 

(b) there are doubts about the amount to be paid (e.g. ongoing audit 

extension procedure, queries 

about eligibility, need for a grant reduction, etc.) and additional checks, 

reviews, audits or 

investigations are necessary, or 

(c) there are other issues affecting the EU financial interests. 
29.2 Procedure 
The granting authority will formally notify the coordinator of the 

suspension and the reasons why. 

The suspension will take effect the day the notification is sent. 
If the conditions for suspending the payment deadline are no longer met, 

the suspension will be lifted 
— and the remaining time to pay (see Data Sheet, Point 4.2) will resume. 

If the suspension exceeds two months, the coordinator may request the 

granting authority to confirm 

if the suspension will continue. 
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If the payment deadline has been suspended due to the non-compliance of the 

report and the revised 

report is not submitted (or was submitted but is also rejected), the 

granting authority may also terminate 

the grant or the participation of the coordinator (see Article 32). 
ARTICLE 30 — PAYMENT SUSPENSION 
30.1 Conditions 
The granting authority may — at any moment — suspend payments, in whole or 

in part for one or 

more beneficiaries, if: 



(a) a beneficiary (or a person having powers of representation, decision-

making or control, or 

person essential for the award/implementation of the grant) has committed 

or is suspected of 

having committed: 

(i) substantial errors, irregularities or fraud or 

(ii) serious breach of obligations under this Agreement or during its award 

(including 

improper implementation of the action, non-compliance with the call 

conditions, 

submission of false information, failure to provide required information, 

breach of ethics 

or security rules (if applicable), etc.), or 

(b) a beneficiary (or a person having powers of representation, decision-

making or control, or 

person essential for the award/implementation of the grant) has committed — 

in other EU grants 

awarded to it under similar conditions — systemic or recurrent errors, 

irregularities, fraud or 

serious breach of obligations that have a material impact on this grant. 

If payments are suspended for one or more beneficiaries, the granting 

authority will make partial 

payment(s) for the part(s) not suspended. If suspension concerns the final 

payment, the payment (or 

recovery) of the remaining amount after suspension is lifted will be 

considered to be the payment that 

closes the action. 
30.2 Procedure 
Before suspending payments, the granting authority will send a pre-
information letter to the 
beneficiary concerned: 

- formally notifying the intention to suspend payments and the reasons why 

and 

- requesting observations within 30 days of receiving notification. 

If the granting authority does not receive observations or decides to 

pursue the procedure despite the 

observations it has received, it will confirm the suspension (confirmation 
letter). Otherwise, it will 
formally notify that the procedure is discontinued. 

At the end of the suspension procedure, the granting authority will also 

inform the coordinator. 

The suspension will take effect the day after the confirmation notification is 
sent. 

If the conditions for resuming payments are met, the suspension will be 

lifted. The granting authority 



will formally notify the beneficiary concerned (and the coordinator) and 

set the suspension end date. 
56 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 

HE MGA — Multi & Mono: v1.0 

During the suspension, no prefinancing will be paid to the beneficiaries 

concerned. For interim 

payments, the periodic reports for all reporting periods except the last 

one (see Article 21) must 

not contain any financial statements from the beneficiary concerned (or its 

affiliated entities). The 

coordinator must include them in the next periodic report after the 

suspension is lifted or — if 

suspension is not lifted before the end of the action — in the last 

periodic report. 
ARTICLE 31 — GRANT AGREEMENT SUSPENSION 
31.1 Consortium-requested GA suspension 
31.1.1 Conditions and procedure 
The beneficiaries may request the suspension of the grant or any part of 

it, if exceptional circumstances 

— in particular force majeure (see Article 35) — make implementation 
impossible or excessively 

difficult. 

The coordinator must submit a request for amendment (see Article 39), 
with: 

- the reasons why 

- the date the suspension takes effect; this date may be before the date of 

the submission of the 

amendment request and 

- the expected date of resumption. 

The suspension will take effect on the day specified in the amendment. 
Once circumstances allow for implementation to resume, the coordinator must 

immediately request 

another amendment of the Agreement to set the suspension end date, the 
resumption date (one day 

after suspension end date), extend the duration and make other changes 

necessary to adapt the action 

to the new situation (see Article 39) — unless the grant has been 

terminated (see Article 32). The 

suspension will be lifted with effect from the suspension end date set out in 
the amendment. This date 

may be before the date of the submission of the amendment request. 

During the suspension, no prefinancing will be paid. Costs incurred or 

contributions for activities 

implemented during grant suspension are not eligible (see Article 6.3). 



31.2 EU-initiated GA suspension 
31.2.1 Conditions 
The granting authority may suspend the grant or any part of it, if: 

(a) a beneficiary (or a person having powers of representation, decision-

making or control, or 

person essential for the award/implementation of the grant) has committed 

or is suspected of 

having committed: 

(i) substantial errors, irregularities or fraud or 

(ii) serious breach of obligations under this Agreement or during its award 

(including 

improper implementation of the action, non-compliance with the call 

conditions, 
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submission of false information, failure to provide required information, 

breach of ethics 

or security rules (if applicable), etc.), or 

(b) a beneficiary (or a person having powers of representation, decision-

making or control, or 

person essential for the award/implementation of the grant) has committed — 

in other EU grants 

awarded to it under similar conditions — systemic or recurrent errors, 

irregularities, fraud or 

serious breach of obligations that have a material impact on this grant 

(c) other: 

(i) linked action issues: not applicable 

(ii) the action has lost its scientific or technological relevance, for EIC 

Accelerator actions: 

the action has lost its economic relevance, for challenge-based EIC 

Pathfinder actions 

and Horizon Europe Missions: the action has lost its relevance as part of 

the Portfolio 

for which it has been initially selected 
31.2.2 Procedure 
Before suspending the grant, the granting authority will send a pre-
information letter to the 
coordinator: 

- formally notifying the intention to suspend the grant and the reasons why 

and 

- requesting observations within 30 days of receiving notification. 

If the granting authority does not receive observations or decides to 

pursue the procedure despite the 



observations it has received, it will confirm the suspension (confirmation 
letter). Otherwise, it will 
formally notify that the procedure is discontinued. 

The suspension will take effect the day after the confirmation notification is 
sent (or on a later date 

specified in the notification). 

Once the conditions for resuming implementation of the action are met, the 

granting authority will 

formally notify the coordinator a lifting of suspension letter, in which it will 
set the suspension 

end date and invite the coordinator to request an amendment of the 

Agreement to set the resumption 

date (one day after suspension end date), extend the duration and make 

other changes necessary to 

adapt the action to the new situation (see Article 39) — unless the grant 

has been terminated (see 

Article 32). The suspension will be lifted with effect from the suspension 
end date set out in the lifting 

of suspension letter. This date may be before the date on which the letter 

is sent. 

During the suspension, no prefinancing will be paid. Costs incurred or 

contributions for activities 

implemented during suspension are not eligible (see Article 6.3). 

The beneficiaries may not claim damages due to suspension by the granting 

authority (see Article 33). 

Grant suspension does not affect the granting authority’s right to 

terminate the grant or a beneficiary 

(see Article 32) or reduce the grant (see Article 28). 
ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION 
32.1 Consortium-requested GA termination 
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32.1.1 Conditions and procedure 
The beneficiaries may request the termination of the grant. 

The coordinator must submit a request for amendment (see Article 39), 
with: 

- the reasons why 

- the date the consortium ends work on the action (‘end of work date’) 

and 

- the date the termination takes effect (‘termination date’); this date 

must be after the date of the 

submission of the amendment request. 

The termination will take effect on the termination date specified in the 
amendment. 



If no reasons are given or if the granting authority considers the reasons 

do not justify termination, 

it may consider the grant terminated improperly. 
32.1.2 Effects 
The coordinator must — within 60 days from when termination takes effect — 

submit a periodic 
report (for the open reporting period until termination). 
The granting authority will calculate the final grant amount and final 

payment on the basis of the report 

submitted and taking into account the costs incurred and contributions for 

activities implemented 

before the end of work date (see Article 22). Costs relating to contracts 

due for execution only after 

the end of work are not eligible. 

If the granting authority does not receive the report within the deadline, 

only costs and contributions 

which are included in an approved periodic report will be taken into 

account (no costs/contributions 

if no periodic report was ever approved). 

Improper termination may lead to a grant reduction (see Article 28). 

After termination, the beneficiaries’ obligations (in particular Articles 

13 (confidentiality and 

security), 16 (IPR), 17 (communication, dissemination and visibility), 21 

(reporting), 25 (checks, 

reviews, audits and investigations), 26 (impact evaluation), 27 

(rejections), 28 (grant reduction) and 

42 (assignment of claims)) continue to apply. 
32.2 Consortium-requested beneficiary termination 
32.2.1 Conditions and procedure 
The coordinator may request the termination of the participation of one or 

more beneficiaries, on 

request of the beneficiary concerned or on behalf of the other 

beneficiaries. 

The coordinator must submit a request for amendment (see Article 39), 
with: 

- the reasons why 

- the opinion of the beneficiary concerned (or proof that this opinion has 

been requested in 

writing) 
59 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 

HE MGA — Multi & Mono: v1.0 

- the date the beneficiary ends work on the action (‘end of work date’) 

- the date the termination takes effect (‘termination date’); this date 

must be after the date of the 



submission of the amendment request. 

If the termination concerns the coordinator and is done without its 

agreement, the amendment request 

must be submitted by another beneficiary (acting on behalf of the 

consortium). 

The termination will take effect on the termination date specified in the 
amendment. 

If no information is given or if the granting authority considers that the 

reasons do not justify 

termination, it may consider the beneficiary to have been terminated 

improperly. 
32.2.2 Effects 
The coordinator must — within 60 days from when termination takes effect — 

submit: 

(i) a report on the distribution of payments to the beneficiary concerned 
(ii) a termination report from the beneficiary concerned, for the open 
reporting period until 

termination, containing an overview of the progress of the work, the 

financial statement, 

the explanation on the use of resources, and, if applicable, the 

certificate on the financial 

statement (CFS; see Articles 21 and 24.2 and Data Sheet, Point 4.3) 

(iii) a second request for amendment (see Article 39) with other amendments 
needed (e.g. 

reallocation of the tasks and the estimated budget of the terminated 

beneficiary; addition of 

a new beneficiary to replace the terminated beneficiary; change of 

coordinator, etc.). 

The granting authority will calculate the amount due to the beneficiary on 

the basis of the report 

submitted and taking into account the costs incurred and contributions for 

activities implemented 

before the end of work date (see Article 22). Costs relating to contracts 

due for execution only after 

the end of work are not eligible. 

The information in the termination report must also be included in the 

periodic report for the next 

reporting period (see Article 21). 

If the granting authority does not receive the termination report within 

the deadline, only costs and 

contributions which are included in an approved periodic report will be 

taken into account (no costs/ 

contributions if no periodic report was ever approved). 

If the granting authority does not receive the report on the distribution 

of payments within the deadline, 



it will consider that: 

- the coordinator did not distribute any payment to the beneficiary 

concerned and that 

- the beneficiary concerned must not repay any amount to the coordinator. 

If the second request for amendment is accepted by the granting authority, 

the Agreement is amended 
to introduce the necessary changes (see Article 39). 

If the second request for amendment is rejected by the granting authority 

(because it calls into question 

the decision awarding the grant or breaches the principle of equal 

treatment of applicants), the grant 

may be terminated (see Article 32). 
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Improper termination may lead to a reduction of the grant (see Article 31) 

or grant termination (see 

Article 32). 

After termination, the concerned beneficiary’s obligations (in particular 

Articles 13 (confidentiality 

and security), 16 (IPR), 17 (communication, dissemination and visibility), 

21 (reporting), 25 (checks, 

reviews, audits and investigations), 26 (impact evaluation), 27 

(rejections), 28 (grant reduction) and 

42 (assignment of claims)) continue to apply. 
32.3 EU-initiated GA or beneficiary termination 
32.3.1 Conditions 
The granting authority may terminate the grant or the participation of one 

or more beneficiaries, if: 

(a) one or more beneficiaries do not accede to the Agreement (see Article 

40) 

(b) a change to the action or the legal, financial, technical, 

organisational or ownership situation 

of a beneficiary is likely to substantially affect the implementation of 

the action or calls into 

question the decision to award the grant (including changes linked to one 

of the exclusion 

grounds listed in the declaration of honour) 

(c) following termination of one or more beneficiaries, the necessary 

changes to the Agreement 

(and their impact on the action) would call into question the decision 

awarding the grant or 

breach the principle of equal treatment of applicants 

(d) implementation of the action has become impossible or the changes 

necessary for its 



continuation would call into question the decision awarding the grant or 

breach the principle 

of equal treatment of applicants 

(e) a beneficiary (or person with unlimited liability for its debts) is 

subject to bankruptcy 

proceedings or similar (including insolvency, winding-up, administration by 

a liquidator or 

court, arrangement with creditors, suspension of business activities, etc.) 

(f) a beneficiary (or person with unlimited liability for its debts) is in 

breach of social security 

or tax obligations 

(g) a beneficiary (or person having powers of representation, decision-

making or control, or person 

essential for the award/implementation of the grant) has been found guilty 

of grave professional 

misconduct 

(h) a beneficiary (or person having powers of representation, decision-

making or control, or person 

essential for the award/implementation of the grant) has committed fraud, 

corruption, or is 

involved in a criminal organisation, money laundering, terrorism-related 

crimes (including 

terrorism financing), child labour or human trafficking 

(i) a beneficiary (or person having powers of representation, decision-

making or control, or person 

essential for the award/implementation of the grant) was created under a 

different jurisdiction 

with the intent to circumvent fiscal, social or other legal obligations in 

the country of origin 

(or created another entity with this purpose) 

(j) a beneficiary (or person having powers of representation, decision-

making or control, or person 

essential for the award/implementation of the grant) has committed: 
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(i) substantial errors, irregularities or fraud or 

(ii) serious breach of obligations under this Agreement or during its award 

(including 

improper implementation of the action, non-compliance with the call 

conditions, 

submission of false information, failure to provide required information, 

breach of ethics 

or security rules (if applicable), etc.) 



(k) a beneficiary (or person having powers of representation, decision-

making or control, or person 

essential for the award/implementation of the grant) has committed — in 

other EU grants 

awarded to it under similar conditions — systemic or recurrent errors, 

irregularities, fraud or 

serious breach of obligations that have a material impact on this grant 

(extension of findings 

from other grants to this grant; see Article 25) 

(l) despite a specific request by the granting authority, a beneficiary 

does not request — through 

the coordinator — an amendment to the Agreement to end the participation of 

one of its 

affiliated entities or associated partners that is in one of the situations 

under points (d), (f), (e), 

(g), (h), (i) or (j) and to reallocate its tasks, or 

(m) other: 

(i) linked action issues: not applicable 

(ii) the action has lost its scientific or technological relevance, for EIC 

Accelerator actions: 

the action has lost its economic relevance, for challenge-based EIC 

Pathfinder actions 

and Horizon Europe Missions: the action has lost its relevance as part of 

the Portfolio 

for which it has been initially selected 
32.3.2 Procedure 
Before terminating the grant or participation of one or more beneficiaries, 

the granting authority will 

send a pre-information letter to the coordinator or beneficiary concerned: 
- formally notifying the intention to terminate and the reasons why and 

- requesting observations within 30 days of receiving notification. 

If the granting authority does not receive observations or decides to 

pursue the procedure despite 

the observations it has received, it will confirm the termination and the 

date it will take effect 

(confirmation letter). Otherwise, it will formally notify that the procedure 
is discontinued. 

For beneficiary terminations, the granting authority will — at the end of 

the procedure — also inform 

the coordinator. 

The termination will take effect the day after the confirmation notification 
is sent (or on a later date 

specified in the notification; ‘termination date’). 
32.3.3 Effects 
(a) for GA termination: 



The coordinator must — within 60 days from when termination takes effect — 

submit a 

periodic report (for the last open reporting period until termination). 
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The granting authority will calculate the final grant amount and final 

payment on the basis of 

the report submitted and taking into account the costs incurred and 

contributions for activities 

implemented before termination takes effect (see Article 22). Costs 

relating to contracts due 

for execution only after termination are not eligible. 

If the grant is terminated for breach of the obligation to submit reports, 

the coordinator may 

not submit any report after termination. 

If the granting authority does not receive the report within the deadline, 

only costs and 

contributions which are included in an approved periodic report will be 

taken into account (no 

costs/contributions if no periodic report was ever approved). 

Termination does not affect the granting authority’s right to reduce the 

grant (see Article 28) 

or to impose administrative sanctions (see Article 34). 

The beneficiaries may not claim damages due to termination by the granting 

authority (see 

Article 33). 

After termination, the beneficiaries’ obligations (in particular Articles 

13 (confidentiality 

and security), 16 (IPR), 17 (communication, dissemination and visibility), 

21 (reporting), 25 

(checks, reviews, audits and investigations), 26 (impact evaluation), 27 

(rejections), 28 (grant 

reduction) and 42 (assignment of claims)) continue to apply. 

(b) for beneficiary termination: 
The coordinator must — within 60 days from when termination takes effect — 

submit: 

(i) a report on the distribution of payments to the beneficiary concerned 
(ii) a termination report from the beneficiary concerned, for the open 
reporting period 

until termination, containing an overview of the progress of the work, the 

financial 

statement, the explanation on the use of resources, and, if applicable, the 

certificate 



on the financial statement (CFS; see Articles 21 and 24.2 and Data Sheet, 

Point 4.3) 

(iii) a request for amendment (see Article 39) with any amendments needed 
(e.g. 

reallocation of the tasks and the estimated budget of the terminated 

beneficiary; 

addition of a new beneficiary to replace the terminated beneficiary; change 

of 

coordinator, etc.). 

The granting authority will calculate the amount due to the beneficiary on 

the basis of the 

report submitted and taking into account the costs incurred and 

contributions for activities 

implemented before termination takes effect (see Article 22). Costs 

relating to contracts due 

for execution only after termination are not eligible. 

The information in the termination report must also be included in the 

periodic report for the 

next reporting period (see Article 21). 

If the granting authority does not receive the termination report within 

the deadline, only costs 

and contributions included in an approved periodic report will be taken 

into account (no costs/ 

contributions if no periodic report was ever approved). 
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If the granting authority does not receive the report on the distribution 

of payments within the 

deadline, it will consider that: 

- the coordinator did not distribute any payment to the beneficiary 

concerned and that 

- the beneficiary concerned must not repay any amount to the coordinator. 

If the request for amendment is accepted by the granting authority, the 

Agreement is amended 
to introduce the necessary changes (see Article 39). 

If the request for amendment is rejected by the granting authority (because 

it calls into question 

the decision awarding the grant or breaches the principle of equal 

treatment of applicants), the 

grant may be terminated (see Article 32). 

After termination, the concerned beneficiary’s obligations (in particular 

Articles 13 

(confidentiality and security), 16 (IPR), 17 (communication, dissemination 

and visibility), 



21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact 

evaluation), 27 

(rejections), 28 (grant reduction) and 42 (assignment of claims)) continue 

to apply. 
SECTION 3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE 
SANCTIONS 
ARTICLE 33 — DAMAGES 
33.1 Liability of the granting authority 
The granting authority cannot be held liable for any damage caused to the 

beneficiaries or to third 

parties as a consequence of the implementation of the Agreement, including 

for gross negligence. 

The granting authority cannot be held liable for any damage caused by any 

of the beneficiaries or 

other participants involved in the action, as a consequence of the 

implementation of the Agreement. 
33.2 Liability of the beneficiaries 
The beneficiaries must compensate the granting authority for any damage it 

sustains as a result of the 

implementation of the action or because the action was not implemented in 

full compliance with the 

Agreement, provided that it was caused by gross negligence or wilful act. 

The liability does not extend to indirect or consequential losses or 

similar damage (such as loss of 

profit, loss of revenue or loss of contracts), provided such damage was not 

caused by wilful act or 

by a breach of confidentiality. 
ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES 
Nothing in this Agreement may be construed as preventing the adoption of 

administrative sanctions 

(i.e. exclusion from EU award procedures and/or financial penalties) or 

other public law measures, 

in addition or as an alternative to the contractual measures provided under 

this Agreement (see, 
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for instance, Articles 135 to 145 EU Financial Regulation 2018/1046 and 

Articles 4 and 7 of 

Regulation 2988/9521). 
SECTION 4 FORCE MAJEURE 
ARTICLE 35 — FORCE MAJEURE 
A party prevented by force majeure from fulfilling its obligations under 

the Agreement cannot be 

considered in breach of them. 

‘Force majeure’ means any situation or event that: 



- prevents either party from fulfilling their obligations under the 

Agreement, 

- was unforeseeable, exceptional situation and beyond the parties’ 

control, 

- was not due to error or negligence on their part (or on the part of other 

participants involved 

in the action), and 

- proves to be inevitable in spite of exercising all due diligence. 

Any situation constituting force majeure must be formally notified to the 

other party without delay, 

stating the nature, likely duration and foreseeable effects. 

The parties must immediately take all the necessary steps to limit any 

damage due to force majeure 

and do their best to resume implementation of the action as soon as 

possible. 
CHAPTER 6 FINAL PROVISIONS 
ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES 
36.1 Forms and means of communication — Electronic management 
EU grants are managed fully electronically through the EU Funding & Tenders 

Portal (‘Portal’). 

All communications must be made electronically through the Portal, in 

accordance with the Portal 

Terms and Conditions and using the forms and templates provided there 

(except if explicitly instructed 

otherwise by the granting authority). 

Communications must be made in writing and clearly identify the grant 

agreement (project number 

and acronym). 

Communications must be made by persons authorised according to the Portal 

Terms and Conditions. 

For naming the authorised persons, each beneficiary must have designated — 

before the signature of 

this Agreement — a ‘legal entity appointed representative (LEAR)’. The 

role and tasks of the LEAR 

are stipulated in their appointment letter (see Portal Terms and 

Conditions). 

21 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the 

protection of the European Communities 

financial interests (OJ L 312, 23.12.1995, p. 1). 
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If the electronic exchange system is temporarily unavailable, instructions 

will be given on the Portal. 
36.2 Date of communication 



The sending date for communications made through the Portal will be the 

date and time of sending, 

as indicated by the time logs. 

The receiving date for communications made through the Portal will be the 

date and time the 

communication is accessed, as indicated by the time logs. Formal 

notifications that have not been 

accessed within 10 days after sending, will be considered to have been 

accessed (see Portal Terms 

and Conditions). 

If a communication is exceptionally made on paper (by e-mail or postal 

service), general principles 

apply (i.e. date of sending/receipt). Formal notifications by registered 

post with proof of delivery will 

be considered to have been received either on the delivery date registered 

by the postal service or the 

deadline for collection at the post office. 

If the electronic exchange system is temporarily unavailable, the sending 

party cannot be considered 

in breach of its obligation to send a communication within a specified 

deadline. 
36.3 Addresses for communication 
The Portal can be accessed via the Europa website. 

The address for paper communications to the granting authority (if 

exceptionally allowed) is the 

official mailing address indicated on its website. 

For beneficiaries, it is the legal address specified in the Portal 

Participant Register. 
ARTICLE 37 — INTERPRETATION OF THE AGREEMENT 
The provisions in the Data Sheet take precedence over the rest of the Terms 

and Conditions of the 

Agreement. 

Annex 5 takes precedence over the Terms and Conditions; the Terms and 

Conditions take precedence 

over the Annexes other than Annex 5. 

Annex 2 takes precedence over Annex 1. 
ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES 
In accordance with Regulation No 1182/7122, periods expressed in days, 

months or years are calculated 

from the moment the triggering event occurs. 

The day during which that event occurs is not considered as falling within 

the period. 

‘Days’ means calendar days, not working days. 
ARTICLE 39 — AMENDMENTS 



22 Regulation (EEC, Euratom) No 1182/71 of the Council of 3 June 1971 

determining the rules applicable to periods, dates 

and time-limits (OJ L 124, 8/6/1971, p. 1). 
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39.1 Conditions 
The Agreement may be amended, unless the amendment entails changes to the 

Agreement which 

would call into question the decision awarding the grant or breach the 

principle of equal treatment 

of applicants. 

Amendments may be requested by any of the parties. 
39.2 Procedure 
The party requesting an amendment must submit a request for amendment 

signed directly in the Portal 

Amendment tool. 

The coordinator submits and receives requests for amendment on behalf of 

the beneficiaries (see 

Annex 3). If a change of coordinator is requested without its agreement, 

the submission must be done 

by another beneficiary (acting on behalf of the other beneficiaries). 

The request for amendment must include: 

- the reasons why 

- the appropriate supporting documents and 

- for a change of coordinator without its agreement: the opinion of the 

coordinator (or proof that 

this opinion has been requested in writing). 

The granting authority may request additional information. 

If the party receiving the request agrees, it must sign the amendment in 

the tool within 45 days of 

receiving notification (or any additional information the granting 

authority has requested). If it does 

not agree, it must formally notify its disagreement within the same 

deadline. The deadline may be 

extended, if necessary for the assessment of the request. If no 

notification is received within the 

deadline, the request is considered to have been rejected. 

An amendment enters into force on the day of the signature of the receiving 
party. 

An amendment takes effect on the date of entry into force or other date 
specified in the amendment. 
ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES 
40.1 Accession of the beneficiaries mentioned in the Preamble 



The beneficiaries which are not coordinator must accede to the grant by 

signing the accession form 

(see Annex 3) directly in the Portal Grant Preparation tool, within 30 days 

after the entry into force 

of the Agreement (see Article 44). 

They will assume the rights and obligations under the Agreement with effect 

from the date of its entry 

into force (see Article 44). 

If a beneficiary does not accede to the grant within the above deadline, 

the coordinator must — within 

30 days — request an amendment (see Article 39) to terminate the 

beneficiary and make any changes 
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necessary to ensure proper implementation of the action. This does not 

affect the granting authority’s 

right to terminate the grant (see Article 32). 
40.2 Addition of new beneficiaries 
In justified cases, the beneficiaries may request the addition of a new 

beneficiary. 

For this purpose, the coordinator must submit a request for amendment in 

accordance with Article 39. 

It must include an accession form (see Annex 3) signed by the new 

beneficiary directly in the Portal 

Amendment tool. 

New beneficiaries will assume the rights and obligations under the 

Agreement with effect from the 

date of their accession specified in the accession form (see Annex 3). 

Additions are also possible in mono-beneficiary grants. 
ARTICLE 41 — TRANSFER OF THE AGREEMENT 
In justified cases, the beneficiary of a mono-beneficiary grant may request 

the transfer of the grant to 

a new beneficiary, provided that this would not call into question the 

decision awarding the grant or 

breach the principle of equal treatment of applicants. 

The beneficiary must submit a request for amendment (see Article 39), with 
- the reasons why 

- the accession form (see Annex 3) signed by the new beneficiary directly 

in the Portal 

Amendment tool and 

- additional supporting documents (if required by the granting authority). 

The new beneficiary will assume the rights and obligations under the 

Agreement with effect from the 

date of accession specified in the accession form (see Annex 3). 



ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE 
GRANTING AUTHORITY 
The beneficiaries may not assign any of their claims for payment against 

the granting authority to 

any third party, except if expressly approved in writing by the granting 

authority on the basis of a 

reasoned, written request by the coordinator (on behalf of the beneficiary 

concerned). 

If the granting authority has not accepted the assignment or if the terms 

of it are not observed, the 

assignment will have no effect on it. 

In no circumstances will an assignment release the beneficiaries from their 

obligations towards the 

granting authority. 
ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES 
43.1 Applicable law 
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The Agreement is governed by the applicable EU law, supplemented if 

necessary by the law of 

Belgium. 

Special rules may apply for beneficiaries which are international 

organisations (if any; see Data Sheet, 

Point 5). 
43.2 Dispute settlement 
If a dispute concerns the interpretation, application or validity of the 

Agreement, the parties must bring 

action before the EU General Court — or, on appeal, the EU Court of Justice 

— under Article 272 

of the Treaty on the Functioning of the EU (TFEU). 

For non-EU beneficiaries (if any), such disputes must be brought before the 

courts of Brussels, 

Belgium — unless an international agreement provides for the enforceability 

of EU court judgements. 

For beneficiaries with arbitration as special dispute settlement forum (if 

any; see Data Sheet, Point 5), 

the dispute will — in the absence of an amicable settlement — be settled in 

accordance with the Rules 

for Arbitration published on the Portal. 

If a dispute concerns administrative sanctions, offsetting or an 

enforceable decision under Article 299 

TFEU (see Articles 22 and 34), the beneficiaries must bring action before 

the General Court — or, on 

appeal, the Court of Justice — under Article 263 TFEU. 



For grants where the granting authority is an EU executive agency (see 

Preamble), actions against 

offsetting and enforceable decisions must be brought against the European 

Commission (not against 

the granting authority; see also Article 22). 
ARTICLE 44 — ENTRY INTO FORCE 
The Agreement will enter into force on the day of signature by the granting 

authority or the 

coordinator, depending on which is later. 

SIGNATURES 

For the coordinator For the granting authority 
[--TGSMark#signature-998733341_75_210--] [--TGSMark#signature-service_75_210--] 
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DESCRIPTION OF THE ACTION (PART A) 
COVER PAGE 
Part A of the Description of the Action (DoA) must be completed directly on the Portal Grant Preparation screens. 
PROJECT 
Grant Preparation (General Information screen) — Enter the info. 
Project number: 101159106 
Project name: ENHANCING REASERCH AND INNOVATION SYNERGIES FOR 
SCHOOLS OF ECONOMICS AND BUSINESS 

Project acronym: RIS4SEB 
Call: HORIZON-WIDERA-2023-ACCESS-04 
Topic: HORIZON-WIDERA-2023-ACCESS-04-01 
Type of action: HORIZON-CSA 
Service: REA/C/03 
Project starting date: fixed date: 1 June 2024 
Project duration: 36 months 
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PROJECT SUMMARY 
Project summary 
Grant Preparation (General Information screen) — Provide an overall description of your project (including context 
and overall 
objectives, planned activities and main achievements, and expected results and impacts (on target groups, 
change procedures, 
capacities, innovation etc)). This summary should give readers a clear idea of what your project is about. 
Use the project summary from your proposal. 
ENHANCING R&I SYNERGIES FOR SCHOOLS OF ECONOMICS AND BUSINESS project, or 

RIS4SEB, is a 

proposal for the Pathways to synergies call, selecting the a) Upstream 

synergy mode (focusing on HR development and 

internalization). 

The RIS4SEB project creates a synergy for the widening project partners 

(Prague University of Economics and Business, 

Kaunas University of Technology, and Estonian Business School) who were 

previously successful in obtaining ERDF, 

Interreg, or similar indirect EU projects in cooperation with a highly 

experienced non-widening partner, the Bocconi 

University, building a pathway towards increased success in international 

research projects such as within the Horizon 

Europe (HE) programme. To this end, based on an analysis of widening 

countries low integration into ERA, the 



consortium chooses to focus on the research areas of economics and 

business, with the project partners all being either 

economics and business universities or schools / faculties. 

The project overall objective is to design and pilot three strategies 

aiming at enabling and facilitating effective synergies 

between Horizon Europe and other national/regional funds, by strengthening 

Internationalization of R&I widening 

actors, developing Human Resources, and improving Research management 

capacity and overall competitiveness of the 

widening partners. RIS4SEB will achieve this objective via supplementary 

capacity-building activities, such as networks, 

infrastructures, upskilling of research managers and researchers and 

research proposal pipelines and clinics, resulting 

in submitting of at least 4 HE projects. 

LIST OF PARTICIPANTS 
PARTICIPANTS 
Grant Preparation (Beneficiaries screen) — Enter the info. 
Number Role Short name Legal name Country PIC 
1 COO VSE VYSOKA SKOLA EKONOMICKA V PRAZE CZ 998733341 

2 BEN KTU KAUNO TECHNOLOGIJOS UNIVERSITETAS LT 999844961 

3 BEN EBS SIHTASUTUS ESTONIAN BUSINESS SCHOOL EE 908611029 

4 BEN UB UNIVERSITA COMMERCIALE LUIGI BOCCONI IT 999838850 
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LIST OF WORK PACKAGES 
Work packages 
Grant Preparation (Work Packages screen) — Enter the info. 
Work 
Package No 
Work Package name Lead Beneficiary Effort 
(Person- 
Months) 
Start 
Month 
End 
Month 
Deliverables 
WP1 Project management and coordination 1 - VSE 27.50 1 36 D1.1 – Project 

manual 

D1.2 – Data management plan 

D1.3 – Ethics & Privacy Management Plan 

WP2 Enhanced internationalization and efficient use of 

infrastructure 

3 - EBS 28.00 1 18 D2.1 – Joint internationalization strategy for 

R&I 

D2.2 – Report on networks analysis 



D2.3 – Analysis of research calls suitable 

for the available ERDF (or equivalent) 

funded infrastructure 

WP3 Improved HR strategy and development of 

transferable skills 

2 - KTU 28.00 1 27 D3.1 – Human Resources Strategy 

D3.2 – Report on job shadowing and 

training of research managers 

WP4 Increased competitiveness and reputation 1 - VSE 28.00 17 36 D4.1 – 

Report on Research management 

strategy implementation 

D4.2 – Policy recommendations for 

synergies among research funding 

programmes 

D4.3 – Report on submitted project 

proposals 

WP5 Dissemination, ccommunication, and exploitation 

of results 

1 - VSE 14.50 1 36 D5.1 – Plan for the dissemination 

and exploitation of results including 

communication activities (PEDR) 

D5.2 – Website 

D5.3 – EARMA conference 

D5.4 – Final conference 
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Work package WP1 – Project management and coordination 
Work Package Number WP1 Lead Beneficiary 1 - VSE 
Work Package Name Project management and coordination 
Start Month 1 End Month 36 
Objectives 
To efficiently coordinate the consortium partners and manage the project 

implementation to achieve project objectives, 

to carry out project meetings and provide documentation, to monitor WP 

overall progress, and to ensure ethics and 

GDPR compliance. 
Description 
The coordinator of this project is leading this work package (VSE). The 

main objective of WP1 is to efficiently coordinate 

the consortium and manage project implementation to achieve projects’ 

objectives. This includes providing strategic 

direction for the project as well as day-to-day running of the tasks, 

maintaining and managing communications within 

the consortium as well as between the consortium and the European 

Commission (EC), and monitoring and steering all 



functional areas including risk management with the partners of the 

consortium. 

The project will set up an Advisory Board (AB) which will be composed of at 

least one representative of top management 

of the respective partner institutions. The most important role of the AB 

will be to guide the development of the main 

strategies the RIS4SEB project plans on developing, therefore ensuring the 

subsequent smooth implementation of the 

strategies into the institutional directions. For VSE, prof. Martin Lukeš, 

PhD, the vice-rector for research, innovation, 

and PhD studies, will chair the AB, inviting Andreas Veispak, Head of 

Research, Innovation and Development, for EBS; 

Vilma Karoblienė, Head of Research and Innovation Projects Centre for KTU; 

and Prof. Stefano Caselli, Dean of SDA 

Bocconi School of Management for the UB to share the responsibilities of 

the AB; additionally, representatives of the 

identified Managing Authorities will be invited to participate as well. 

Altogether, RIS4SEB expects about 15 experts 

to partake in the AB. The AB will meet at least three times, each time over 

a final draft of a strategy (JIS, HR, and 

RMS) proposed by the consortium. Members of the AB will be invited to 

participate in consortium meetings as well. 

It is expected that the first meeting of the AB will take place in Prague 

on site (with hybrid set up) and the rest of the 

meetings could be carried out online. 

The selection process for the Advisory Board (AB) of the RIS4SEB project 

will be rigorous and inclusive, ensuring 

representation from all relevant stakeholders and incorporating a wide 

range of expertise critical to the project's success. 

The process will unfold as follows: 

1. Selection Panel Formation: The panel will consist of top management 

representatives from each consortium partner 

as well as the main contacts from the project. This panel of 8 will oversee 

the entire selection process, from the call for 

nominations to the final selection of AB members. 

2. Nominations Public Call: A call for nominations will be publicly 

announced on the project's website and disseminated 

through social media and professional networks, targeting a diverse range 

of experts, including national and regional 

managing authorities and key stakeholders. The call will clearly outline 

the roles, expectations, and legal provisions 

governing AB membership, including privacy and EU financial regulations. 

3. Dissemination: Consortium members will be encouraged to promote the 

nomination call within their networks to 



ensure it reaches a broad and diverse audience. 

4. Nominations Review: After a month-long open call, the panel will review 

submissions for expertise and alignment 

with project goals, shortlisting 20 candidates for voting if necessary. 

5. Evaluation and Voting: The panel will assess shortlisted candidates over 

a month, considering their qualifications and 

potential contribution to the AB, followed by a secret vote to finalize AB 

membership. 

6. Member Invitation and Diversity Goal: Top candidates will be invited to 

join the AB, with a commitment to ensuring at 

least 40% female representation to promote gender equality and diversity, 

enriching the project with varied perspectives. 

7. Onboarding: Selected AB members will be officially welcomed and provided 

with all necessary information and 

resources to effectively contribute to the project. They will be briefed on 

the project's objectives, expected outcomes, 

and the strategic importance of their role within the AB. 

Additionally, regular online steering committee meetings are foreseen 

quarterly to monitor the overall progress and 

provide remedy if necessary as well as provide solutions to administrative 

and financial issues. 

A common and secure platform (Microsoft 365 and Teams) will be used for 

sharing documents and ensuring 
5 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Project: 101159106 — RIS4SEB — HORIZON-WIDERA-2023-ACCESS-04 

collaboration. Furthermore, standard administrative tasks and financial 

management are indivisible parts of this 

task. Regular reports are prepared for the EC as necessary. The coordinator 

understands the importance of proper 

communication and documentation and hence will document and circulate 

meeting minutes and action points, assign 

tasks in MS planner from the meetings and regularly provide detailed and 

technical reports to the EC. 

T1.1 Project Manual & Executive planning - [VSE] - [M1 - M2]. Crucially, 

VSE will develop a project manual (D1.1) for 

all partners to follow during project implementation (M2), delineating 

important guidance, contacts, rules for visibility, 

and financial rules, but critically, it will include executive planning of 

RIS4SEB project, i.e., a detailed overview of 

the respective tasks, goals and clearly assigned accountability and 

responsibility. The consortium will then follow the 

guidelines with regular oversight of the coordinator. 

T1.2 Data Management Plan [Lead VSE] - [all partners involved] – [M2 – M6]. 

The consortium will develop a DMP with 



a deliverable in M6, the DMP will be updated accordingly in M15 and M36. 

The DMP will exist as a living document, 

respecting the rules for open science in the Horizon Europe programme. 

T1.3 Ethics and GDPR check - [Lead VSE] - [all partners involved] – [M4 – 

M6]. Even though this project does not 

entail to use any ethically sensitive tools such as AI or similar, the 

coordinator will ensure the compliance with ethics 

and GDPR requirements through creating an Ethics & Privacy Management Plan 

by M6 (D1.4). 
Work package WP2 – Enhanced internationalization and efficient use of infrastructure 
Work Package Number WP2 Lead Beneficiary 3 - EBS 
Work Package Name Enhanced internationalization and efficient use of 
infrastructure 

Start Month 1 End Month 18 
Objectives 
The overall objective of this WP is for the widening partners to improve 

their integration into the European Research 

Area. 

There are three main specific objectives (SO) of WP2: 

SO1 to create and pilot a joint internationalization strategy for R&I, 

SO2 to facilitate access to networks and communities, 

and SO3 to pave the way to overcoming the locked in effect for former mono-

beneficiaries funded under ERDF and 

better use of R&I infrastructure funded under ERDF. 
Description 
WP2 leader is EBS. 

T2.1– Joint internationalization strategy for R&I (JIS) [Lead UB] - [all 

partners involved] - [M1 to M18]. JIS 

will be developed under the leadership of the non-widening partner who has 

proven experience with successful 

internationalization especially in regard to framework programmes of the 

EU. The JIS represents Milestone 1 as the 

project’s overall success depends on the strategy’s pilot implementation, 

it will be delivered by M18 and presented at 

the on-site mid-project progress meeting. 

T2.2 Access to networks [Lead EBS] - [all partners involved] – [M1 – M18]. 

T2.2 will be an analysis of available 

international networks, their efficiency, and possible positive 

contributions to the partners’ internationalization efforts 

as well as an analysis of available periodic events taking place in ERA 

(D2.2 in M8). The goal is to become oriented 

in the ERA and become part of public and private international networks, 

such as Crowdhelix, and capitalize on their 

existing links and experience. Each widening partner plans to become part 

of at least one international network. A new 



innovation ecosystem will be addressed by the project via the quintuple 

helix framework. 

Additionally, the widening partners should establish connections by 

attending international brokerage events and 

internationalizing seminars (such as workshops of the national liaison 

offices in Brussels, and equivalent). Two travels 

to the brokerage events or relevant seminars are planned for all widening 

partners, (report in M8 - D2.2 will specify 

which events are planned to attend by the respective partners). Partners 

will share the gained insights among themselves 

through presentations at the mid and final consortium meetings. 

T2.3 ERDF infrastructures [Lead EBS] - [all partners involved] – [M1 – 

M12]. All partners have identified their 

infrastructure which could be presented to consortium partners and short 

visits will be offered to research managers and / 

or researchers to become familiar with the partners’ infrastructure. It is 

expected that two people, preferably researchers, 

from each institution will visit the infrastructures of two consortium 

partners, depending on the researchers’ areas of 
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study. This will ensure an interlinked way forward towards 

internationalization in line with the JIS (T2.1). A report on 

the identified ERDF infrastructure and its possible synergies with HE, 

along with the short visits will be D2.3 in M10. 

Additionally, the project will identify possible future calls in HE for the 

period of 2025 - 2027 which could profit from 

the already-built infrastructure available to consortium partners in clear 

synergy between ERDF and HE (D2.3 will be 

updated in M12). This will in turn support the activities in WP 4 and 

contribute to the consortium’s ability to compete 

on an international level. 
Work package WP3 – Improved HR strategy and development of transferable skills 
Work Package Number WP3 Lead Beneficiary 2 - KTU 
Work Package Name Improved HR strategy and development of transferable 
skills 

Start Month 1 End Month 27 
Objectives 
Objectives: The overall objective of this WP is to improve HR strategy and 

upskill research managers. 

There are two main specific objectives of WP3: SO4 To develop a Human 

resources strategy and 

SO5 to train and upskill research managers. 
Description 
WP3 leader is KTU. 



T3.1 Human Resources Strategy - [Lead KTU] - [all partners involved] – [M1 

– M27]. The consortium will develop HR 

strategy aiming at attracting, retaining, and upskilling talent and joint 

recruitment efforts in research areas of economics 

and business. Specifically, the HR strategy will include a training 

strategy for researchers focusing on researcher’s 

proposal writing skills for HE projects which will be immediately exploited 

in WP 4. The full HR strategy will be 

developed by M27 (D3.1 in M27) and will build on the new knowledge acquired 

by researchers and research managers. 

Ultimately, this will result in a joint project proposal for MSCA Doctoral 

networks, COFUND, and/or Staff exchange, 

and/or ERA Talents in WP4. 

T3.2 Upskilling research managers - [Lead UB] - [all partners involved] – 

[M1 – M27]. T3.2 is the development of 

transferable skills for research managers. It will be done through 

workshops and job shadowing. D3.2 Report on job 

shadowing and training of RM due in M27 – Research managers from VSE and 

EBS will attend KTU and all partners 

will visit the non-widening experienced partner. 

In terms of the workshops, 4 hybrid workshops on following topics will be 

organized by the non-widening partner: 

(1) how to motivate, support and train researchers with particular focus on 

researchers from widening countries, (2) 

management of international R&I projects, (3) knowledge transfer and (4) 

open science, science communication, science 

popularization, social media training for research managers. 

Upskilled RMs represent Milestone 2 in M27. 
Work package WP4 – Increased competitiveness and reputation 
Work Package Number WP4 Lead Beneficiary 1 - VSE 
Work Package Name Increased competitiveness and reputation 
Start Month 17 End Month 36 
Objectives 
Objectives: the overall objective of this WP is for the widening partners 

to increase their international competitiveness 

in the realm of ERA. 

WP4 specific objectives include SO6 to enhance institutional environment 

and processes through RM strategy, SO7 to 

produce policy recommendations for future synergies between research 

funding programmes, and SO8 to pilot active 

ability to compete on an international level. 
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Description 
WP leader VSE. 



T4.1 Research Management strategy - [Lead UB] - [all partners involved] – 

[M17 – M36]. By the development 

of T4.1, i.e., by identifying excellent teams, research groups, their 

research topics, suitable calls and partners, and 

creating matchmaking and proposal writing pipelines, the consortium will 

develop enforced institutional environment 

and processes. Research management strategy (to be adapted to any 

partners’ specific needs), will be informed by the 

newly acquired skills from the job shadowing and workshops for research 

managers (WP3). RMS and its implementation 

into the respective partners’ institutions will be reported in D4.1 at the 

end of the project (M36). 

T4.2 Policy recommendations - [Lead VSE] - [all partners involved] – [M17 – 

M36]. T4.2 will ensure that the gained 

knowledge will be distributed to and openly shared with national Managing 

Authorities of EU / national and/or regional 

programmes to complete the synergy between the different funding 

programmes. Specifically, the RIS4SEB projects 

plans on producing a comprehensive document with policy recommendations for 

future funding schemes, respecting 

and illustrating the various experiences in the respective partner 

countries, i.e., Policy recommendations for synergies 

among research funding programmes (D4.2 in M36). 

Finally, the objective of this WP and by extension the entire project is 

for the consortium widening partners to become 

able to actively compete on an international level: 

T4.3 International competitiveness - [Lead VSE] - [all partners involved] – 

[M17 – M36]. T4.3 will build on the HR and 

RM strategies and implement them in a pilot test of the non-widening 

partners’ enhanced international competitiveness. 

Specifically, RMs in the partner institutions will carry out matchmaking 

between their own researchers and available 

calls, considering research topics developed at the partner institutions as 

well as the identified suitable research groups. 

This first phase will be done asynchronously and online, however, to 

achieve momentum, it will result in organizing 

a targeted on-site / hybrid proposal clinic for the involved researchers. 

For this event, an external consultant will be 

brought in to provide the highest-level service possible. 

Ultimately, this task will be completed by several submitted HE proposals. 

Each partner aims to take lead in one future 

HE project, altogether creating 4 project proposals (cumulative report will 

be D4.3 in M36). The submission of the 

project proposals represents Milestone 3 (in M36). 
Work package WP5 – Dissemination, ccommunication, and exploitation of results 



Work Package Number WP5 Lead Beneficiary 1 - VSE 
Work Package Name Dissemination, ccommunication, and exploitation of 
results 

Start Month 1 End Month 36 
Objectives 
Objectives: To disseminate the project results among researchers but also 

communicating the achievements to the public; 

to develop and continuously update the Plan for the dissemination and 

exploitation of results including communication 

activities; and to carry out the final project conference, openly sharing 

the gained knowledge and insight with external 

widening Economics and Business schools. 
Description 
T5.1 Development of the fully fledged PEDR – [Lead VSE] – [M3 – M36]. Plan 

for the dissemination and exploitation 

of results including communication activities (PEDR) will be first 

developed in M6, updated in M18, and finalized 

in M36 (D5.1). The success of this project will be highly influenced by the 

ability to reach its target audience, most 

importantly, the partner’s own researchers and research managers, 

including the management of the institutions. PEDR 

will specifically involve a plan for enhanced visibility of the partner’s 

respective previously and / or currently funded 

ERDF infrastructure to bridge the divide between HE and ERDF or similar 

funding. 

T5.2 Website and social media - [Lead VSE] - [all partners involved] – [M1 

– M36]. The project will develop a sustainable 

website (under the umbrella of coordinator’s website and in line with the 

preliminary PEDR) and social media presence 

to ensure continuous communication of project progress and results 

(development of website will be D5.2 in M4). The 

main social networks planned to be used are LinkedIn® & X® (former 

Twitter). 

T5.3 EARMA Conference - [Lead VSE] [all partners involved] – [M23 – M24]. 

The project teams will attend an EARMA 

conference in 2026, it is expected that the conference will take place in 

Spring (in April or May, as usual). The teams 

will jointly apply with an abstract illustrating the progress of this 

project. After the presentation is given, it is expected 
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the team will collect feedback which can be in turn worked back into the 

project. The exercise will be reported as D5.3 

in M24 (two people are expected to partake from each partner). 



T5.4 Conference for Economics and Business Schools - [Lead KTU] - [all 

partners involved] – [M34 – M36]. T5.4 will 

be a final closing conference, organized in hybrid mode and jointly with 

the final end-of-project meeting in Prague at 

VSE. Representatives from outside of the project from economics and 

business schools and universities from widening 

countries will be invited to listen to the project results and experiences 

to scale up the effects of the project (D5.4 in M36). 
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STAFF EFFORT 
Staff effort per participant 
Grant Preparation (Work packages - Effort screen) — Enter the info. 
Participant WP1 WP2 WP3 WP4 WP5 Total Person-Months 
1 - VSE 18.00 6.00 6.00 12.00 8.00 50.00 

2 - KTU 4.00 6.00 12.00 6.00 3.00 31.00 

3 - EBS 4.00 12.00 6.00 6.00 2.00 30.00 

4 - UB 1.50 4.00 4.00 4.00 1.50 15.00 

Total Person-Months 27.50 28.00 28.00 28.00 14.50 126.00 
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LIST OF DELIVERABLES 
Deliverables 
Grant Preparation (Deliverables screen) — Enter the info. 
The labels used mean: 
Public — fully open ( automatically posted online) 
Sensitive — limited under the conditions of the Grant Agreement 
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-
SECRET under Decision 2015/444 
Deliverable 
No 
Deliverable Name Work 
Package 
No 
Lead Beneficiary Type Dissemination Level Due Date 
(month) 
D1.1 Project manual WP1 1 - VSE R — Document, report SEN - Sensitive 2 

D1.2 Data management plan WP1 1 - VSE DMP — Data 

Management Plan 

PU - Public 6 

D1.3 Ethics & Privacy Management Plan WP1 1 - VSE OTHER PU - Public 6 

D2.1 Joint internationalization strategy for R&I WP2 4 - UB R — Document, 

report PU - Public 18 

D2.2 Report on networks analysis WP2 3 - EBS R — Document, report PU - 

Public 8 

D2.3 Analysis of research calls suitable for the 

available ERDF (or equivalent) funded 

infrastructure 



WP2 3 - EBS R — Document, report SEN - Sensitive 10 

D3.1 Human Resources Strategy WP3 2 - KTU R — Document, report PU - Public 

27 

D3.2 Report on job shadowing and training of 

research managers 

WP3 4 - UB R — Document, report PU - Public 27 

D4.1 Report on Research management strategy 

implementation 

WP4 4 - UB R — Document, report PU - Public 36 

D4.2 Policy recommendations for synergies 

among research funding programmes 

WP4 1 - VSE R — Document, report PU - Public 36 

D4.3 Report on submitted project proposals WP4 1 - VSE R — Document, report 

SEN - Sensitive 36 
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Deliverables 
Grant Preparation (Deliverables screen) — Enter the info. 
The labels used mean: 
Public — fully open ( automatically posted online) 
Sensitive — limited under the conditions of the Grant Agreement 
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-
SECRET under Decision 2015/444 
Deliverable 
No 
Deliverable Name Work 
Package 
No 
Lead Beneficiary Type Dissemination Level Due Date 
(month) 
D5.1 Plan for the dissemination and exploitation 

of results including communication 

activities (PEDR) 

WP5 1 - VSE DEC —Websites, patent 

filings, videos, etc 

PU - Public 6 

D5.2 Website WP5 1 - VSE DEC —Websites, patent 

filings, videos, etc 

PU - Public 4 

D5.3 EARMA conference WP5 1 - VSE DEC —Websites, patent 

filings, videos, etc 

PU - Public 24 

D5.4 Final conference WP5 2 - KTU DEC —Websites, patent 

filings, videos, etc 

PU - Public 36 
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Deliverable D1.1 – Project manual 
Deliverable Number D1.1 Lead Beneficiary 1 - VSE 
Deliverable Name Project manual 
Type R — Document, report Dissemination Level SEN - Sensitive 
Due Date (month) 2 Work Package No WP1 
Description 
VSE will develop a project manual (D1.1) for all partners to follow during 

project implementation (M2), delineating 

important guidance, contacts, rules for visibility, and financial rules, 

but critically, it will include executive planning 

of RIS4SEB project, i.e., a detailed overview of the respective tasks, 

goals and clearly assigned accountability and 

responsibility. The consortium will then follow the guidelines with regular 

oversight of the coordinator. 
Deliverable D1.2 – Data management plan 
Deliverable Number D1.2 Lead Beneficiary 1 - VSE 
Deliverable Name Data management plan 
Type DMP — Data Management 
Plan 

Dissemination Level PU - Public 
Due Date (month) 6 Work Package No WP1 
Description 
VSE will develop DMP and firstly submit in M6, then update the plan mid-

project and finalize it at the end. 
Deliverable D1.3 – Ethics & Privacy Management Plan 
Deliverable Number D1.3 Lead Beneficiary 1 - VSE 
Deliverable Name Ethics & Privacy Management Plan 
Type OTHER Dissemination Level PU - Public 
Due Date (month) 6 Work Package No WP1 
Description 
Even though this project does not entail to use any ethically sensitive 

tools such as AI or similar, the coordinator will 

ensure the compliance with ethics and GDPR requirements through creating an 

Ethics & Privacy Management Plan by 

M6 (D1.4). 
Deliverable D2.1 – Joint internationalization strategy for R&I 
Deliverable Number D2.1 Lead Beneficiary 4 - UB 
Deliverable Name Joint internationalization strategy for R&I 
Type R — Document, report Dissemination Level PU - Public 
Due Date (month) 18 Work Package No WP2 
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Description 
JIS is one of the three cornerstone strategies developed within RIS4SEB. 

The ultimate goal of JIS is to enable the 



widening partners’ research groups and individual researchers to make 

necessary steps to get fully engaged within the 

ERA. JIS will support the identified research topics and potential projects 

related to economics and business research 

which the project partners can jointly develop. It will be integrated by 

the respective partners into their own institutional 

development strategies. 
Deliverable D2.2 – Report on networks analysis 
Deliverable Number D2.2 Lead Beneficiary 3 - EBS 
Deliverable Name Report on networks analysis 
Type R — Document, report Dissemination Level PU - Public 
Due Date (month) 8 Work Package No WP2 
Description 
This analysis will contribute to the widening partners’ understanding of 

the ERA and provide them with a map of 

possibilities for engagement. The widening partners plan on becoming 

members of at least one international network / 

alliance to jumpstart their ERA involvement. 
Deliverable D2.3 – Analysis of research calls suitable for the available ERDF (or 
equivalent) 
funded infrastructure 
Deliverable Number D2.3 Lead Beneficiary 3 - EBS 
Deliverable Name Analysis of research calls suitable for the available ERDF 
(or equivalent) funded 

infrastructure 

Type R — Document, report Dissemination Level SEN - Sensitive 
Due Date (month) 10 Work Package No WP2 
Description 
This analysis will be divided into two separate reports. The first report 

(M10) will provide a detailed list and descriptions 

of the identified infrastructures, along with delineation of the site-

visits. The second report (update in M12) will 

then identify the suitable international funding opportunities for research 

which could utilize the previously identified 

infrastructure. 
Deliverable D3.1 – Human Resources Strategy 
Deliverable Number D3.1 Lead Beneficiary 2 - KTU 
Deliverable Name Human Resources Strategy 
Type R — Document, report Dissemination Level PU - Public 
Due Date (month) 27 Work Package No WP3 
Description 
The consortium will develop HR strategy aiming at attracting, retaining, 

and upskilling talent and joint recruitment efforts 

in research areas of economics and business. The HR strategy will include 

an approach for researchers’ training to solidify 



their proposal writing skills (this will be developed by M15 and shared 

internally). Full HR strategy will be sumbitted in 
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M27. The HR strategy will be implemented by the respective partners into 

their own institutional development strategies, 

and parts of it piloted during RIS4SEB. 
Deliverable D3.2 – Report on job shadowing and training of research managers 
Deliverable Number D3.2 Lead Beneficiary 4 - UB 
Deliverable Name Report on job shadowing and training of research managers 
Type R — Document, report Dissemination Level PU - Public 
Due Date (month) 27 Work Package No WP3 
Description 
To ensure high-quality back office and services for researchers in widening 

partners’ institutions, and to contribute to the 

overall goal of progressive engagement in the ERA, RMs are indispensable. 

Therefore, job shadowing for the widening 

partners’ RMs and their training will be carried out. Report will be 

developed by M27. 
Deliverable D4.1 – Report on Research management strategy implementation 
Deliverable Number D4.1 Lead Beneficiary 4 - UB 
Deliverable Name Report on Research management strategy implementation 
Type R — Document, report Dissemination Level PU - Public 
Due Date (month) 36 Work Package No WP4 
Description 
A Research Management Strategy will be developed as a guide for identifying 

excellent teams, research groups, their 

research topics, suitable calls and partners, and creating matchmaking and 

proposal writing pipelines. The RMS will 

enhance effective institutional environment and processes. RMS will be 

implemented by the respective partners into 

their own institutional development strategies and immediately tested on a 

pilot HE development in RIS4SEB. 
Deliverable D4.2 – Policy recommendations for synergies among research funding 
programmes 
Deliverable Number D4.2 Lead Beneficiary 1 - VSE 
Deliverable Name Policy recommendations for synergies among research funding 
programmes 

Type R — Document, report Dissemination Level PU - Public 
Due Date (month) 36 Work Package No WP4 
Description 
Policy recommendations: this result will be in the form of a joint white 

paper designed for Managing Authorities of 

EU, national and / or regional research funding programmes. The paper will 

be openly shared with and addressed to the 



relevant stakeholders in the partner countries to provide insight into this 

consortium’s experience with creating synergies 

among the different programmes. 
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Deliverable D4.3 – Report on submitted project proposals 
Deliverable Number D4.3 Lead Beneficiary 1 - VSE 
Deliverable Name Report on submitted project proposals 
Type R — Document, report Dissemination Level SEN - Sensitive 
Due Date (month) 36 Work Package No WP4 
Description 
Four new competitive HE (or equivalent) project proposals will be developed 

within RIS4SEB with each partner taking 

a lead in one proposal. It will be done in line with JIS (R1) and HR 

strategy (R4) and based on the available infrastructure 

analysis (R3). RMS (R6) will be put into practice at the respective 

institutions as a pilot for the four HE proposals. 
Deliverable D5.1 – Plan for the dissemination and exploitation of results including 
communication activities (PEDR) 
Deliverable Number D5.1 Lead Beneficiary 1 - VSE 
Deliverable Name Plan for the dissemination and exploitation of results 
including communication activities 

(PEDR) 

Type DEC —Websites, patent 
filings, videos, etc 

Dissemination Level PU - Public 
Due Date (month) 6 Work Package No WP5 
Description 
Plan for the dissemination and exploitation of results including 

communication activities (PEDR) will be first developed 

in M6, updated in M18, and finalized in M36 (D5.1). The success of this 

project will be highly influenced by the 

ability to reach its target audience, most importantly, the partner’s own 

researchers and research managers, including the 

management of the institutions. PEDR will specifically involve a plan for 

enhanced visibility of the partner’s respective 

previously and / or currently funded ERDF infrastructure to bridge the 

divide between HE and ERDF or similar funding. 
Deliverable D5.2 – Website 
Deliverable Number D5.2 Lead Beneficiary 1 - VSE 
Deliverable Name Website 
Type DEC —Websites, patent 
filings, videos, etc 

Dissemination Level PU - Public 
Due Date (month) 4 Work Package No WP5 



Description 
The project will develop a sustainable website (under the umbrella of 

coordinator’s website and in line with the 

preliminary PEDR) and social media presence to ensure continuous 

communication of project progress and results 

(development of website will be D5.2 in M4). 
Deliverable D5.3 – EARMA conference 
Deliverable Number D5.3 Lead Beneficiary 1 - VSE 
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Deliverable Name EARMA conference 
Type DEC —Websites, patent 
filings, videos, etc 

Dissemination Level PU - Public 
Due Date (month) 24 Work Package No WP5 
Description 
The project teams will attend an EARMA conference in 2026, it is expected 

that the conference will take place in Spring 

(in April or May, as usual). The teams will jointly apply with an abstract 

illustrating the progress of this project. After 

the presentation is given, it is expected the team will collect feedback 

which can be in turn worked back into the project. 

The exercise will be reported as D5.3 in M24 (two people are expected to 

partake from each partner). 
Deliverable D5.4 – Final conference 
Deliverable Number D5.4 Lead Beneficiary 2 - KTU 
Deliverable Name Final conference 
Type DEC —Websites, patent 
filings, videos, etc 

Dissemination Level PU - Public 
Due Date (month) 36 Work Package No WP5 
Description 
A final closing conference, organized in hybrid mode and jointly with the 

final end-of-project meeting in Prague at 

VSE. Representatives from outside of the project from economics and 

business schools and universities from widening 

countries will be invited to listen to the project results and experiences 

to scale up the effects of the project (D5.4 in M36). 
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LIST OF MILESTONES 
Milestones 
Grant Preparation (Milestones screen) — Enter the info. 
Milestone 
No 
Milestone Name Work Package No Lead Beneficiary Means of Verification Due Date 



(month) 
1 1 WP2 4 - UB Submission of D2.1. 18 

2 Upskilled RMs WP3 4 - UB Submission of D3.2. 27 

3 Submission of competitive HE proposals WP4 1 - VSE Submission of D4.3. 36 

LIST OF CRITICAL RISKS 
Critical risks & risk management strategy 
Grant Preparation (Critical Risks screen) — Enter the info. 
Risk 
number 
Description Work Package 
No(s) 
Proposed Mitigation Measures 
1 Overloaded partner – especially KTU and EBS 

(low / medium) 

WP3, WP1, WP2, 

WP4 

When planning the project, individual partners were asked to consider in 

advance their human 

resource needs and their involvement was compared with institutional 

capacity. However, 

there may be other unforeseen reasons for partner overload. This will be 

monitored during the 

project meetings. Reassigning tasks can be decided together with balancing 

clauses. Steering 

committee meetings will regularly review task loads among the partners. 

2 The partner institutions may run into problems when 

implementing the three developed strategies (JIS, 

HR, and RM) into institutional directives. 

WP3, WP1, WP2, 

WP4 

To involve the top management and other relevant target groups of the 

partner institutions 

directly into the strategies development, i.e., different university bodies 

and target groups 

representatives will be involved in the workshops and problem-solving 

groups. Further, the 

project sets up an Advisory Board with top management representatives and 

the consortium 

will discuss draft strategies with the AB. 
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Critical risks & risk management strategy 
Grant Preparation (Critical Risks screen) — Enter the info. 
Risk 
number 
Description Work Package 



No(s) 
Proposed Mitigation Measures 
3 Communication problems within the consortium 

(low, medium) 

WP3, WP5, WP1, 

WP2, WP4 

During the first meeting of the project partners, clear rules for 

communication will be 

set (methods and techniques), as well as a clear definition of the 

competences and 

responsibilities of the team and documented in the shared project manual. 

In order to avoid 

misunderstandings, clear and structured documentation will be kept (e.g., 

sending minutes 

of meetings, using Planner to assign tasks and reporting their 

fulfillment). Contingency plan: 

revision of the set communication channels, change in the competences of 

the respective 

members of the implementation team or change in the composition of the 

implementation 

team. 

4 Possible deliverable or milestone delays (especially 

JIS) (low, medium) 

WP3, WP2, WP4 These risks will be minimised through efficient project 

management and careful planning, as 

well as through continuous cooperation between partners with using the 

agile approach on 

appropriate tasks. If a delay becomes unavoidable, measures will be taken 

to avoid a negative 

impact on subsequent tasks, deliverables and milestones. Since JIS 

development is crucial 

for the development of the other two strategies, most focus will be 

addressed towards JIS. 

5 Insufficient involvement of researchers, top 

management, and RMs (low, low) 

WP3, WP2, WP4 All three target groups will be directly involved in the 

preparation of all three strategies 

via workshops and problem-solving groups. Top management will be further 

present in 

the advisory board. Research managers are consulted and directly involved 

in the proposal 

preparation. 

6 Incorrect estimation of the complexity of individual 

project activities, especially in coordination of the 

governance level WPs, leading to failure to achieve 



the project objectives (low, medium) 

WP1 The preparatory team has experience with the preparation and 

implementation of previous 

projects as well as in the role of NPC (dr. Kašlíková), the team of the 

consortium has 

experience in both national and international projects. The coordinators 

management team 

holds multiple project management certificates (PMI PMP, Agile scrum 

master, Product 

owner). Contingency plan: restructuring of work, changing the composition 

of the expert 

team, possible expansion of the implementation team with additional staff 

and related change 

of the project (request for change). 

7 The consortium fails to include enough 

representatives of national managing authorities 

and EU representatives into Advisory Board (low, 

medium) 

WP3, WP1, WP2, 

WP4 

The consortium already has ties to several of those bodies and regularly 

communicates 

with the representatives. Further, the pre-selected bodies have 

replacements, as several other 

managing authorities exist, who will benefit from the project. Since the 

project is directly 

aimed on areas which are in scope of the managing authorities’ activities, 

we presume enough 

interest from their side. 
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PROJECT REVIEWS 
Project Reviews 
Grant Preparation (Reviews screen) — Enter the info. 
Review 
No 
Timing 
(month) 

Location Comments 
RV1 18 Online Interim review meeting 

RV2 36 Online Final review meeting (max. at Month 39) 
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ENHANCING R&I SYNERGIES FOR SCHOOLS OF ECONOMICS 
AND 



BUSINESS 
[This document is tagged. Do not delete the tags; they are needed for processing.] #@APP-FORM-HECSA@# 
History of changes 
Page/section Nature of change and reason 
Part A 
Deliverables In WP 1, deliverables D1.2 and D1.3 were deleted (originally Progress report RP 
1 and RP 2). Instead, Data Management Plan was added as D1.2. D1.3 remains as 
Ethics & Privacy Management Plan. 
D2.3a and D2.3b were merged into D2.3 Analysis of research calls suitable for 
the available ERDF (or equivalent) funded infrastructure due in M10. 
D3.1a and D3.1b were merged into D3.1 Human Resources Strategy due in M27. 
Several deliverables were re-classified as SENSITIVE, i.e. D1.1 and D2.3. D4.3 
remains SENSITIVE from the project proposal. 
Work packages Description of the WPs were only altered where some original deliverables were 
deleted, some merged, and one added (DMP). Due to the changes, the original 
task 1.4 was renumbered to T1.3 Ethics and GDPR check (with D1.3). 
Description of WP 1 Additional information on the Advisory Board was added. 
Financial information 10 000 EUR for VSE´s subcontracting was removed and shifted as 8 000 in 
purchase costs, i.e. creating additional 2 000 EUR in indirect costs. 
Part B 
Pg. 1/ History of changes Table with history of changes was added. Title “Proposal template 

Part B: 

technical description” was deleted. 
Pg. 2/ List of contents List of contents was added. 
Pg. 13/ DMP Addition of a DMP. 
Pg. 22/ Core group 
contribution 
A confirmation on the contribution to the core group added to the project. 
Pg. 23/ Gantt chart The Gantt chart has been revised in order to reflect the deleted, merged, and 
added 
deliverables. 
Pg. 24/ Widening countries A confirmation on the consortium composition added to the project. 
Pg. 24/ Third-party 
contribution 
A confirmation that there are no third-party contributions planned added to the 
project. 
Pg. 24/ Associated partners A confirmation that there are no associated partners planned added to the 
project. 
Pg. 24/ Affiliated entities A confirmation that there are no affiliated entities planned added to the 
project. 
Pg. 25-26/ Table 3.1h: 
‘Purchase costs’ items 
More detail on travel costs and advisory board costs was added to Table 3.1h: 
‘Purchase costs’ items (travel and subsistence, equipment and other goods, works 
and services) for all beneficiaries. A typo was corrected for VSE (remaining 
purchase costs is 11 000 EUR, not 9 000). 
Pg. 25/ Table 3.1h: 
‘Purchase costs’ items 
Initially foreseen subcontracting for VSE was moved to Purchase costs (therefore 
changing the direct costs from 10 000 to 8 000 EUR and adjusting the overall 
sums for VSE). The subcontracting table was deleted. 
Pg. 26/ Table 3.1h: 
‘Purchase costs’ items 
A confirmation concerning UB´s personnel costs and any purchase of costs was 



added. “No foreseen subcontracts” confirmation added. 
Pg. 26/ Ethics selfassessment 
Ethics self-assessment was added from Part A of the proposal. 
Deliverables In line with changes to deliverables in Part A, mentions of the original deliverables 
were omitted throughout Part B, namely on pg. 3. 
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Pathway is a) Upstream synergy mode (focusing on HR development and internalization). 
The RIS4SEB project creates a synergy for the widening project partners who were previously 
successful in obtaining 
ERDF, Interreg, or similar indirect EU projects in cooperation with a highly experienced non-
widening partner, 
building a pathway towards increased success in international research projects such as within the 
Horizon Europe 
(HE) programme. To this end, the consortium chooses to focus on the research areas of economics 
and business, 
with the project partners all being either economics and business universities or schools / faculties. 
The project further upholds EU policy by aiming to balance the differences between widening and 
non-widening 
states. ERA policy agenda is reflected by the project by addressing the objective of improving EU-
wide access to 
excellence and in training research managers, strengthening their ties to the European Association of 
Research 
Managers and Administrators (EARMA) community and its country branches (e.g., the newly 
established 
CZARMA, for Czechia), and training researchers to access and develop excellence. 
1. Excellence #@REL-EVA-RE@# 
1.1 Objectives #@PRJ-OBJ-PO@# 
The project overall objective is to design and pilot three strategies aiming at enabling and 
facilitating effective 
synergies between Horizon Europe and other national/regional funds, by strengthening 
Internationalization 
of R&I widening actors, developing Human Resources, and improving Research management 
capacity and 
overall competitiveness of the widening partners. 
In doing so, this project aims to address two of the overarching EU strategic objectives of the new 
European Research 
Area policy.1 Namely, in synergy between Horizon Europe programme and the ERDF (and equivalent) 
monobeneficiary 
funding of infrastructures, the RIS4SEB project should achieve improved access to excellent facilities 
for researchers across EU countries. Additionally, the project will indirectly contribute to the strategic 
objective of 
strengthened researcher mobility and the free flow of knowledge and technology. Even though 
mobility of researchers 
is not the main objective of this project, it will develop an HR strategy for the widening partners to 
improve their 
talent retention. 
Below, the overall objective is separated into three parts with 8 respective specific objectives, their 
brief definitions, 
pertinence to the call topic, measurability & achievability of the objectives, and respective results and 
target groups. 
OBJECTIVE The project overall objective is to design and pilot three strategies aiming at enabling 
and 
facilitating effective synergies between Horizon Europe and other national/regional funds, 
BY STRENGTHENING INTERNATIONALIZATION OF R&I WIDENING 
1 European Commission, Directorate-General for Research and Innovation, A new European research area: based on 
excellence competitive, 
talent-driven and open, Publications Office, 2020, https://data.europa.eu/doi/10.2777/11151 
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ACTORS, developing Human Resources, and improving Research management capacity 



and overall competitiveness of the widening partners. 
Specific 
objectives 
SO1 to create and pilot a joint internationalization strategy for R&I, SO2 to facilitate access 
to networks and communities, and SO3 to pave the way to overcoming the locked in effect 
for former mono-beneficiaries funded under ERDF and a better use of R&I infrastructure 
funded under ERDF. 
Brief definition The consortium will develop a joint internationalization strategy (T2.1) within the 
selected 
research areas of economics and business,2 building on the experience of the Bocconi 
University and KTU School of Economics and Business’s specific experience with widening 
projects. It will be done after having analyzed the available international networks and 
communities (T2.2) and in synergy with the widening partners’ ERDF funded infrastructures 
and facilities (T2.3). The internationalization strategy will be then piloted during the second 
half of this project. 
Pertinence to the 
call topic 
The widening partners’ integration into the ERA is pertinent to the Work Programme 
objective to raise the bar for excellence of R&I actors in widening countries in partnership 
with an outstanding HE-fluent non-widening actor (i.e., UB). Given the specificity of the 
research area which the consortium aims to develop, new Economics and Business European 
innovation ecosystem will be developed as well. 
Measurability & 
Achievability 
KPIs: 
• # of joint internationalization strategies developed: Project’s goal: 1 
• # of international networks and communities analyzed; Project’s goal: 10, 
• # of attended brokerage events: 6, 
• # of HE calls suitable for ERDF funded infrastructures and facilities identified; Project’s 
goal: 8 
The consortium is aware of the uneasy task of integrating the respective widening institutions 
into the ERA and for this reason it includes a non-widening partner with vast experience with 
EU framework programmes for research and innovation. Additionally, the experienced 
partner shares the consortium’s line of research (i.e., Economics and Business) and therefore 
facilitates further joint research endeavors in the currently underrepresented research domain. 
In terms of the internationalization strategy, the experienced partner will oversee this task for 
the widening partners to capitalize on the partner’s know-how. 
Overall, these specific objectives will be achieved by fulfillment of WP 2 Enhanced 
internationalization and efficient use of infrastructure. This will be in turn verifiable because 
the results will be made publicly available (D2.1, D2.2, and D2.3). 
Relevant results 
and / target 
groups 
(R1) Joint internationalization strategy (KER). The main target groups of this result are the 
widening partner’s researchers and institutional management. While the management will 
implement the strategy into the partner’s respective institutional strategies, it’s primarily the 
researchers who will benefit from the new internationalization strategy and from the widening 
partners’ sharing of ERDF funded infrastructure, data and expertise in synergy with future 
HE project proposals. Other results include (R2) an analysis of international networks, 
communities, and relevant networking/brokerage events in Brussels and (R3) an analysis of 
the available ERDF (or equivalent) funded infrastructure suitable for HE calls (target group 
of both results are researchers and research managers of the partner institutions). 
OBJECTIVE The project overall objective is to design and pilot three strategies aiming at enabling 
and 



facilitating effective synergies between Horizon Europe and other national/regional funds, by 
strengthening Internationalization of R&I widening actors, DEVELOPING HUMAN 
RESOURCES, and improving Research management capacity and overall competitiveness 
of the widening partners. 
Specific 
objectives 
SO4 To develop a Human resources strategy and SO5 to train and upskill research managers. 
Brief definition The consortium will develop HR strategy focusing on attracting and retaining talent 
as well 
as researchers’ training (T3.1). Therefore, not only will be the widening partners’ research 
2 The consortium has preliminarily identified the following research areas with potential for joint research: Digital 
Capitalism, Inequalities in 
labor market and education, Green, Sustainable and Circular Economy, strategic market orientation and market driving, 
entrepreneurship, 
leadership, energy economics, market strategy, or organizational behavior. 
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managers (RMs) now equipped with effective instruments to implement and to guide their 
work, i.e., the HR strategy, the RMs will themselves be trained by UB’s experienced research 
managers (T3.2). The training will include not only workshops, but also on-site job 
shadowing which will in turn produce lasting links between the project / grant offices. 
Pertinence to the 
call topic 
This objective is directly pertinent to the Work Programme objectives to foster brain 
circulation and turn it into brain gain for widening countries and to encourage institutional 
reform. In this case, the institutional reform will have the form of new implemented HR 
strategies and upskilled RMs capable of innovative and informed problem solving. 
Measurability & 
Achievability 
KPIs: 
• # of trained and upskilled RMs. Project’s goal: 30 
• # of new HR strategies. Project’s goal: 1 
These specific objectives are achievable through close cooperation of the widening partners 
with the supervision and know-how sharing of the experienced non-widening partner, i.e., the 
UB. WP 3 Improved HR strategy and development of transferable skills is modeled so that 
SO4 and 5 can be fully achieved. 
Relevant results 
and / target 
groups 
R4 HR strategy (KER), R5 is training events for RMs. For the training of research managers, 
the target group is RMs in the respective widening partners’ institutions. For the HR strategy, 
while it will be directly implemented by the RMs, researchers and the entire research 
ecosystems will indirectly benefit because if the strategy is properly implemented, it should 
lead to proper talent retention for the widening partners. 
OBJECTIVE The project overall objective is to design and pilot three strategies aiming at enabling 
and 
facilitating effective synergies between Horizon Europe and other national/regional funds, by 
strengthening Internationalization of R&I widening actors, developing Human Resources, 
AND IMPROVING RESEARCH MANAGEMENT CAPACITY AND OVERALL 
COMPETITIVENESS OF THE WIDENING PARTNERS. 
Specific 
objectives 
SO6 To enhance institutional environment and processes through RM strategy, SO7 to 
produce policy recommendations for future synergies between research funding programmes, 
and SO8 to pilot active ability to compete on an international level. 



Brief definition The final and umbrella objective is for the widening partners to become 
internationally 
competitive and visible in the ERA. This will be done by creating a RM strategy, therefore 
enhancing the institutional research environment and processes (T4.1). Subsequently, piloting 
the internationalization strategy complementary to the RM strategy, this will lead to the 
widening partners’ ability to compete on an international level with new HE project proposals 
(T4.3). At the same time, the project plans on producing policy recommendations based on 
their unique pilot experience with synergizing different research funding programmes (T4.2). 
Additionally, dissemination and communication activities (especially T5.3 and T5.4) are 
designed to increase the visibility and reputation of the widening partners. 
Pertinence to the 
call topic 
This objective is directly pertinent to the Work Programme’s objective to increase number of 
participations and success rates of widening actors in RIA / IA projects, especially in Pillars 
2 and 3. Moreover, this is relevant not only for the RIS4SEB widening partners, but also for 
the entire innovation ecosystems due to the policy recommendations development. 
Measurability & 
Achievability 
KPIs: 
• # of new RM strategy: 1, 
• # of policy recommendation white papers: 1, 
• # of research groups identified: 16, 
• # of new HE project proposals: 4. 
The task of developing a research management strategy will be overseen by the UB. WPs 4 
Increased competitiveness and reputation and 5 Dissemination, communication, and 
exploitation of results are modeled so that together they fulfill these objectives. 
The achievement of the planned tasks will be verified by D4.1, D4.2, D4.3, D5.3, and D5.4. 
It is in fact the successful submission of competitive HE project proposals with the widening 
partners in consortium leadership roles (D4.3) that will prove the achievement of these SOs. 
Relevant results 
and / target 
groups 
R6 is the RM strategy (KER). R7 is the policy recommendations white paper. R8 are the new 
competitive HE project proposals. Ultimately the beneficiaries of this goal, if properly 
implemented, are the partners’ researchers and by proxy the entire research institutions. For 
R7, the target groups are the various Managing Authorities of EU, national and / or regional 
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research funding programmes. 
Project’s results (e.g.): 
R1: Joint Internationalization Strategy (KER): the JIS is one of the three cornerstone strategies 
developed within 
RIS4SEB. The ultimate goal of JIS is to enable the widening partners’ research groups and 
individual researchers to 
make necessary steps to get fully engaged within the ERA. JIS will support the identified research 
topics and potential 
projects related to economics and business research which the project partners can jointly develop. It 
will be 
integrated by the respective partners into their own institutional development strategies. 
R2: Analysis of international networks and communities: this analysis will contribute to the 
widening partners’ 
understanding of the ERA and provide them with a map of possibilities for engagement. The widening 
partners plan 
on becoming members of at least one international network / alliance to jumpstart their ERA 
involvement. 



R3: Analysis of research calls suitable for the available ERDF (or equivalent) funded 
infrastructure. This 
analysis will be divided into two separate reports. The first report will provide a detailed list and 
descriptions of the 
identified infrastructures, along with delineation of the site-visits. The second report will then identify 
the suitable 
international funding opportunities for research which could utilize the previously identified 
infrastructure. 
R4: Human Resources Strategy (KER): The consortium will develop HR strategy aiming at 
attracting, retaining, 
and upskilling talent and joint recruitment efforts in research areas of economics and business. The HR 
strategy will 
include an approach for researchers’ training to solidify their proposal writing skills. The HR 
strategy will be 
implemented by the respective partners into their own institutional development strategies, and parts 
of it piloted 
during RIS4SEB. 
R5: Training events for RMs: to ensure high-quality back office and services for researchers in 
widening partners’ 
institutions, and to contribute to the overall goal of progressive engagement in the ERA, RMs are 
indispensable. 
Therefore, job shadowing for the widening partners’ RMs and their training will be carried out. 
R6: Research management Strategy (KER): a RMS will be developed as a guide for identifying 
excellent teams, 
research groups, their research topics, suitable calls and partners, and creating matchmaking and 
proposal writing 
pipelines. The RMS will enhance effective institutional environment and processes. RMS will be 
implemented by 
the respective partners into their own institutional development strategies and immediately tested on a 
pilot HE 
development in RIS4SEB. 
R7: Policy recommendations: this result will be in the form of a joint white paper designed for 
Managing Authorities 
of EU, national and / or regional research funding programmes. The paper will be openly shared with 
and addressed 
to the relevant stakeholders in the partner countries to provide insight into this consortium’s 
experience with creating 
synergies among the different programmes. 
R8: New HE project proposals developed: four new competitive HE (or equivalent) project 
proposals will be 
developed within RIS4SEB with each partner taking a lead in one proposal. It will be done in line with 
JIS (R1) and 
HR strategy (R4) and based on the available infrastructure analysis (R3). RMS (R6) will be put into 
practice at the 
respective institutions as a pilot for the four HE proposals. 
#§PRJ-OBJ-PO§# 
1.2 Coordination and/or support measures and methodology #@CON-MET-CM@# #@COM-PLE-
CP@# 
1.2.1 Institutional, research, and country background 
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2148 
2866 
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Figure 1: HE grants containing Economics and Business dimension (green – EU13, yellow – consortium partner 
countries) 
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Economics and Business research field as part of Social Sciences and Humanities (SSH), has 
immediate economic 
growth effects3 and overall Higher Education Institutions production of graduates in the field has 
positive effects on 
performance of firms in terms of turnover and employment growth.4 The EU itself pays significant 
attention to SSH 
research through dedicated clusters in HE as well as through SSH-flagged topics across the entire 
programme. At the 
same time, the success rate and overall participation of the so-called widening EU countries in HE is 
lagging behind 
the more productive countries in Research and Innovation, especially when focused on Business and 
Economics field 
(see fig. 1, comparing all signed HE grants with signed grants containing Economics and Business)5. If 
measured by 
ERC participation as a litmus test of excellence in science, the situation is even more striking (see fig. 
2). Among the 
widening consortium partners of RIS4SEB, only 9 project proposals were submitted in panel SH1, and 
none was 
successful.6 

Additionally, when studying the involvement of 
Economics and Business across financed ERC 
projects (in HE) through the EuroSciVoc Level 2 
dimension in the Czech Republic, Estonia, and 
Lithuania, only 6 distinct projects come up.7 So 
only 21 % of ERC projects, the beacons of excellent 
science in Europe, that are being implemented in 
the widening partner countries, involve the scientific dimension of 



Economics and Business, and none of them include it sufficiently 
enough to have been submitted into the SH1 panel. Additionally, international collaboration of EU13 
countries lags 
far behind non-widening countries – if measured by collaboration with top-15 consistently successful 
institutions in 
applying for funding from Framework programmes, Belgium and Sweden together have more 
collaborations with 
the top-15 than all EU13 countries together.8 This is a major unbalance in the ERA which RIS4SEB 
aims to address. 
The RIS4SEB project aims to overcome these shortcomings by establishing a cross-border 
collaboration of 3 
widening and 1 non-widening partners, all Business and Economic schools. It will be achieved by 
internationalization, human resources and RM skills development and result in enhanced 
competitiveness and 
reputation of the widening partners and their Economics and Business research. 
The effects of low participation of widening countries and of Economics and Business schools in 
particular in the 
ERA are multiple. There are substantial resources wasted in unsuccessful HE applications (see 
unsuccessful 
submissions below), wasted talent in insufficiently interconnected institutions, wasted opportunity in 
locked-in 
effects from previously funded national projects or structural / developmental funding. Low 
international connections 
on the research level result in lower publication quality, low expertise dissemination, and industry 
collaboration. 
EU13 countries then remain below the EU average if measured by scientific publications among the 
top 10% cited9, 
or by overall European innovation scoreboard – all project partner countries being ranked as moderate 
innovators.10 

In applied results, the expertise is sourced by consultancy companies and Economics and Business 
Schools are not 
perceived as institutions for businesses to receive applied solutions from. In turn, the whole widening 
country wastes 
their resources concentrated in Economics and Business schools hindering the utilizing of their full 
potential in 
accordance with ERA policy agenda to strengthen Europe’s position compared with its major 
global competitors, 
i.e.: USA and China. 
Specifically, two of the project’s consortium widening partners were not successful in HE and 
H2020 projects: 
VSE was successful only in a partner role in 2 H2020 projects, out of 27 project submissions. In HE, 2 
projects were 
successful only recently (currently undergoing Grant Agreement preparation), out of 12 submissions. 
As a 
coordinator, VSE was so far not successful in EU framework programmes for research and innovation. 
3 Jang C. Jin & Lawrence Jin (2013) Research publications and economic growth: evidence from cross-country regressions, 
Applied 
Economics, 45:8, 983-990, DOI: 10.1080/00036846.2011.613785 
4 A. Bonaccorsi, D. Biancardi, M. Sanchez–Barrioluengo, F. Biagi, Study on Higher Education Institutions and Local 
Development, EUR 29802 
EN, Publications Office of the European Union, Luxembourg, 2019, ISBN 978-92-76-08846-2, doi:10.2760/369557, 
JRC117272. 
5 HE grants containing Economics and Business dimension, HORIZON DASHBOARD, accessed on July 26th, 2023. 
6 ERC grants in the widening partner countries, European commission - CORDIS Grants database, accessed on June 19th, 
2023. 
7 ERC projects with Economics and Business dimension, HORIZON DASHBOARD, accessed on July 3rd, 2023. 



8 Quaglio, G., S. Millar, M. Pazour, V. Albrecht, T. Vondrak, M. Kwiek, and K. Schuch. 2020.Exploring the Performance Gap in 
EU Framework 
Programmes Between EU13 and EU15Member States. European Parliamentary Research Service, Scientific Foresight Unit 
(STOA),PE 
641.542 – June 2020. 
9 European Innovation Scoreboard 2023 and Regional Innovation Scoreboard 2023, European Commission. Available at 
https://ec.europa.eu/research-and-innovation/en/statistics/performance-indicators/european-innovation-scoreboard/eis, 
accessed on 
August 8th, 2023 
10 European innovation scoreboard, European Commission. Available at https://research-andinnovation. 
ec.europa.eu/statistics/performance-indicators/european-innovation-scoreboard_en, accessed on August 8th, 2023. 
All financed 
ERC grants 
Financed 
SH1 ERC 
grants 
All 
submitted 
ERC grants 
Submitted 
SH1 ERC 
grants 
Czechia 25 0 227 7 
Estonia 1 0 96 0 
Lithuania 2 0 25 2 
Figure 2: ERC grants in the widening partner countries 
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EBS has not been successful in any H2020 project application. In HE, one project has been successful 
only recently 
(currently undergoing Grant Agreement preparation), out of 5 submissions. 
Although KTU already has experience in H2020 and HE projects, in the field of Economics and 
Business these 
achievements are more modest. 
Still, KTU has proved successful in H2020 widening projects (with namely 3 H2020 projects – ERA 
Chairs, 
Twinning, and EIT, 1 COSME and 1 HE project), so additionally to the non-widening partner which 
will serve as 
the experienced knowledge provider (the UB), there is a partner with the unique experience of 
widening country 
background. So, the consortium will tap into very specific (processual, institutional) know-how of a 
widening partner 
currently further on its way to integrate itself in the ERA. Still, despite its partial success in H2020 and 
HE, most of 
the projects of KTU are not in Economics and Business, therefore highlighting this project’s 
assumptions about 
financed grants distribution not only according to the widening – non-widening split, but also in 
terms of the 
studied topics across HE. 
Overall, the widening consortium members are not well-integrated internationally into the ERA, 
receiving only 
seldom invites by other consortia to participate in projects, further limiting access to needed project 
and research 
related knowledge. Importantly, the widening consortium is expected to learn from the non-widening 
partner, but at 



the same time, the consortium expects to generate enough momentum for future joint research to take 
place, further 
improving the involvement and proportion of Economics and Business projects in HE and other 
international research 
programmes. 
Additionally, all consortia widening partners systematically evaluate the needs and relative progress of 
PhD students 
and researchers of all career levels as well as overall institutional success. It is therefore assessed that 
the causes of 
the current state of low performance, addressed by RIS4SEB, are:11 

- Lack of, low efficiency or protracted implementation of both strategies (internationalization and HR 
strategy) 
and the related processes. 
- Lack of research management know-how on the institutional level, not present or new, level of 
research 
managers – dedicated, supporting and enabling workers, preferably interconnected to R&I managers 
community on both European and country level. 
- Relative lack of research excellence, lower propensity to submit proposals, and a lack of strong 
international 
research contacts and professional networks.12 

- Relative preference of national research funding schemes to HE and related greater time investment 
to 
familiarize oneself with HE rules and procedures, or relative higher success rates of national funding 
schemes 
for top scientists. 
- Overburden of researchers with bureaucracy or other duties (teaching, diploma and bachelor theses 
supervision), different research culture, researchers not organized into research groups and supported 
with 
sufficient enough administrative staff, lack of research assistant level. 
1.2.2 Governance and capacity-building levels of RIS4SEB 
Based on assumptions mentioned previously, pertaining to the coordination and/or support measures 
and 
methodology, the project will focus on two interconnected levels in each substantive WP: 
- Governance/strategy development: 3 main strategies will be produced, a Joint internationalization 
strategy 
for R&I (WP2), HR strategy (WP3), and Research management strategy and Policy recommendations 
(WP4). 
- Capacity building: networks, enhanced use of infrastructure and new innovation ecosystem in WP2, 
job 
shadowing and training in WP3 and proposal development and pipelines in WP4. 
Further, WP1 will be focused on project management and coordination, WP5 on communication, 
dissemination, and 
exploitation of results. See Fig. 3 for overview. 
11 Other causes are, of course, present, but cannot be reasonably addressed by the project, such as: low levels of research 
expenditure, 
structural causes such as not attractive research systems on a country level, models of university funding, funders relying 
on disciplines not 
reflecting interdisciplinary efforts, amount and future developments of direct funding, research funding at country level. 
12 Quaglio, G., S. Millar, M. Pazour, V. Albrecht, T. Vondrak, M. Kwiek, and K. Schuch. 2020. Exploring the Performance Gap 
in EU 
Framework Programmes Between EU13 and EU15 Member States. European Parliamentary Research Service, Scientific 
Foresight Unit 
(STOA),PE 641.542 – June 2020. 
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GOVERNANCE LEVEL 



Three strategies will encompass the top tier of resulting change as well as incorporate the strategic 
plan for 
RIS4SEB’s objectives and monitoring thereof. 
All strategies will be prepared in a similar manner based on previously carried out discussions with 
EQUIS, AACSB 
and AMBA accredited business schools13 – the so-called triple crown of business school 
accreditations conducted by 
VSE in 2021-2022. These processes are validated by the accreditation bodies. Strategies will be 
prepared by 
involving relevant stakeholder groups: 
- Intra-university: 
o researchers, administrative support staff, research management staff, executive level; 
o university bodies: deans’ and rectors’ collegiums, (inter)national advisory boards, academic 
senates; 
- Corporate partners, Employers and other businesses; 
- Alumni; 
- Government (local city or country) and public representatives. 
The involvement of these internal and external stakeholders enables to elucidate important input into 
the strategies 
from their respective point of views, thus providing rich and focused range of ideas. The listed 
stakeholders all play 
a vital role in the university position in the local environment. Where relevant, a special attention 
will be given 
to incorporation of stakeholders, who represent natural environment, in such a way completing the 
quintuple helix 
framework. Direct engagement of stakeholders is important to gain their involvement, interest and 
help with smooth 
implementation of RIS4SEB’s goals. 
Interactive workshops will be facilitated by academic staff (each partner has subject matter experts 
available who do 
and teach workshop facilitation) with multiple groups and when feasible online surveys will be used. 
Structured 
interviews will be used with more senior level target group members. Specific problem-solving 
groups14 will be 
organized to gather innovative ideas and/or solve the main challenges (i.e., brain gain and drain or HE 
project success 
rates and quality increase). After this initial phase, main ideas and needs will be elicited and goals 
formulated in close 
collaboration with respective responsible vice-rectors (for research, international affairs) or equivalent 
executives. 
Ideas and needs will be addressed and prioritized according to their logical link to the project’s goal 
and their 
perceived impact into its fulfillment. 
Research of relevant sources and EU and national policies and recommendations will be conducted 
and a 
13 In the sample were: EM Lyon Business School, EDHEC Business School, NEOMA Business school, TUM School of 
Management, ESSEC 
Business School, Rotterdam School of Management, Stockholm School of Economics, Bocconi University, International 
Business School of 
Scandinavia, Copenhagen Business School, Corvinus University of Budapest. 
14 A dedicated team formed by relevant stakeholders to solve a particular problem/ make use of opportunity or idea. 
Figure 3: Levels of RIS4SEB 
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benchmarking to strategies of triple crown business schools across EU will further inform the strategy 
preparation. 



On each partner level, gap and best practice analysis of strategies already in place and AS-IS and TO-
BE process 
analyses of widening partners will be conducted and enhanced by best practice by KTU and UB. 
All strategies will include dedicated financial and personnel resources. 
Draft of the strategies will be subjected to feedback from the project’s Advisory Board. This will 
align together 
the bottom-up ideation phase with top-down harmonization. This is needed as well to gain internal 
approval of 
the final version of JIS. 
Subsequent parts of all strategies will be identified, changed or added based on the analyses and 
stakeholder 
involvement described in the methodology part. 
Evaluation mechanisms will be proposed or reviewed and changed in such a way that feedback for 
continuous 
improvement is collected and implemented via monitoring targets and setting up dedicated processes. 
Where relevant, JIS, HR strategy and RMS will reflect smart specialization strategy of the partner’s 
country. 
Specific methodology and coordination and support measures to each strategy are listed below. 
➢ Joint internationalization strategy for R&I (JIS) (WP2) 
Overarching consortium’s part of JIS will be jointly developed with three customized sub-
strategies which will 
reflect each widening partners unique needs resulting from institutional differences and country 
specifics. JIS will be 
enriched by the unique know how of KTU and supervised by UB. 
JIS will address at least four different areas: (1) Inter-institutional collaboration, addressing not 
only universities 
or similar research institutions, but non-academic institutions and businesses as well, (2) mobility of 
researchers and 
other staff, namely research managers, (3) joint publications, and finally, (4) HE and other 
international research 
funding schemes joint proposals. 
These areas are chosen according to literature research to have the most promising influence to 
achieve the overall 
projects’ goal. Further analyses will be realized, which will aim at causes of the low 
internationalizations. 
Supporting processes and strengthening of administrative support will be addressed, on joint level 
where suitable. 
Internationalization will not only focus on Economics and Business field and university level 
cooperation but will 
aim interdisciplinary and across the ERA integrated institutions, since cooperation across fields and 
industries can 
make the greatest impact.15 This approach will create approaches for contribution to solve societal 
challenges (as in 
SDGs by UN)16. The JIS will address development of support processes and strengthening 
internationalization as an 
integral part of researchers’ duties – further developed in HR Strategy. 
Thanks to the strategy, the specific steps for each institution will be set and timeline proposed, 
inclusive 
responsibilities and links to existing and/or new departments. 
Each widening consortia partner has already done researcher mobility on a smaller scale, so the know 
how is 
available, but no process of tapping into this resource typically exists in EU13 countries. JIS will 
enhance the mobility 



by structuring impact elicitation of these experiences. Workshops or structured interviews will be 
conducted, aimed 
at expat/inpat experiences, and addressed at management level by incorporating these into mobility 
workflow and 
committing resources. JIS will address researcher mobility by aiming at the causes of low mobility: 
lowering 
administrative barriers, aiming at benefiting by the mobility – career development (linked to HR 
strategy) for 
researchers, extracting the know-how for the institution, and attracting talent by offering competitive 
conditions and 
supporting family-friendly set-up. According to the results of causal analyses, additional causes will 
be addressed or 
deprioritized. 
JIS is connected to the HR strategy and Research management strategy in intertwined efforts to put 
internationalization to forefront on consortium, institutional, departmental, and individual level. 
Internationalization 
related criteria (such as share of international faculty) are present in the so-called triple crown of 
business school 
accreditations – so alignment to those will further help with prestige and visibility of partner 
institutions. Finally, JIS 
will integrate and uphold the principles of open science and The Declaration on Research Assessment 
(DORA). 
Where proving more efficient, the strategy will opt out for development of joint services. 
➢ HR strategy (WP3) 
HR strategy will deal with the brain gain, brain circulation and threat of brain drain as well as 
with internal 
15 European Commission, Directorate-General for Research and Innovation, Whittle, M., Rampton, J., Towards a 2030 vision 
on the future 
of universities in Europe, Publications Office, 2020, https://data.europa.eu/doi/10.2777/510530 
16 For example, sustainable consumption and production is already targeted by corporate level ESG and sustainability 
research efforts by all 
widening partners. 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Proposal number 101159106 – RIS4SEB - Part B - Page 10 of 30 
problems of personnel overburden and partner specific areas. Further focus will be on training and 
career 
development. 
The aim will be differentiated by early, mid and senior level researchers (or according to EURAXESS 
Research 
profiles descriptors R1-R4), since their goals and needs differ accordingly. The strategy will be 
developed according 
to the above-mentioned process (see JIS), with a specific focus on involving enough representatives 
from all internal 
stakeholder groups also listed above but further including the seniority breakdown. Initial phase will 
be prompted by 
several topics mentioned below which were identified upfront. After the ideation/input gathering 
phase, the focus 
will be on careful prioritization and selection while reflecting each partners specific situation. Besides 
the feedback 
of the projects Advisory Board, the HR Strategy will be subject to feedback from the researchers as 
well in a form 
of online questionnaire. 
HR strategy will encompass joint recruitment efforts linked to outcomes from JIS. To address the need 
to put 
internationalization to the forefront of each researchers’ efforts, HR strategy will deal with 
setting up expectations 



and relative weights of international versus national publication outcomes in research evaluations. 
Similarly, excellence in research will be addressed, namely in terms of attracting, retaining, and 
upskilling 
talent. Integration to ERA must take place on the individual researcher basis, since “the 

individual scientist holds 

the key to advancing IRC [international research collaboration].”17 Sufficient organizational 
mechanisms must be in 
place to support this transition, which generally means institutional preference to publish 
internationally and/or in 
international collaboration, and international mobility experiences for career advancements. Existing 
reward 
structures must address the researcher’s motivation to publish and cooperate internationally. 
Specific plans will be 
outlined to address diversity and inclusion. 
Parallel to JIS, HR strategy will support the goal of integrating into ERA by reflecting the different 
research cultures 
among the partners, the different expertise, main research focus, and the different organizational 
procedures 
(institutional, legal, and administrative) and process maturity. HR strategies will reflect and uphold 
principles of the 
European Charter for Researchers and European Code of Conduct for Research Integrity. 
Regarding assessment of researchers, the strategy will reflect the DORA to prevent detrimental 
outcomes of journal 
impact factor and H-index researcher assessment while reflecting excellent science and open science. 
Further, it will 
explore ways to incorporate communication to public and civic engagement to performance 
assessment. 
Integral part will be the promotion of international rather than national research publishing, 
incorporation 
of internationalization to HR policies and linking them to career growth. 
A joint recruitment plan will be developed to lessen the barriers for attracting researchers and pooling 
resources. 
Finally, when designing the HR strategy, the consortium will uphold gender balance principles when 
attracting and 
retaining talent as it is a well-known fact that academia features a leaky pipeline of talented young 
female researchers. 
➢ Research management strategy (RMS) (WP4) 
RMS will address the management, individual and processual causes of the low performance. 
Following the JIS and 
HR strategy, RMS will deal with structuring support processes to empower researchers to 
incorporate HE and 
other international schemes into their work to further strengthen internationalization. Content of the 
RMS will be 
structured around main parts: 
- Vision and mission for research in Economics and Business, commitment for internationalization 
and 
research excellence, while reflecting the consortium’s unique capabilities and strengths. 
- Specific goals to be set for each widening partner, aimed at number of HE grants submitted, joint 
and/or 
international publications count and their quality and impact. 
- Priorities for each partners’ research topics and mutual research topics in the consortium while 
reflecting 
bottom-up research proposals, clear link to JIS and HR strategy in preference to international and 
excellent 



research outcomes. 
- Resources needed for implementation of the RMS, if the need is identified on the partner level, the 
strategy 
will also contain a plan for securing these resources. 
- Governance structures are already in place in all the widening partners institutions, changes and/or 
tweaking is expected rather than setting up completely new governance bodies. If new roles are to be 
added, 
responsibilities will be clearly described. 
These parts are presumed to contain the “nuts and bolts” for supporting the processes of 
the actual submission of 
joint international research project proposals, which are one of the most visible (and in case of HE 
prestigious) 
outcomes of internationalization effort. The RMS development will follow the process mentioned 
above with 
particular focus on enhancing existing procedures and using upfront identified parts as prompts in 
input elicitation. 
RMS will encompass identifying excellent researchers, teams, topics, linking them to suitable calls, 
provide 
17 Kwiek, M. (2021). What large-scale publication and citation data tell us about international research collaboration in 
Europe: Changing 
national patterns in global contexts. Studies in Higher Education, 46(12), 2629-2649. 
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matchmaking and provide support in proposal writing. On a consortia level, different ways of linking 
research 
systems (further described below on the capacity building level) will be realized. 
RMS will aim on improving administrative capacities by networking (with UB’s know-
how/supervision), jobshadowing, 
training, linking to NPC networks, EARMA, CZARMA, developing guidelines and methodologies to 
increase success rates of research proposals and will use professionalization and peer learning at a 
transnational level. 
Focus of RMS will be on becoming attractive host institution for MCSA fellows and, ultimately, ERC 
grantees. 
Separately, on consortiums level, ERC track will be established in close cooperation with each partner 
country’s 
NPCs. ERC track will work with individual researchers to guide them on monthly basis through peer 
review and 
constant feedback to finalise ERC project proposal. 
Research communication and dissemination path will be enhanced by signing up to EU code of 
practice on 
disinformation. Curiosity-driven research and applied, top-down topics with regard to each consortia 
widening 
partner’s needs will be balanced. 

➢ Policy recommendations (WP4) 
Recommendations will be distilled thanks to previous activities of this projects and lessons learned, 
thus this task is 
planned in the second half of the project (see the Gantt chart in section 3). Policy recommendations 
will be developed 
by joint effort of the consortium based on continuously collected lessons learned. We presume the 
focus on WP2 
(previously funded infrastructure), WP4 (Research proposal pipelines and clinic) on the capacity 
building level, but 
also from the strategies development and their pilot implementation. Online consortia dedicated 
meetings will be 
used to discuss the lessons learned and to draft the policy recommendations. 



Relevant stakeholders, i.e., representatives of national and regional Managing Authorities of 
research 
programmes will be invited to RIS4SEB’s Advisory Board (for more information about the AB, 
see WP1 in 
section 3). This should serve several purposes – the Managing Authorities will be able to provide 
feedback for the 
strategies development and own input, and they will have a close overview of the projects’ 
progress. At the same 
time, they will be the final beneficiaries of the produced policy recommendations. We foresee 
involvement of the 
ESF and ERDF national level Managing Authorities18 (in case of Czechia, VSE has a long-term 
contact to the 
responsible section of the respective ministry), Erasmus+ KA2 country Managing Authorities, 
Interreg 
(dominantly: transnational – Central Europe, Baltic Sea region; cross-border; and Interregional - 
Europe), and EU 
DG Regio and DG RTD for encompassing the EU level. Further, each country’s HE NPCs will be 
addressed and 
consulted as well. The consortium already has strong ties to NPCs, for example by cooperation in 
national level 
associations of research managers, such as CZARMA. 
The Advisory Board meetings will offer a platform for meeting of otherwise not connected 
programmes’ 
representatives, and therefore will contribute to reaching an otherwise not possible synergy potential. 
Since the 
Advisory Board will provide feedback to the three strategies, they will also have on hand perspective 
of the problems 
the consortium may be facing in their development and overall have a closer relationship to 
the consortiums’ point 
of view. All materials will be sent to AB with enough time to review them to have a fruitful guided 
and facilitated 
discussion during the meetings. When needed, online consultations will be used. The perspective of 
the policy 
recommendations development process is to disseminate the know how gained by the projects’ 

implementation on 

the strategic level to the relevant programmes’ management. 
Capacity building level 
➢ Networks, international brokerage events and internationalizing seminars (WP2) 
Desk research and analysis of existing networks will be conducted, similarly a list of international 
brokerage events 
and seminars prepared (and updated during the project) and events prioritized among the consortiums 
partners to 
cover the most important topics. Networks will be assessed also based on their activities – how many 
meetings are 
organized, or how well they are able to respond to facilitate consortia forming efforts when a suitable 
call is identified. 
The attendance of the brokerage events will be closely linked to proposal preparation and their 
pipelines – to attend, 
research areas and project one pagers will be prepared to better facilitate the process. Ex-ante 
preparation with goal 
setting will be as important, as ex-post actions to be performed after the attendance to gain tangible 
results. 



18 Managing Authorities identified In the Czech Republic: Ministry of Regional Development, Czech National Agency for 
International 
Education and Research; in Estonia, the list of MAs include Ministry of Regional Affairs and Agriculture, Ministry of Finance, 
Ministry of 
Education and Research, and The Education and Youth Board (Harno); and finally, in Lithuania the fostering of innovation is 
supervised by 
the Ministry of the Economy and Innovation of the Republic of Lithuania and the Research Council of Lithuania. 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Proposal number 101159106 – RIS4SEB - Part B - Page 12 of 30 
These activities will help with providing access not only to one institution, but to a network of suitable 
partners which 
will enable joint research endeavors. 
➢ Enhanced use of previously funded infrastructure (WP2) 
This activity will address the locked-in effects of investments already made among the project 
consortia partners. 
The project partners already identified the relevant previously funded infrastructure, see 2.1.2 Previous 
funding and 
ERDF-funded infrastructure of this proposal. Identification of ways of overcoming the locked-in 
effect has to be 
done together with researchers from the consortium, so short visits to facilitate familiarization and 
meeting of 
respective researchers to build foundation of future cooperative research are planned. Infrastructure 
will serve as a 
foundation to internationally connect researchers from partners among the consortium, serving as a 
prompt to base 
collaboration on. Further exploitation of existing infrastructure will be made through the networks, 
brokerage events 
and seminars mentioned above, with one pager about each infrastructure to be presented to introduce 
further ways 
of possible cooperation. Presentation to the public will be made through activities described in WP5. 
This activity will be enhanced by pooling data, experts/expertise, exchange capabilities, resources and 
tools sharing 
to reach a critical mass for gathering enough capacity for subsequent publications or joint project 
proposals. The 
RIS4SEB project will adhere to the European Charter for Access to RI. 
➢ Job shadowing and training (WP3) 
Job shadowing will address problems with know how acquisition, implementation and, partly, with 
decision makers 
motivation. Top management, research management and researchers will take part in this activity, 
workshops will 
be more focused on research management and researcher level. 
Job shadowing will be led by UB and seconded by KTU. Initially, target areas will be determined, 
further goals of 
the job shadowing and individual partners’ needs will be specified with an upfront 

set of questions/target areas. 
Then specific visit schedule and overall job-shadowing visit schedule will be jointly developed to 
avoid possible 
overburden but to provide enough room for individual partner needs. Experiences will then be 
collected and jointly 
evaluated. 
Regarding workshops and training, previous lessons learned of consortiums partners will be 
collected, and a list of 
providers (both internal and external) compiled in the 4 areas stipulated below. 
Subsequently, 4 workshops will be organised: (1) how to motivate, support and train researchers 
with particular 



focus on researchers from widening countries, (2) management of international R&I projects, 
(3) knowledge 
transfer and (4) open science, science communication, science popularization, social media 
training for 
research managers. Attendees of these workshops will be responsible for sharing the gained 
knowledge in their 
respective institutions, this should be done especially in regard to PhD students. 
Regarding (4) science communication, media training is especially relevant in recent trust in science 
and research 
outcomes crisis (or “post-truth” society). We will aim on easier understanding 

and interpretation of evidence and 
scientific results to reflect the trust crisis in the training, focusing on refuting disinformation and 
misinformation as 
well. Further, since the Economics and Business research field is closely aimed on policy makers, one 
of the key 
barriers for incorporation of scientific evidence into policy-making - the needs of policymakers and 
the ways 
researchers present evidence, will be addressed. This aims at improving the societal role of the 
widening consortia 
partners and their economic relevance. Further, this activity will explore the 

idea of “professorship” for the public 
understanding of science as a possible solution to bridge the aforementioned gap. 
Consortium commits to 30 research managers and 100 researchers and Ph.D. students trained. 
➢ Research proposal matchmaking, preparation, and pipelines (WP4) 
Finally, proposal pipelines will be developed. From initial matchmaking between researchers and 
suitable calls 
based on previous capacity pooling, to guiding researchers through the pre-award phase, this activity 
will serve as a 
step towards project sustainability. We expect a self-reinforcing loop of effects from the subsequent 
realization of 
HE projects: implementation of these projects will further trigger need for process improvement back 
up at the 
governance/strategic level. International researchers taking part in these projects will further pressure 
on the internal 
environment to become more international, processes to run more smoothly, and the whole internal 
environment to 
gain more experience with HE projects for every subsequent HE project to be more ambitious and to 
be provided 
with better internal services, thus becoming more attractive to researchers and international 
cooperation as a whole 
on consortium level. 
Following RMS, which will describe the individual steps of the pipeline, this is the implementation 
thereof. 
Identification of “pockets of excellence” by publication records and citation analysis will take place 
and altogether 
with JIS, HR Strategy and RMS the focus will be to shift their aim towards HE and other international 
research 
programmes. 
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Research groups identification with excellent researchers will be institutionalized and guided 
through project 
proposal preparation with an upfront identified HE call. Upskilled research managers will guide the 
groups through 
the whole pre-award process of project preparation. 16 research groups will be identified and guided. 



4 proposals will be submitted as a pilot pipeline project and feedback and lessons learned 
incorporated into the 
respective partners’ institutional strategies. Specifically, RMs in the partner institutions will carry 
out matchmaking 
between their own researchers and available calls, considering research topics developed and 
infrastructures built at 
the partner institutions. This first phase will be done asynchronously and online, however, to achieve 
momentum, it 
will result in organizing a targeted proposal clinic (in M30) in Prague. For this event, an external 
consultant will be 
brought in to provide the highest-level service possible. Each partner aims to take lead in one future 
HE project. 
➢ New innovation ecosystem in ERA between academia and business (WP2) 
As a positive externality of RIS4SEB, the project expects to address one of the main causes19 of EU13 
low 
performance. This will encompass results from internationalization, joining new networks and will be 
linked to 
enhanced use of previously funded infrastructure and other joint resources use. Most importantly, this 
will result 
from the newly formed sustainable Economics and Business research endeavors among the consortium 
partners. 
Further, the ecosystem will need to be supported by subsequent processes, such as commercialization 
of research 
results – knowledge transfer (which is generally problematic in Economics and Business field in 
EU13 countries). 
Quintuple helix framework – leveraging know-how of diverse stakeholders university-industry-
government-publicenvironment 
– will be utilized to address the business research needs. An analysis of possible internal structures 
needed for different stakeholder integration, such as IPR or know-how transfer offices, will be 
conducted. Working 
groups based on the contacts from the Advisory Board and the projects’ governance 

level to systematically approach 
the consortiums universities third role and to facilitate social innovation will be organized. KTU’s 
National 
Innovation and Business Center, VSE’s xPort business accelerator, EBS’s Business 

incubator, and UB´s Commercial 
Excellence and Corporate Governance Labs will take part in ecosystem development. The connected 
ethical 
challenges – objectivity and vested interest of companies when funding research studies will be 
addressed. 
Finally, the RIS4SEB project will take country and partner institution specifics into account: national 
priorities, the 
level of private and public investments (incl. through public procurement), the availability and quality 
of 
infrastructures, human capital and skills, the access to finance, the support measures in place, requiring 
tailored 
approach to apply any solutions.20 

Overall project management and coordination in WP1 will encompass a hybrid project 
management approach. 
Since the project proposal involves a Gantt chart and set deliverables, the overarching methodology 
will be traditional 
(predictive) with subsequent project management standard toolbox. Inside individual work packages 
and tasks, where 



necessary, agile methodology will be used. Similarly, when the workflow is not specified, agile will be 
used. Scrum 
will be used as the most prevalent and familiar agile method. The hybrid approach should combine the 
positives like 
increased adaptability and flexibility while preserving an overall overview of the deliverables and the 
final result 
while suppressing the negatives. Project organization chart with a RACI matrix will be a part of the 
project manual 
as a shared living document to ensure clear and shared task accountability. 
1.2.3 Open science and Research data management 
Open science (OS) and Research data management (RDM) are not directly relevant for this project. 
No direct research 
outputs will be produced. OS and RDM will be addressed in WP2 (as a part of internationalization 
strategy and where 
relevant in ways of overcoming the locked-in effects), but mainly WP3 (especially training of RM 
staff, job 
shadowing) and WP4 (actual OS parts of project proposals/data management plans of projects), and 
WP5 
(dissemination). Still, in line with the framework programme´s rules on research data 

management, the project will 
include a DMP (as D1.2 due first in M6, then to be updated in M15 and M36). 
1.2.4 Gender in RIS4SEB 
On an institutional level, the partner institutions have all developed a gender equality plan (or 
equivalent). In terms 
of the project teams, RIS4SEB strives for overall balance without any forms of discrimination, with 
the coordination 
team perfectly balanced in terms of gender. 
19 Quaglio, G., S. Millar, M. Pazour, V. Albrecht, T. Vondrak, M. Kwiek, and K. Schuch. 2020. Exploring the Performance Gap 
in EU 
Framework Programmes Between EU13 and EU15 Member States. European Parliamentary Research Service, Scientific 
Foresight Unit 
(STOA),PE 641.542 – June 2020. 
20 European Commission, Directorate-General for Research and Innovation, Country participation : from Horizon 2020 to 
Horizon Europe, 
Publications Office of the European Union, 2022, https://data.europa.eu/doi/10.2777/210660 
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Within RIS4SEB’s content, gender in research is not a primary concern given that research per se is 
not a subject of 
this project. Still, the project plans on upholding principles of gender equality especially when 
developing some of 
the project results, namely the HR strategy, to ensure gender equality principles to be subsequently 
implemented into 
the institutional development strategies of the respective partners. 
#§CON-MET-CM§# #§COM-PLE-CP§# #§REL-EVA-RE§# 
2. Impact #@IMP-ACT-IA@# 
Ultimately, the project aims to have scientific impact due to the foreseen improvement of the widening 
partners’ 
ability to compete with their project proposals on an international level. In fact, the scientific impact is 
planned in 
the dimension of Economics and Business research. In terms of scientific efficiency, if the project is 
successful and 
manages to enhance the internationalization and competitiveness of the widening partners, the effects 
should be 
observable through increased number of successful HE projects not only for the widening partners in 
question, but 



also for projects containing Economics and Business research dimension across the whole HE 
programme. 
Economically, the project’s impact will be pronounced for the respective widening partners as it 
should lead to a 
multiplication of HE funding and more effective use of their current infrastructures and human 
capacities alike. 
In terms of societal impact, the status of the Economics and Business schools will be elevated on par 
with other 
schools or research institutions. Finally, RIS4SEB strives to impact the future of research programmes 
development 
through strategies co-creation and policy recommendations. 
2.1 Project’s pathways towards impact 
2.1.1 Achieving the expected outcomes and expected impacts 
Main pathways towards impact are shown on the logical line of 
KER – EXPECTED OUTCOME – EXPECTED IMPACT: 
KER JOINT INTERNATIONALIZATION STRATEGY FOR R&I (JIS) 
EXPECTED 
OUTCOME 
The design and implementation of the JIS, during and after the implementation of the project, 
will cope with the following pathway a) expected outcomes: 
• to create a joint internationalization strategy for R&I (→KER), e.g., by making 
structural the adoption and implementation of the strategy on the short and medium term. 
• To ensure access to networks and communities, by delineating and following a map of 
international opportunities for the widening partners, and 
• to overcome locked in effect for former mono-beneficiaries funded under ERDF and 
better use of R&I infrastructure funded under ERDF, by identifying and immediately 
exploiting the possible synergies between the infrastructures and the suitable HE (or 
equivalent) opportunities. 
EXPECTED 
IMPACT 
Through the creation of JIS, analyzing the international networks, and by overcoming the 
mono-beneficiary effect of ERDF (and similar) funding, the project’s outcomes are expected 

to enable the following WP destination’s expected impacts: 
• to improve the outreach to international level for the widening partners, and 
• to increase the partner’s science and innovation capacity. 
The JIS will have long-term effects because it is expected that the widening partners will 
implement the strategy into their institutional development strategies to follow for years after 
the end of project, capitalizing on the identified synergies between ERDF (or equivalent) and 
HE programmes. 
Scale and 
significance of 
the 
contribution 
and target 
groups 
The JIS, together with the networks analysis and infrastructure’s improved visibility, will first 
and foremost improve the work of the respective widening partners’ researchers. The target 
group is therefore quite significant with 544 researchers currently employed by VSE, 51 by 
EBS, and 86,5 by KTU School of Economics and Business, altogether amounting to 681,5 
researcher FTEs. The enhanced internationalization of the widening partners will lead to 
more research possibilities with the UB as well, hence improving the innovation capacity of 
the consortium. 
The significance of improved internationalization for this target group is substantial as the 
strategy will be their guiding instrument for their ERA integration. 



Potential barrier: Mitigation measure: 
National rules and / or requirements may have negative 
effect on the scale of RIS4SEB project. Specifically, in 
Czechia, the national system of research and higher 
education evaluation Methodology 17+ counts only 
outcomes for specific FORD 5.2 and 1.2 fields, for 
To prepare sufficient institutional motivation scheme 
for the researchers, since streamlining the national 
evaluation measures would be far out of the scope of 
RIS4SEB. 
Still, in order to close the barrier loop, the national 
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which VSE is accredited. Therefore, internationalization 
efforts may be hindered as individual researchers do not 
have any motivation to venture beyond their regular 
scope of work. 
authorities will be informed of the JIS developed by 
RIS4SEB, pointing out the discrepancies between the 
Czech national requirements and the ideal 
internationalization route for widening partners. 
KER HR STRATEGY 
EXPECTED 
OUTCOME 
The development of the HR strategy, and its implementation during and after the project, will 
cope with the following Topic’s expected outcomes: 
• Human resources development strategy, which – similarly to the JIS, will be adopted 
and implemented by the project partners with the ambition to make it structural as 
well. 
• Acquisition of new transferable skills for R&I staff notably in the fields of knowledge 
transfer, R&I management and communication, by upskilling RMs through job 
shadowing and workshops, therefore enhancing the institutional capacity and RM 
processes. 
EXPECTED 
IMPACT 
• Reformed R&I institutional systems of the widening partners leading to increased 
attractiveness of the respective partners and better retention of research talent. 
A well-developed strategy will, after its implementation into the respective partners’ 
institutional developmental strategies, contribute to better talent retention, especially if 
properly addressing gender equality principles. As such, it will reform the institutional 
approach to talent management, contributing to the overall attractiveness of the respective 
widening countries for research talents, be it domestic or international. 
Scale and 
significance of 
the 
contribution 
and target 
groups 
Similarly, as above, the improved HR strategy targets the partners researchers and their 
management. The consortium expects to develop a strategy for researchers’ training through 
which 100 researchers, including PhD students, will be upskilled (especially concerning their 
proposal writing). Additionally, research managers will be trained, VSE expects at least 15 
research managers to be involved in the training, for EBS it is 5 and 10 for KTU. 
The significance of both – upskilled researchers and RMs – is high because the final result of 
this project, the four competitive newly developed HE project proposals, is directly 



dependent on the success of this project’s implementation. Moreover, within the longer 
impact, a functional HR strategy, leading to brain retention, combined with skilled RMs, is 
indispensable to further success in the widening partners’ integration into the ERA. 
Potential barrier: Mitigation measure 
HR strategy must be developed in accordance with EU and national 
legislations, therefore RIS4SEB runs the risk of complex, new and / or 
unexpected legislative developments on either legislative level which 
could potentially hinder the HR strategy’s smooth implementation. At the 
same time, different legislations in the partner countries add complexity to 
the matter and limit maneuvering space for the HR strategy creation. 
The consortium plans on closely 
following the legislative 
developments in the respective 
partner countries to mitigate and on 
engaging the internal legal and HR 
teams to co-create the new strategy. 
KER RESEARCH MANAGEMENT STRATEGY 
EXPECTED 
OUTCOME 
The development of the RM strategy, and its implementation during and after the project, 
along with the final result of four new HE proposals, will cope with the following Topic’s 
expected outcomes: 
Increased competitiveness and reputation in applications for European and international 
research funding by developing and immediately testing a strategy for RM, while, at the 
same time, capitalizing on the skills and other strategies developed within RIS4SEB. 
EXPECTED 
IMPACT 
Expected impact: 
• higher participation success in HE and more consortium leadership roles for the 
widening partners. 
This expected impact will be fulfilled by producing four competitive HE proposals with each 
of the partners taking a leadership role in one of them as a final result of RIS4SEB. 
Additionally, this project will create a momentum for the researchers by identifying the 
possible routes for (either individual or even joint) further ERA integration, therefore 
enabling a multiplier effect for the future HE proposals. 
Scale and 
significance of 
It is the research managers who are the target group for this KER as they will be the ones 
creating and then implementing the RMS. Altogether 30 research managers will highly profit 
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the 
contribution 
and target 
groups 
not only from the RMS guiding their work, but also through direct training. This will have 
significant impact not only on their work outcomes and hence productivity, but also presumably 
on their own professional careers. 
In terms of the HE proposals, the target groups will be the now skilled researchers capable of 
producing competitive proposals, we expect at least one coordinating project proposal from 
each of the consortium partners, therefore substantially impacting the partners’ ability to enter 
the ERA. 
Potential barrier: Mitigation measure 
Lack of future funding opportunities within the Economics 
and Business research domain in the Pillars 2 or 3 of 



Horizon Europe to populate the pipeline of proposals 
submitted. 
The consortium will explore also grant schemes 
adopting a bottom-up approach for research topic 
selection, i.e., MSCA or WIDERA schemes, 
possibly even ERC. 
The project will further contribute to the generation of overall expected outcomes, as follows: 
• Improved and more systematic synergies between Horizon Europe and Horizon 2020, and ERDF, 
IPA 
(instrument for pre-accession assistance), RRF, INTERREG or similar funding instruments through 
internationalisation, valorisation and technology uptake: 
The more systemic synergy is expected to play out due to the systematic involvement of national and 
supranational 
authorities and institutions in charge of developing the research funding programmes. Since the 
selected authorities 
are in position to have wide-scale and deep effect on the R&I system in the ERA and the respective 
member state 
countries, they are invited to co-create the internationalization and HR strategies through the Advisory 
Board, and at 
the same time, they will be the main beneficiaries of the policy recommendations RIS4SEB will 
produce based on 
the consortium’s lessons learned. 
• Strengthened competitiveness of R&I actors in Widening countries: 
Through project design, the consortium partners are not only expected to develop the three necessary 
strategies, but 
also to upskill their researchers and RMs, therefore effectively contributing to and improving the 
partners’ ability to 
compete in the ERA. Finally, the project partners plan on piloting this upgraded capacity in submitting 
four new HE 
project proposals. 
• Accelerated knowledge transfer and innovation cycle for beneficiaries from ERDF and Horizon 
2020 and 
Horizon Europe: 
RIS4SEB focuses on improved knowledge transfer with a specific workshop to be carried out by UB. 
Additionally, 
knowledge transfer will be addressed by the developed strategies and the consortium will pilot the 
strategies still 
during the project duration, therefore strengthening the beneficiaries’ innovation cycle. The 
synergetic co-creation 
of the strategies with the national and EU authorities responsible for the research programmes design 
will contribute 
to this expected outcome through the direct involvement of the relevant actors. 
• Strengthened innovation capacity and competitiveness of less R&I performing regions: 
RIS4SEB expects strengthened innovation capacity of the widening partners, by design, but also of the 
underrepresented research areas of Economics and Business. The improved innovation capacity will 
be multiplied 
by RIS4SEB’s lessons learned dissemination towards relevant actors, especially towards other 
Economics and / or 
Business schools or universities in the underperforming widening region. 
2.1.2 Previous funding and ERDF-funded infrastructure 
Previous funding: 
Beneficiary name and 
country 
Previous funding 



programme 
Previous funding 
contract number (if 
applicable) 
Previous funding- title of 
project 
VSE: Prague University 
of Economics and 
Business, Czechia 
Interreg CZ-AT ATCZ271 All Social Design Thinking Lab 
Topic: creation of artificial 
intelligence-based tools 
VSE: Prague University of 
Economics and Business, 
Czechia 
Interreg Central 
Europe 
CE1158 ENTER-transfer 
Advancement of the economic and 
social Innovation through the 
creation of the environment 
enabling business succession 
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VSE: Prague University of 
Economics and Business, 
Czechia 
European Regional 
Development Fund 
CZ.02.01.01/00/22_ 
012/0007109 
Duration: 2/2024- 
5/2026 (already 
awarded) 
Development of infrastructure 
facilities for doctoral study 
programmes at the Prague 
University of Economics and 
Business 
KTU: School of 
Economics and Business, 
Kaunas University of 
Technology, Lithuania 
European Regional 
Development Fund 
01.2.1-LVPA-T-848- 
02-0013 
Duration: 2020-2022 
Intelligent hockey training 
system. 
KTU: School of 
Economics and Business, 
Kaunas University of 
Technology, Lithuania 
2014-2020 Interreg VA 



Lithuania-Poland 
Cooperation 
Programme 
LT-PL-4R-338 
Duration: 2020-2021 
Business can be simple! 
EBS: Estonian Business 
School, Estonia 
EU’s Rights, Equality 
and Citizenship 
Programme (2014- 
2020) 
Project no.: 881752 
WOBACA2020/2 
Duration: 17.02.2020 
-16.02.2022. 
Towards gender equality through 
increased capabilities for work-life 
balance 
EBS: Estonian Business 
School, Estonia 
NextGenerationEU – 
a special temporary 
recovery instrument 
Project no: 241356 
Duration: 
17.12.2021- 
16.08.2022 
Green Deal impact on the external 
economy and enterprises 
EBS: Estonian Business 
School, Estonia 
European Regional 
Development Fund 
Project no.: 6- 
8/23/80-1 
Duration: 13.03.2022 
- 31.12.2025 
Training Programme for CFOs III 
(Finantsjuhtide koolitusprogramm 
III) 
In summary, all three widening partners previously received ERDF, Interreg and / or equivalent 
funding and are 
therefore eligible to form this consortium and apply for the HORIZON-WIDERA-2023-
ACCESS-04-01 call. 
In fact, the partners plan on capitalizing the previously built infrastructures in their respective 
institutions within this 
project. 
Namely, VSE is building new facilities for researchers and doctoral students under the current 
ERDF funding. 
This infrastructure entails Extended reality lab and Marketing research lab, Qualitative international 
studies lab, 
Legal Clinic, International economics lab, Data ethics lab, enhancing of Econometrics lab equipment, 
Department of 



statistics and probability equipment, and Financial lab (Fin-tech) equipment. Further, VSE can provide 
a Behavioral 
experiment lab equipped for conducting PC-led experiments and 13 other dedicated centers and 
institutes. 
EBS will provide the Methods Lab and know-how that the research team gained through the 
project titled “Green 

Deal impact on the external economy and enterprises”. Institutionally it helped 

EBS to build the Green, Sustainable, 
and Circular Economy research team. 
For KTU, at the university level, the following infrastructure will be offered: KTU National 
Innovation and 
Entrepreneurship Centre (NIEC), Research and Innovation Project Centre which aims to ensure the 
quality of 
R&D&I and study project proposal preparation and project management, Artificial Intelligence Centre 
which aims 
to promote fundamental and applied research in the field of artificial intelligence (AI), Open Access 
Centre 
Information System (APCIS), and ECIU, a network of universities that are entrepreneurship and 
innovation-driven 
and apply challenge-based methodology in its research and studies. At KTU’s School of Economics 
and Business 
level there is Bloomberg Financial Markets Lab. The Laboratory is equipped by 12 terminals, 
which are integrated 
with the Bloomberg PRO service, with capabilities to analyze data in real time. 
Finally, the UB can provide the consortium with the state-of-the-art research infrastructure with 
23 distinct 
knowledge platforms and research labs. Namely, the Space Economy Evolution Lab shapes the 
building of future 
economies, Sustainability Lab “aims to develop and disseminate relevant and innovative research to 
support 
enterprises and financial institutions, policy makers and non-profit organizations in their path towards 
sustainability”,21 and the ESG Lab builds excellence in sustainability and governance for SMEs. 
The RIS4SEB partners’ available infrastructure will be promoted internally and externally and 
capitalized on 
through mutual on-site visits and an analysis of suitable HE (or equivalent international) project 
calls. 
2.2 Measures to maximise impact - Dissemination, exploitation and communication #@COM-DIS- 
21 SDA Bocconi School of Management (2022). Impact Report 2022. Available at: https://www.sdabocconi.it/en/faculty-
research/research 
(Accessed: 23 September 2023). 
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VIS-CDV@# 
The project aims to follow a preliminary plan for dissemination and exploitation of project’s 

results including 
communication activities (PEDR) and aims to develop the first fully fledged version by M6 (D5.1). 
The aim of disseminating project results is to share the developed knowledge and results with an 
identified set of 
target groups in order for them to benefit from the results, exploit them, or even provide feedback for 
the consortium 
to integrate in further activities. The identified intra-consortium target groups are: 
• Researchers in the partner institutions. This group will be the primary beneficiaries of the project 
results, 
at the same, they will be trained in proposal writing (WP 4) and they will pilot their upgraded 
capabilities 



through writing new HE project proposals still during RIS4SEB’s duration. 
• Research managers. This group will be implementing the developed strategies, therefore exploiting 
the 
results. Additionally, they will be trained in WP 3 and therefore constitute a direct beneficiary of the 
project 
activities. 
• Management of institutions. This group will be consulted throughout the project (either through 
involvement in the AB or particular problem-solving groups) to ensure smooth implementation of the 
developed strategies. 
All 3 target groups mentioned above will be directly involved in preparation of strategies developed 
by this project, 
thus maximizing the buy-in and acceptance of the resulting change. 
Additional important target groups are: 
• National and regional Managing Authorities responsible for ERDF, ESF, cohesion funds, and 
other 
research programmes: the consortium identified relevant actors responsible for the design and 
implementation of the various research and / or development programmes (see section 1.2.2 Policy 
recommendations). They will be invited to take part in RIS4SEB’s AB in order to allow for a 
maximum cocreation 
process of the three cornerstone strategies. At the same time, RIS4SEB plans on developing policy 
recommendations of which these Managing Authorities will be the primary addressees. KPI: # of 
representatives directly involved in the AB: 7. 
• EU institutions, in particular the DG Region, and DG RTD: similarly, representatives of DG 
Regio and 
DG RTD will be invited to RIS4SEB’s AB and at the end of the project, they will be presented with 
the 
policy recommendations. KPI: # of representatives directly involved in the AB: 2. 
• Associations of Universities and Businesses (in widening countries): namely, KTU provides 
direct link 
with the ECIS (The European Consortium of Innovative Universities), VSE is part of strategic 
alliances of 
CEMS (Global Alliance in Management Education) and PIM (Partnership in International 
Management). 
The associations will be addressed as dissemination multiplicators. KPI: # of associations addressed: 
4. 
• EARMA, and in the case of the Czech Republic, CZARMA, will be used not only as communication 
platforms (see below), but also as feedback providers. Hence, the consortium plans a coordinated 
international dissemination action towards the community of research managers and administrators. 
KPI: # 
of RM professional associations involved: 2. 
• Representatives of Economics and Business schools in the widening countries. RIS4SEB plans 
on 
creating an online interactive community of Economics and Business school representatives (see 
section 
below “Outline of the communication strategy”). They will be contacted and invited to the final 
conference 
where the consortium will share its lessons learned and findings about integrating into the ERA. 
Specifically, the consortium plans on inviting representatives of widening schools which are featured 
in the 
Financial Times European Business School Rankings 2022, such as Nova School of Business and 
Economics 
(PT), Católica Lisbon School of Business and Economics (PT), Koç University Graduate 
School of Business 



(TR), Kozminski University (PL), or the University of Ljubljana, School of Economics and Business 
(SI). 
These universities are supposedly in a similar position with excellent higher education performance 
and 
limited research internationalization. However, other widening economics and business schools are to 
be 
invited as well, for instance, University of Economics in Bratislava (SL) or the Athens University of 
Economics and Business (GR), who are partner universities of the coordinator. Still, the consortium 
plans 
on sharing the invitation through all the available channels so that the project results and findings can 
be 
shared widely and openly. KPI: # of Economics and Business universities or schools involved in the 
community: 30. 
• Networks of NCPs in widening countries were involved in the early stages of RIS4SEB’s 
ideation phase. 
They will be invited to help identify suitable funding opportunities and they will be consulted with the 
development of the policy recommendations. Finally, NCPs can act as dissemination multiplicators in 
the 
partner countries and in the EU. KPI: # of NCP networks involved: 3, 1 for each widening partner 
country. 
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• Other projects funded under the pilot Pathways to synergies call, especially those delivering the 
upstream synergy, will be identified and invited to partake in the online community to provide mutual 
feedback and serve as information multiplicators. KPI: # of “sister” projects addressed: 20. 
Outline of the dissemination strategy 
To reach the target groups, the following dissemination channels, platforms, or instruments are to be 
used: 
• A dedicated project website will be developed under the umbrella of VSE’s university website to 
ensure 
sustainability. Public project results will be shared through the website and in CORDIS. KPI: # of 
websites: 
1. 
• Direct contacts with the identified target groups. KPI: # of direct contacts: 100. 
• Publication of project’s results and the policy recommendations in trusted repositories: 
Even though the 
project will not handle research data and produce research results per se, it completely adheres to the 
principles of open science and free sharing of knowledge. Therefore, the produced results will be 
predominantly shared openly. KPIs: # of policy recommendation papers: 1, # of downloads of the 
project 
results: 500. 
• A final conference will be held to disseminate the project results directly to the other widening 
Economics 
and Business schools who may take up the project results beyond the scope of this action. KPI: # of 
conferences: 1. 
Outline of the exploitation strategy 
Exploitation of KERs is planned for both project duration and beyond the scope of the project. Firstly, 
KER 1 Joint 
internationalization strategy for R&I will be developed during the first half of the project and 
immediately capitalized 
on by the project partners through its implementation into the respective institutional strategic 
documents. Successful 
implementation of the JIS will significantly contribute to the generation of the expected outcomes, and 
ultimately to 
the overall success of this project. 



KER 2 HR strategy will be similarly fully exploited during project duration. If properly carried out, the 
upskilling of 
RMs and researchers will serve as a cornerstone of the widening partners’ journey into ERA. The 
HR strategy will 
be piloted immediately alongside KER 3 RM strategy. Combined, they will result in four new 
competitive 
international research project proposals. Except for the immediate results of an efficient RM 
environment and new 
project proposals, we expect positive externalities in the form of new professional contacts and links 
created 
throughout this project. Ideally, this will lead to a multiplication effect of RIS4SEB’s results. 
In terms of the remaining project results, as well as the KERs, the consortium plans on openly sharing 
the results, the 
gained knowledge and findings so that external actors can take them up for their own exploitation and 
potential 
benefit. KPI: # of new strategies implemented and piloted during project duration: 3 for each partner. 
Outline of the communication strategy 
To properly communicate the project and its results not only to its key target groups, but also the 
larger RM and 
scientific community and public at large, the project aims to establish social media presence especially 
through the 
platforms of LinkedIn and X (former Twitter). Specifically, RIS4SEB plans on creating an interactive 
and safe online 
space on LinkedIn for sharing results and gathering feedback. This space will be primarily aimed at 
representative 
of widening Economics and Business schools with similar experience as the consortium partners and 
for 
representatives of “sister” Pathways to synergies projects. KPIs: # of social media channels 
developed: 2, # of people 
involved through the LinkedIn community: 1000, # of public media outputs: 5. 
Finally, in terms of intellectual property management, the project does not foresee any results which 
could be 
marketable for profit. The consortium plans on governing their internal mechanisms, including IP, 
through the 
DESCA consortium treaty with the standard obligations. 
#§COM-DIS-VIS-CDV§# 
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2.3 Summary 
KEY ELEMENT OF THE IMPACT SECTION 
SPECIFIC NEEDS 
There is low participation of widening 
partners in the ERA and low 
participation of Economics and Business 
institutions in ERA in particular. 
Additionally, there is low portion of 
Economics and Business research 
disciplines in Horizon Europe and 
equivalent international research 
projects. 
The widening partners need to jumpstart 
their ERA integration and develop 
effective internationalization, HR, and 
RM strategies. So far, VSE (as the 
largest Economics and Business school 



in the Czech Republic) did not achieve 
any success as a coordinator in HE and 
only recently succeeded in obtaining 2 
HE projects as a partner, despite being 
successful with previous ERDF (and 
equivalent) funding. KTU had moderate 
success mainly in widening participation 
and strengthening the ERA calls (5,81 
mil. EUR) but low participation in 
research and innovation actions within 
the rest of HE programme calls. EBS has 
recently been awarded 1 HE project in a 
partner role (now in GAP). 
D & E & C MEASURES 
Dissemination: 
Final conference will share the project results and gained experience with 
peers. Economics and business schools’ representatives from widening 
countries will be pooled into the online community and invited to the final 
conference. 
Project results will be shared publicly on the project website and social 
media platforms with deliverables published in CORDIS. 
Key project results along with the project’s progress will be shared through 
the EARMA community. Additionally, Czechia features a national version 
of EARMA, CZARMA, of which the coordinators of this project are 
members. EARMA and CZARMA will serve not only as dissemination 
multiplicators, but also sources of feedback mid-project. 
Most importantly, policy recommendations will be developed for the 
national and EU authorities managing research and developmental 
programmes and shared openly. 
Exploitation: 
Developed strategies will be directly piloted by the respective partners and 
even offered outside of the consortium. 
Submitted new proposals will serve as a pathway to further consortia 
building and integration into the ERA. 
Communication: 
Project results will be continuously communicated through the project 
website and social media (LinkedIn and X, former Twitter) and an online 
interactive safe space for representatives of Economics and Business schools 
in widening countries will be curated. Public deliverables will be 
communicated upon their completion corresponding to their delivery dates. 
EXPECTED RESULTS 
KERs: 
1. “Joint” internationalization 
strategy for R&I (R1) for the widening 
partners to implement and therefore 
integrate into the ERA. 
2. HR strategy (R4) will help train the 
researchers and support brain retention 
for the widening partners. 
3. RM strategy (R6), along with the 
two strategies above, will facilitate 
effective proposal pipelines and guide 
the researchers through the process of 
incorporating their research into the 
ERA. It should result in a modernized 



institutional R&I environment capable 
of producing competitive HE proposals. 
Other important results include (R7) 
policy recommendations, (R8) new 
submitted HE project proposals 
generated due to the project’s 
innovation capacity, (R5) training 
events for RMs, (R2) analysis of 
international networks and 
communities, and (R3) analysis of 
research calls suitable for the available 
ERDF (or equivalent) funded 
infrastructure. 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
Proposal number 101159106 – RIS4SEB - Part B - Page 21 of 30 
#§IMP-ACT-IA§# 
TARGET GROUPS 
Research Managers will be trained within 
the project and will directly benefit from 
the project results through acquiring 
necessary skills. 
Researchers (both senior and junior 
including Ph.D. students) will benefit 
directly due to the targeted matchmaking 
and the related proposal clinics. They will 
also benefit indirectly as WP3 will develop 
a system of training for researchers in 
economics and business. Finally, 
researchers will benefit figuratively as the 
project’s overachieving goal is for 
widening partners to integrate into the ERA 
through HE proposals. 
Management of partner institutions will be 
consulted through the AB and benefit from 
the developed cornerstone strategies. 
Economics and Business schools, 
professional associations, and NCP 
networks, and sister projects, all namely 
in widening countries, will benefit from the 
sharing of key results and project’s 
progress and experience. 
EARMA, CZARMA members will 
benefit from the project partners sharing 
of the key results and their experience and 
they will provide feedback. 
Managing Authorities of regional, 
national, and EU developmental and 
research programmes will be involved in 
the co-creation process and benefit from 
the final policy recommendations. 
OUTCOMES 
Successful implementation of the three cornerstone 
strategies (internationalization, HE strategy, and research 
management strategy) by the three widening partners. 
Upskilled and motivated research managers who are wellinformed 



and trained, capable of improving integration of 
their institutions into the ERA. 
Uptake of the main projects’ results by the RM 
community (through EARMA) and by institutions in the 
same position as is the original position of the widening 
partners, i.e., widening Economics and Business schools / 
universities who aim to integrate into the ERA. 
Co-creation of the strategies with and dissemination of 
the policy recommendations towards the identified 
national and EU Managing Authorities of research and / 
or developmental programmes. 
The widening partners will be several steps further 
towards integration into the ERA which will be 
demonstrated by the submission of competitive project 
proposals into HE. 
IMPACTS 
Scientific: the project will effectively deepen the ERA 
through integration of new players, i.e., the widening 
partners, and through the enhancement of new and future 
Economic and Business research topics it will broaden its 
current scope. Crucially, RIS4SEB should lead to the 
widening partners’ improved success in HE and to more 
consortium leadership roles in future HE projects. 
Not only will the widening partners have wider outreach, 
their science and innovation capacity should improve over 
the long term as well. 
At the same time, the reformed institutional systems of the 
widening partners should lead to better talent retention, 
contributing further to the above stated impacts, and to 
improve the institutions’ overall attractiveness, 
contributing to the societal impact too. 
Societal: the project will elevate the position of higher 
education establishments in the widening countries into 
full-fledged international research institutions. The 
universities, their researchers and scientific outputs will be 
seen as perspective partners to businesses for know-how 
enhancing their performance and subsequently 
contributing to GDP growth. 
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3. Quality and efficiency of the implementation #@QUA-LIT-QL@# #@WRK-PLA-WP@# 
3.1 Work plan and resources 
This section presents the overall structure of the work plan and resources, including the timing of the 
respective work 
packages and project tasks (see Gantt and PERT charts below), description of key tasks, activities, and 
deliverables, 
identification of responsibilities, milestones, risks and their mitigation, and other important aspects of 
project 
implementation. 
Overall, the project plans on dividing work into 5 distinct work packages: 
• WP 1 Project management and coordination, led by VSE, 
• WP 2 Enhanced internationalization and efficient use of infrastructure, led by EBS, 
• WP 3 Improved HR strategy and development of transferable skills, led by KTU, 
• WP 4 Increased competitiveness and reputation, led by VSE, 
• And WP 5 Dissemination, communication, and exploitation of project results, led by VSE. 



In terms of resources, the consortium expects to spend 126 person months of work overall, with the 
following split 
among project partners: 50 by the coordinator (VSE), KTU will spend 31 PMs, EBS 30, and the UB 
15 PMs. 
Finally, the budget and work distribution fulfill the call requirement of the non-widening partner not 
receiving over 
30% of the requested EU contribution. The UB will oversee the following project tasks: T2.1 
development of the 
Joint internationalization strategy for R&I, T3.2 development of transferable skills for research 
managers, and T4.1 
development of Research management strategy and the optimalization of institutional RM 
environment. Altogether, 
the UB’s EU contribution is 205 625 EUR, compared to 1 164 880 EUR overall contribution 
requested. The nonwidening 
partner’s contribution is therefore “under 30 %” of the overall budget, specifically, it is under 
18 % of the 
overall budget. 
The core groups is composed of VSE (428,750.00 EUR contribution), KTU (274,255.00 EUR), and 
EBS (256,250.00 
EUR). The overall amount of contribution to the core group is 959,255.00 EUR (out of 1,164,880.00 
EUR). Hence, 
the consortium confirms that the EU contribution for participants of the core group is at least 70 % of 
the total EU 
contribution. 
Figure 4: PERT chart of the project WPs and tasks 
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The Gantt chart below graphically shows the timeline of all deliverables from all work packages, 
milestones, and planned project meetings. The WPs are color coded by the 
respective WP leaders, however, active participation and contribution of all partners in most of the 
activities is expected. The detailed work description is presented in the 
following Tables 3.1a and 3.1b. 
Figure 5: GANTT chart 
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3.2 Capacity of participants and consortium as a whole #@CON-SOR-CS@# #@PRJ-MGT-PM@# 
The coordinating institution, Prague University of Economics and Business (VSE), founded in 
1953, is the largest 
public university in the field of economics and business in the Czech Republic. VSE has six faculties 
offering 
applicants a broad spectrum of bachelor, master, PhD and MBA study programmes. Five faculties are 
located in the 
center of Prague – the Faculty of Finance and Accounting, the Faculty of International Relations, the 
Faculty of 
Business Administration,22 the Faculty of Informatics and Statistics and the Faculty of Economics. The 
Faculty of 
Management is located in the town of Jindřichův Hradec in South Bohemia. 
The coordinating team of Dr. Aneta Kašlíková and Dr. Jiří Hájek proves that the university 
has been already 
undergoing institutional and systemic change. There are now two departments which deal with project 
management 
(Project office lead by Jiří Hájek, and Research Office, focusing on international research 
projects). Dr. Kašlíková 
has previous professional experience as Czech financial and legal NCP for H2020 and HE projects. 
Together with 



dr. Hájek and his 12+ years of project management experience, they form an effective coordinating 
team, creating a 
functioning synergy within the VSE project management pipelines. Thanks to this cumulative 
experience, VSE is fit 
to act as a coordinator of RIS4SEB. 
KTU (Kaunas University of Technology) regained its university status in 1990, however, its history 
dates back all 
the way to 1922. The School of Economics and Business is one of KTU’s 9 faculties. KTU is 
involved in strong and 
long-term collaborations with significant international partners. The University is in cooperation with 
more than 350 
research and academic institutions in 51 countries of the world as well as the representatives of 
international business 
enterprises. KTU has the unique experience of a widening actor partially successful in ERA 
integration – with the 
School of Economics and Business lagging behind the rest of the technological university, further 
proving the 
assumption of RIS4SEB where the research areas of Economics and Business are underrepresented in 
the ERA. 
EBS (Estonian Business School) is the youngest and smallest of the consortium partners, only being 
established in 
1988 as a private university. This adds another dimension to the consortium with both public and 
private institutions 
represented, as well as in regard to their size – from a smaller EBS, to one faculty (of KTU), to an 
entire Economics 
and Business university (VSE). 
Finally, “Università Bocconi, founded in 1902, was the first Italian university to 

grant a degree in economics,”23 

therefore constituting the eldest and most experienced non-widening partner. With its vast know-how 
of 134 EU 
projects funded, including 25 ERC projects, and developed research infrastructures, it is perfectly 
positioned to take 
on the role of the experienced research partner, providing the consortium with its guidance and lessons 
learned about 
integrating into the ERA. 
Overall, the RIS4SEB consortium is homogenous and consistent in its overarching research 
areas of Economics 
and Business within SSH, attempting to improve the research’s underrepresentation in the ERA. 
While following 
the same line of research, which will facilitate future joint research endeavors, the consortium is 
diversified in terms 
of countries, their size, their history and establishment (public / private), and their relative experience 
with 
international research projects. The consortium is therefore perfectly suited to answer this project’s 
call and fulfill all 
the contents of RIS4SEB. 
In terms of implementation, no third-party in-kind contributions are foreseen in this project. No 
affiliated entities are 
foreseen in this project. No associated partners are foreseen in this project. 
The consortium confirms that the majority of participants are from Widening countries and that the 
EU contribution 
to widening participants is at least 70 % of the total EU contribution. 
#§CON-SOR-CS§# #§PRJ-MGT-PM§# 



22 The university is highly appraised both in the Czech Republic and abroad. The Faculty of Business Administration is EQUIS 
accredited, which 
ranks the faculty among the top 1% of business schools in the world and AMBA accredited. At the same time, the university 
is ranked by the 
Financial Times annually and has already been appraised for several years by the Eduniversal Ranking project as one of the 
best “business 
schools” in Central and Eastern Europe. VSE is currently in the process of acquiring AACSB accreditation. 
23 About Us. Università Bocconi. Available at: 
<https://www.unibocconi.eu/wps/wcm/connect/bocconi/sitopubblico_en/navigation+tree/home/about+us/> (Accessed: 
16 September 
2023). 
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Tables for section 3.1 
#§RSK-MGT-RM§# 
Table 3.1h: ‘Purchase costs’ items (travel and subsistence, equipment and other goods, works 
and 
services) 
1/VSE 
Cost (€) Justification 
Travel and subsistence 23 000 For VSE, there are 4 travels (i.e. 4 different people traveling) for 
infrastructure viewing (6K in WP 2), two people traveling for networking / 
internationalization, most likely to Brussels (3K in WP 3), 6 people 
traveling for RMs training and job shadowing (9K in WP 3), and 2 people 
traveling to the EARMA conference (5K in WP 5). 
Other goods, works 
and services 
39 000 VSE retains budget for reimbursement of experts of the Advisory Board 
(20K for the project duration). Members of the AB will be rewarded for 
their participation and work done on the board (and in preparation), the 
coordinator retains the budget. We expect at least 5 hybrid meetings, 
however, the members of the AB will be welcome to participate in person. 
We will base the remuneration of AB experts on the EC rate of 179 EUR 
per diem for the Czech Republic. 
Membership for an international network for two years (11K). 
In WP 4, a project pipeline equipped with a proposal clinic is planned with 
the participation of an external consultant (8K). During the clinic, at least 4 
initial project proposals should be discussed, each partner being the leader 
of one consortium project. The external consultant will be selected based on 
value for money market analysis, considering the consultant’s previous 
experience and success rate with HE projects. 
Remaining purchase 
costs (<15% of pers. 
Costs) 
11 000 
Total 73 000 
2/KTU 
Cost (€) Justification 
Travel and subsistence 39 500 For KTU, there is travel planned for three people to the consortium 
meetings and the final conference (15K in WP 1), 4 travels (i.e. 4 different 
people traveling) for infrastructure viewing (6K in WP 2), 2 people 
traveling for internationalization (3K in WP 2), 3 people traveling for RM 
training and job shadowing (4,5K in WP 3), 4 people attending the proposal 
clinic (6K in WP 4), and 2 people attending the EARMA conference (5K in 
WP 5). 
Other goods, works 
and services 



11 000 Membership for an international network for two years (11K). 
Remaining purchase 
costs (<15% of pers. 
Costs) 
2 000 
Total 52 500 
3/EBS 
Cost (€) Justification 
Travel and subsistence 44 000 For EBS, there is travel planned for three people to the consortium 
meetings 
(15Kin WP 1), 4 travels (i.e. 4 different people traveling) for infrastructure 
viewing (6K in WP 2), 2 people traveling for internationalization (3K in 
WP 2), 6 people traveling for RM training and job shadowing (9K in WP 
3), 4 people attending the proposal clinic (6K in WP 4), and 2 people 
attending the EARMA conference (5K in WP 5). 
Remaining purchase 11 000 
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costs (<15% of pers. 
Costs) 
Total 55 000 
4/UB 
Cost (€) Justification 
Travel and subsistence 27 000 For UB, there is travel planned for two people to the consortium 
meetings 
(10K in WP 1), 4 travels (i.e. 4 different people traveling) for infrastructure 
viewing (6K in WP 2), 4 people attending the proposal clinic (6K in WP 4), 
and 2 people attending the EARMA conference (5K in WP 5). 
Remaining purchase 
costs (<15% of pers. 
Costs) 
10 000 
Total 37 000 
Additionally, UB confirms the average personnel costs equal to 8.500€ is aligned with 
the usual accounting practice. 
No subcontracting costs are foreseen in this project. Finally, the consortium confirms that for any 
purchase of a 
service, the selection will be based either on the “best value for money” or on 

the lowest price and that conflict of 
interests will be avoided. 
#§QUA-LIT-QL§# #§WRK-PLA-WP§# 
4 Ethics self-assessment 
Ethical dimension of the objectives, methodology and likely impact: 
Personal data might be used in relation to performing analyses when preparing the 3 strategies, 
especially HR 
Strategy. If necessary, personal data will be only used in bulk, and where a more detailed analysis will 
be needed, 
the data will be anonymized. The personal data use will enhance the strategies preparation – it will be 
known how 
many participants of the target groups or their sub-groups (for example by seniority, scientific 
outcomes and 
demographic criteria) will be impacted by the prepared strategies and how, for example, by examining 
the teaching 
load and the impact on individual assessment when designing the changes in HR Strategy. All relevant 
regulations 



(HE, GDPR, internal rules of consortiums members) are complied with. 
Compliance with ethical principles and relevant legislations: 
The use of personal data will adhere to all relevant regulations, especially in regards to GDPR rules. 
Personal data 
will predominantly be used in bulk, where no identification of a specific individual is possible. If a 
more detailed 
information for analyses will be needed, the data will be anonymized and strict data protection policies 
will be used. 
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HE MGA — Multi & Mono: v1.0 

ANNEX 2 
ESTIMATED BUDGET FOR THE ACTION 
Estimated eligible1 costs (per budget category) Estimated EU contribution2 

Direct costs Indirect costs EU contribution to eligible costs 
A. Personnel costs B. Subcontracting 
costs C. Purchase costs D. Other cost 
categories E. Indirect costs3 
Total costs 
Funding rate %4 Maximum EU 
contribution5 

Requested EU 
contribution 
Maximum 
grant amount6 

A.1 Employees (or equivalent) 

A.2 Natural persons under direct contract 

A.3 Seconded persons 

A.4 SME owners 

and natural person 

beneficiaries 

B. Subcontracting C.1 Travel and 

subsistence 

C.2 Equipment C.3 Other goods, 

works and services 

D.2 Internally 

invoiced goods and 

services 

E. Indirect costs 

Forms of funding Actual costs 
Unit costs (usual 

accounting 

practices) 

Unit costs7 Actual costs Actual costs Actual costs Actual costs 

Unit costs (usual 

accounting 

practices) 

Flat-rate costs8 

a1 a2 a3 b c1 c2 c3 d2 e = 0,25 * (a1 + a2 

+ a3 + c1 + c2 + c3) f = a + b + c + d + e U g = f * U% h m 
1 - VSE 270 000.00 0.00 0.00 0.00 23 000.00 0.00 50 000.00 0.00 85 750.00 428 750.00 100 428 750.00 428 750.00 428 750.00 
2 - KTU 166 904.00 0.00 0.00 0.00 39 500.00 0.00 13 000.00 0.00 54 851.00 274 255.00 100 274 255.00 274 255.00 274 255.00 
3 - EBS 150 000.00 0.00 0.00 0.00 44 000.00 0.00 11 000.00 0.00 51 250.00 256 250.00 100 256 250.00 256 250.00 256 250.00 
4 - UB 127 500.00 0.00 0.00 0.00 27 000.00 0.00 10 000.00 0.00 41 125.00 205 625.00 100 205 625.00 205 625.00 205 625.00 
Σ consortium 714 404.00 0.00 0.00 0.00 133 500.00 0.00 84 000.00 0.00 232 976.00 1 164 880.00 1 164 880.00 1 164 880.00 1 164 
880.00 

1 See Article 6 for the eligibility conditions. All amounts must be expressed in EUR (see Article 21 for the 

conversion rules). 

2 The consortium remains free to decide on a different internal distribution of the EU funding (via the consortium 

agreement; see Article 7). 

3 Indirect costs already covered by an operating grant (received under any EU funding programme) are ineligible 

(see Article 6.3). Therefore, a beneficiary/affiliated entity that receives an operating grant during the action 

duration cannot declare indirect costs for the year(s)/reporting period(s) covered by the operating grant, unless 

they can 

demonstrate that the operating grant does not cover any costs of the action. This requires specific accounting 

tools. Please immediately contact us via the EU Funding & Tenders Portal for details. 

4 See Data Sheet for the funding rate(s). 



5 This is the theoretical amount of the EU contribution to costs, if the reimbursement rate is applied to all the 

budgeted costs. This theoretical amount is then capped by the 'maximum grant amount'. 

6 The 'maximum grant amount' is the maximum grant amount decided by the EU. It normally corresponds to the 

requested grant, but may be lower. 

7 See Annex 2a 'Additional information on the estimated budget' for the details (units, cost per unit). 

8 See Data Sheet for the flat-rate. 
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ANNEX 2a 
ADDITIONAL INFORMATION ON UNIT COSTS AND CONTRIBUTIONS 
SME owners/natural person beneficiaries without salary (Decision C(2020) 71151) 
Type: unit costs 
Units: days spent working on the action (rounded up or down to the nearest half-day) 
Amount per unit (daily rate): calculated according to the following formula: 
{EUR 5 080 / 18 days = 282,22} 
multiplied by 
{country-specific correction coefficient of the country where the beneficiary is established} 
The country-specific correction coefficients used are those set out in the Horizon Europe 
Work Programme 
(section Marie Skłodowska-Curie actions) in force at the time of the call (see Portal 
Reference Documents). 
HE and Euratom Research Infrastructure actions2 

Type: unit costs 
Units3: see (for each access provider and installation) the unit cost table in Annex 2b 
Amount per unit*: see (for each access provider and installation) the unit cost table in Annex 
2b 
* Amount calculated as follows: 
For trans-national access: 
average annual total trans-national access costs to the installation (over past two years4) 
________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________ 

average annual total quantity of trans-national access to the installation (over past two years5) 
For virtual access: 
total virtual access costs to the installation (over the last year6) 
___________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________ 

total quantity of virtual access to the installation (over the last year7) 
Euratom staff mobility costs8 

Monthly living allowance 
Type: unit costs 
1 Commission Decision of 20 October 2020 authorising the use of unit costs for the personnel costs of the owners of small and mediumsized 
enterprises and beneficiaries that are natural persons not receiving a salary for the work carried out by themselves under an 
action or work programme (C(2020)7715). 
2 Decision of 19 April 2021 authorising the use of unit costs for the costs of providing trans-national and virtual access in Research 
Infrastructure actions under the Horizon Europe Programme (2021-2027) and the Research and Training Programme of the European 
Atomic Energy Community (2021-2025). 
3 Unit of access (e.g. beam hours, weeks of access, sample analysis) fixed by the access provider in proposal. 
4 In exceptional and duly justified cases, the granting authority may agree to a different reference period. 
5 In exceptional and duly justified cases, the granting authority may agree to a different reference period. 
6 In exceptional and duly justified cases, the granting authority may agree to a different reference period. 
7 In exceptional and duly justified cases, the granting authority may agree to a different reference period. 
8 Decision of 15 March 2021 authorising the use of unit costs for mobility in co-fund actions under the Research and Training 
Programme of the European Atomic Energy Community (2021-2025). 
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2 
Units: months spent by the seconded staff member(s) on research and training in fission and 
fusion activities 
(person-month) 
Amount per unit*: see (for each beneficiary/affiliated entity and secondment) the unit cost 
table in Annex 2b 
* Amount calculated as follows from 1 January 2021: 
{EUR 4 300 multiplied by 
country-specific correction coefficient** of the country where the staff member is seconded}9 

**Country-specific correction coefficients as from 1 January 202110 



EU-Member States11 
Country / Place Coefficient (%) 
Bulgaria 59,1 
Czech Rep. 85,2 
Denmark 131,3 
Germany 
Bonn 
Karlsruhe 
Munich 
101,9 
95,8 
98 
113,9 
Estonia 82,3 
Ireland 129 
Greece 81,4 
Spain 94,2 
France 120,5 
Croatia 75,8 
Italy 
Varese 
95 
90,7 
Cyprus 78,2 
Latvia 77,5 
Lithuania 76,6 
Hungary 71,9 
Malta 94,7 
Netherlands 113,9 
Austria 107,9 
Poland 70,9 
Portugal 91,1 
Romania 66,6 
Slovenia 86,1 
9 Unit costs for living allowances are calculated by using a method of calculation similar to that applied for the secondment to the 
European Commission of seconded national experts (SNEs). 
10 For the financial statements, the amount must be adjusted according to the actual place of secondment. 
The revised coefficients were adopted in the Decision authorising the use of unit costs for the Fusion Programme co-fund action under 
the Research and training Programme of the European Atomic Energy Community 2021-2025. They are based on the 2020 Annual 
update of the remuneration and pensions of the officials and other servants of the European Union and the correction coefficients 
applied thereto (OJ C 428, 11.12.2020) to ensure purchasing power parity. The revised coefficient are applied as from 1 January 2021 
through an amendment to the grant agreement. 
11 No correction coefficient shall be applicable in Belgium and Luxembourg. 
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Slovakia 80,6 
Finland 118,4 
Sweden 124,3 
Third countries 
Country/place Coefficient (%) 
China 82,2 
India 72,3 
Japan 111,8 
Russia 92,7 
South Korea 92,3 
Switzerland 129.2 
Ukraine 82.3 
United Kingdom 97.6 
United States 101,4 (New-York) 
90,5 (Washington) 
Mobility allowance 
Type: Unit costs 
Units: months spent by the seconded staff member(s) on research and training in fission and 
fusion activities 
(person-month) 
Amount per unit: EUR 600 per person-month; see (for each beneficiary/affiliated entity and 
secondment) the unit 
cost table in Annex 2b 
Family allowance 
Type: unit costs 



Units: months spent by the seconded staff member(s) on research and training in fission and 
fusion activities 
(person-month) 
Amount per unit: EUR 660 per person-month; see (for each beneficiary/affiliated entity and 
secondment) the 
unit cost table in Annex 2b 
Education allowance 
Type: Unit costs 
Units: months spent by the seconded staff member(s) on research and training in fission and 
fusion activities 
(person-month) 
Amount per unit*: see (for each beneficiary/affiliated entity and secondment) the unit cost 
table in Annex 2b 
*Amount calculated as follows from 1 January 2021: 
{EUR 283.82 x number of dependent children12} 
12 For the estimated budget (Annex 2): an average should be used. ( For the financial statements, the number of children (and months) 
must be adjusted according to the actual family status at the moment the secondment starts.) 
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ANNEX 3 
ACCESSION FORM FOR BENEFICIARIES 
KAUNO TECHNOLOGIJOS UNIVERSITETAS (KTU), PIC 999844961, 
established in K 

DONELAICIO 73, KAUNAS LT-44029, Lithuania, 
hereby agrees 
to become beneficiary 
in Agreement No 101159106 — RIS4SEB (‘the Agreement’) 

between VYSOKA SKOLA EKONOMICKA V PRAZE (VSE) and the European Research 
Executive Agency (REA) (‘EU executive agency’ or ‘granting authority’), 

under the powers 

delegated by the European Commission (‘European Commission’), 
and mandates 
the coordinator to submit and sign in its name and on its behalf any 
amendments to the Agreement, 
in accordance with Article 39. 

By signing this accession form, the beneficiary accepts the grant and 

agrees to implement it in 

accordance with the Agreement, with all the obligations and terms and 

conditions it sets out. 

SIGNATURE 

For the beneficiary 
[--TGSMark#signature-999844961_75_210--] 

1 
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ANNEX 3 
ACCESSION FORM FOR BENEFICIARIES 
SIHTASUTUS ESTONIAN BUSINESS SCHOOL (EBS), PIC 908611029, 
established in 

KESKLINNA LINNAOSA, A. LAUTERI TN 3, HARJU MAAKOND TALLINN 10114, Estonia, 



hereby agrees 
to become beneficiary 
in Agreement No 101159106 — RIS4SEB (‘the Agreement’) 

between VYSOKA SKOLA EKONOMICKA V PRAZE (VSE) and the European Research 
Executive Agency (REA) (‘EU executive agency’ or ‘granting authority’), 

under the powers 

delegated by the European Commission (‘European Commission’), 
and mandates 
the coordinator to submit and sign in its name and on its behalf any 
amendments to the Agreement, 
in accordance with Article 39. 

By signing this accession form, the beneficiary accepts the grant and 

agrees to implement it in 

accordance with the Agreement, with all the obligations and terms and 

conditions it sets out. 

SIGNATURE 

For the beneficiary 
[--TGSMark#signature-908611029_75_210--] 

2 
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ANNEX 3 
ACCESSION FORM FOR BENEFICIARIES 
UNIVERSITA COMMERCIALE LUIGI BOCCONI (UB), PIC 999838850, 
established in VIA 

SARFATTI 25, MILANO 20136, Italy, 
hereby agrees 
to become beneficiary 
in Agreement No 101159106 — RIS4SEB (‘the Agreement’) 

between VYSOKA SKOLA EKONOMICKA V PRAZE (VSE) and the European Research 
Executive Agency (REA) (‘EU executive agency’ or ‘granting authority’), 

under the powers 

delegated by the European Commission (‘European Commission’), 
and mandates 
the coordinator to submit and sign in its name and on its behalf any 
amendments to the Agreement, 
in accordance with Article 39. 

By signing this accession form, the beneficiary accepts the grant and 

agrees to implement it in 

accordance with the Agreement, with all the obligations and terms and 

conditions it sets out. 

SIGNATURE 

For the beneficiary 
[--TGSMark#signature-999838850_75_210--] 

3 
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Revenues 
Indirect costs 
B. Subcontracting costs E. Indirect costs 
2 
Funding rate % 
3 
Maximum EU contribution 



4 Requested EU 
contribution 
B. Subcontracting C.1 Travel and subsistence C.2 Equipment 
C.3 Other goods, works and 
services 
[ D.1 Financial support to 
third parties] 
D.2 Internally invoiced 
goods and services 
[ D.3 Transnational 
access to research 
infrastructure unit costs 
] 
[ D.4 Virtual access to 
research infrastructure 
unit costs ] 
[OPTION for HE 
PCP/PPI: D.5 PCP/PPI 
procurement costs] 
[OPTION for Euratom 
Programme Cofund Actions: 
D.6 Euratom Cofund staff 
mobility costs] 
[OPTION for HE ERC 
Grants: D.7 ERC additional 
funding] 
[OPTION for HE ERC 
Grants: D.8 ERC additional 
funding (subcontracting, 
FSTP and internally invoiced 
goods and services)] 
E. Indirect costs 
Forms of funding Actual costs 
Unit costs (usual 
accounting 
practices) 
Unit costs 
5 Actual costs Actual costs Actual costs Actual costs [ Actual costs] 
Unit costs (usual 
accounting practices) [ Unit costs 
5 
] [ Unit costs 
5 
] [ Actual costs] [ Unit costs 
5 
] [ Actual costs] [ Actual costs] Flat-rate costs 
6 
a1 a2 a3 b c1 c2 c3 [ d1a] d2 [ d3] [ d4] [ d5] [ d6] [ d7] [ d8] 
e = 
0,25 * (a1 + a2 + a3 + b + c1 
+c2 + c3 + d1a + d2 + d3 + d4 [ + 
d5][+ d6] [ +d7] [+ d8] ) 
f = 
a+b+c+d+e 
U g = f*U% h m (i) n 
XX – [short name beneficiary/affiliated entity] 
3 
See Data Sheet for the reimbursement rate(s). 
4 
This is the theoretical amount of EU contribution to costs that the system calculates automatically (by multiplying the reimbursement rates by the costs declared). The amount you request (in the column 'requested EU contribution') may be less. 
5 
See Annex 2a 'Additional information on the estimated budget' for the details (units, cost per unit). 
1 
See Article 6 for the eligibility conditions. All amounts must be expressed in EUR (see Article 21 for the conversion rules). 
2 
If you have also received an EU operating grant during this reporting period, you cannot claim indirect costs - unless you can demonstrate that the operating grant does not cover any costs of the action. This requires specific accounting tools. Please 
contact us immediately via the Funding & 
Tenders Portal for details. 
Income generated by the 
action 
The costs and contributions can be substantiated by adequate records and supporting documentation that will be produced upon request or in the context of checks, reviews, audits and investigations (see Articles 19, 20 and 25). 
For the last reporting period: that all the revenues have been declared (see Article 22). 
 Please declare all eligible costs and contributions, even if they exceed the amounts indicated in the estimated budget (see Annex 2). Only amounts that were declared in your individual financial statements can be taken into account lateron, in 
order to replace costs/contributions that are 
found to be ineligible. 
EU contribution to eligible costs 
The beneficiary/affiliated entity hereby confirms that: 
The information provided is complete, reliable and true. 
The costs and contributions declared are eligible (see Article 6). 
ANNEX 4 HORIZON EUROPE MGA — MULTI + MONO 
FINANCIAL STATEMENT FOR [PARTICIPANT NAME] FOR REPORTING PERIOD [NUMBER] 
A. Personnel costs 
Direct costs 
D. Other cost categories 
Eligible 
1 costs (per budget category) EU contribution 
2 
C. Purchase costs 
Total requested EU 
contribution 
Total costs 
A.4 SME owners and 
natural person 
beneficiaries 
A.1 Employees (or equivalent) 
A.2 Natural persons under direct contract 
A.3 Seconded persons 
6 
See Data Sheet for the flat-rate. 
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ANNEX 5 
SPECIFIC RULES 
CONFIDENTIALITY AND SECURITY (— ARTICLE 13) 
Sensitive information with security recommendation 
Sensitive information with a security recommendation must comply with the additional 
requirements imposed by the granting authority. 
Before starting the action tasks concerned, the beneficiaries must have obtained all approvals 
or other mandatory documents needed for implementing the task. The documents must be 
kept on file and be submitted upon request by the coordinator to the granting authority. If they 
are not in English, they must be submitted together with an English summary. 
For requirements restricting disclosure or dissemination, the information must be handled in 
accordance with the recommendation and may be disclosed or disseminated only after written 
approval from the granting authority. 



EU classified information 
If EU classified information is used or generated by the action, it must be treated in 
accordance with the security classification guide (SCG) and security aspect letter (SAL) set 
out in Annex 1 and Decision 2015/4441 and its implementing rules — until it is declassified. 
Deliverables which contain EU classified information must be submitted according to special 
procedures agreed with the granting authority. 
Action tasks involving EU classified information may be subcontracted only with prior 
explicit written approval from the granting authority and only to entities established in an EU 
Member State or in a non-EU country with a security of information agreement with the EU 
(or an administrative arrangement with the Commission). 
EU classified information may not be disclosed to any third party (including participants 
involved in the action implementation) without prior explicit written approval from the 
granting authority. 
ETHICS (— ARTICLE 14) 
Ethics and research integrity 
The beneficiaries must carry out the action in compliance with: 
- ethical principles (including the highest standards of research integrity) 
1 

Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for 
protecting EU 
classified information (OJ L 72, 17.3.2015, p. 53). 
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and 
- applicable EU, international and national law, including the EU Charter of 
Fundamental Rights and the European Convention for the Protection of Human Rights 
and Fundamental Freedoms and its Supplementary Protocols. 
No funding can be granted, within or outside the EU, for activities that are prohibited in all 
Member States. No funding can be granted in a Member State for an activity which is 
forbidden in that Member State. 
The beneficiaries must pay particular attention to the principle of proportionality, the right to 
privacy, the right to the protection of personal data, the right to the physical and mental 
integrity of persons, the right to non-discrimination, the need to ensure protection of the 
environment and high levels of human health protection. 
The beneficiaries must ensure that the activities under the action have an exclusive focus on 
civil applications. 
The beneficiaries must ensure that the activities under the action do not: 
- aim at human cloning for reproductive purposes 
- intend to modify the genetic heritage of human beings which could make such 
modifications heritable (with the exception of research relating to cancer treatment of 
the gonads, which may be financed) 
- intend to create human embryos solely for the purpose of research or for the purpose 
of stem cell procurement, including by means of somatic cell nuclear transfer, or 
- lead to the destruction of human embryos (for example, for obtaining stem cells). 
Activities involving research on human embryos or human embryonic stem cells may be 
carried out only if: 
- they are set out in Annex 1 or 
- the coordinator has obtained explicit approval (in writing) from the granting authority. 
In addition, the beneficiaries must respect the fundamental principle of research integrity — 
as set out in the European Code of Conduct for Research Integrity 
2 



. 
This implies compliance with the following principles: 
- reliability in ensuring the quality of research reflected in the design, the methodology, 
the analysis and the use of resources 
- honesty in developing, undertaking, reviewing, reporting and communicating research 
in a transparent, fair and unbiased way 
2 

European Code of Conduct for Research Integrity of ALLEA (All European Academies). 
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- respect for colleagues, research participants, society, ecosystems, cultural heritage and 
the environment 
- accountability for the research from idea to publication, for its management and 
organisation, for training, supervision and mentoring, and for its wider impacts 
and means that beneficiaries must ensure that persons carrying out research tasks follow the 
good research practices including ensuring, where possible, openness, reproducibility and 
traceability and refrain from the research integrity violations described in the Code. 
Activities raising ethical issues must comply with the additional requirements formulated by 
the ethics panels (including after checks, reviews or audits; see Article 25). 
Before starting an action task raising ethical issues, the beneficiaries must have obtained all 
approvals or other mandatory documents needed for implementing the task, notably from any 
(national or local) ethics committee or other bodies such as data protection authorities. 
The documents must be kept on file and be submitted upon request by the coordinator to the 
granting authority. If they are not in English, they must be submitted together with an English 
summary, which shows that the documents cover the action tasks in question and includes the 
conclusions of the committee or authority concerned (if any). 
VALUES (— ARTICLE 14) 
Gender mainstreaming 
The beneficiaries must take all measures to promote equal opportunities between men and 
women in the implementation of the action and, where applicable, in line with the gender 
equality plan. They must aim, to the extent possible, for a gender balance at all levels of 
personnel assigned to the action, including at supervisory and managerial level. 
INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS — 
ACCESS RIGHTS AND RIGHTS OF USE (— ARTICLE 16) 
Definitions 
Access rights — Rights to use results or background. 
Dissemination — The public disclosure of the results by appropriate means, other than 
resulting from protecting or exploiting the results, including by scientific 
publications in any medium. 
Exploit(ation) — The use of results in further research and innovation activities other than 
those covered by the action concerned, including among other things, 
commercial exploitation such as developing, creating, manufacturing and 
marketing a product or process, creating and providing a service, or in 
standardisation activities. 
Fair and reasonable conditions — Appropriate conditions, including possible financial terms 
or royalty-free conditions, taking into account the specific circumstances of 
the request for access, for example the actual or potential value of the results 
or background to which access is requested and/or the scope, duration or 
other characteristics of the exploitation envisaged. 
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FAIR principles — ‘findability’, ‘accessibility’, ‘interoperability’ and 

‘reusability’. 
Open access — Online access to research outputs provided free of charge to the end-user. 
Open science — An approach to the scientific process based on open cooperative work, tools 
and diffusing knowledge. 
Research data management — The process within the research lifecycle that includes the 
organisation, storage, preservation, security, quality assurance, allocation of 
persistent identifiers (PIDs) and rules and procedures for sharing of data 
including licensing. 
Research outputs — Results to which access can be given in the form of scientific 
publications, data or other engineered results and processes such as 
software, algorithms, protocols, models, workflows and electronic 
notebooks. 
Scope of the obligations 
For this section, references to ‘beneficiary’ or ‘beneficiaries’ do not include affiliated 
entities 
(if any). 
Agreement on background 
The beneficiaries must identify in a written agreement the background as needed for 
implementing the action or for exploiting its results. 
Where the call conditions restrict control due to strategic interests reasons, background that is 
subject to control or other restrictions by a country (or entity from a country) which is not one 
of the eligible countries or target countries set out in the call conditions and that impact the 
exploitation of the results (i.e. would make the exploitation of the results subject to control or 
restrictions) must not be used and must be explicitly excluded from it in the agreement on 
background — unless otherwise agreed with the granting authority. 
Ownership of results 
Results are owned by the beneficiaries that generate them. 
However, two or more beneficiaries own results jointly if: 
- they have jointly generated them and 
- it is not possible to: 
- establish the respective contribution of each beneficiary, or 
- separate them for the purpose of applying for, obtaining or maintaining their 
protection. 
The joint owners must agree — in writing — on the allocation and terms of exercise of their 
joint ownership (‘joint ownership agreement’), to ensure compliance with 

their obligations 
under this Agreement. 
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Unless otherwise agreed in the joint ownership agreement or consortium agreement, each 
joint owner may grant non-exclusive licences to third parties to exploit the jointly-owned 
results (without any right to sub-license), if the other joint owners are given: 
- at least 45 days advance notice and 
- fair and reasonable compensation. 
The joint owners may agree — in writing — to apply another regime than joint ownership. 
If third parties (including employees and other personnel) may claim rights to the results, the 
beneficiary concerned must ensure that those rights can be exercised in a manner compatible 



with its obligations under the Agreement. 
The beneficiaries must indicate the owner(s) of the results (results ownership list) in the final 
periodic report. 
Protection of results 
Beneficiaries which have received funding under the grant must adequately protect their 
results — for an appropriate period and with appropriate territorial coverage — if protection 
is possible and justified, taking into account all relevant considerations, including the 
prospects for commercial exploitation, the legitimate interests of the other beneficiaries and 
any other legitimate interests. 
Exploitation of results 
Beneficiaries which have received funding under the grant must — up to four years after the 
end of the action (see Data Sheet, Point 1) — use their best efforts to exploit their results 
directly or to have them exploited indirectly by another entity, in particular through transfer or 
licensing. 
If, despite a beneficiary’s best efforts, the results are not exploited within one year after 
the 
end of the action, the beneficiaries must (unless otherwise agreed in writing with the granting 
authority) use the Horizon Results Platform to find interested parties to exploit the results. 
If results are incorporated in a standard, the beneficiaries must (unless otherwise agreed with 
the granting authority or unless it is impossible) ask the standardisation body to include the 
funding statement (see Article 17) in (information related to) the standard. 
Additional exploitation obligations 
Where the call conditions impose additional exploitation obligations (including obligations 
linked to the restriction of participation or control due to strategic assets, interests, autonomy 
or security reasons), the beneficiaries must comply with them — up to four years after the end 
of the action (see Data Sheet, Point 1). 
Where the call conditions impose additional exploitation obligations in case of a public 
emergency, the beneficiaries must (if requested by the granting authority) grant for a limited 
period of time specified in the request, non-exclusive licences — under fair and reasonable 
conditions — to their results to legal entities that need the results to address the public 
emergency and commit to rapidly and broadly exploit the resulting products and services at 
fair and reasonable conditions. This provision applies up to four years after the end of the 
action (see Data Sheet, Point 1). 
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Additional information obligation relating to standards 
Where the call conditions impose additional information obligations relating to possible 
standardisation, the beneficiaries must — up to four years after the end of the action (see Data 
Sheet, Point 1) — inform the granting authority, if the results could reasonably be expected to 
contribute to European or international standards. 
Transfer and licensing of results 
Transfer of ownership 
The beneficiaries may transfer ownership of their results, provided this does not affect 
compliance with their obligations under the Agreement. 
The beneficiaries must ensure that their obligations under the Agreement regarding their 
results are passed on to the new owner and that this new owner has the obligation to pass 
them on in any subsequent transfer. 
Moreover, they must inform the other beneficiaries with access rights of the transfer at least 
45 days in advance (or less if agreed in writing), unless agreed otherwise in writing for 



specifically identified third parties including affiliated entities or unless impossible under the 
applicable law. This notification must include sufficient information on the new owner to 
enable the beneficiaries concerned to assess the effects on their access rights. The 
beneficiaries may object within 30 days of receiving notification (or less if agreed in writing), 
if they can show that the transfer would adversely affect their access rights. In this case, the 
transfer may not take place until agreement has been reached between the beneficiaries 
concerned. 
Granting licences 
The beneficiaries may grant licences to their results (or otherwise give the right to exploit 
them), including on an exclusive basis, provided this does not affect compliance with their 
obligations. 
Exclusive licences for results may be granted only if all the other beneficiaries concerned 
have waived their access rights. 
Granting authority right to object to transfers or licensing — Horizon Europe actions 
Where the call conditions in Horizon Europe actions provide for the right to object to transfers 
or licensing, the granting authority may — up to four years after the end of the action (see 
Data Sheet, Point 1) — object to a transfer of ownership or the exclusive licensing of results, 
if: 
- the beneficiaries which generated the results have received funding under the grant 
- it is to a legal entity established in a non-EU country not associated with Horizon 
Europe, and 
- the granting authority considers that the transfer or licence is not in line with EU 
interests. 
Beneficiaries that intend to transfer ownership or grant an exclusive licence must formally 
notify the granting authority before the intended transfer or licensing takes place and: 
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- identify the specific results concerned 
- describe in detail the new owner or licensee and the planned or potential 
exploitation of the results, and 
- include a reasoned assessment of the likely impact of the transfer or licence on EU 
interests, in particular regarding competitiveness as well as consistency with 
ethical principles and security considerations. 
The granting authority may request additional information. 
If the granting authority decides to object to a transfer or exclusive licence, it must formally 
notify the beneficiary concerned within 60 days of receiving notification (or any additional 
information it has requested). 
No transfer or licensing may take place in the following cases: 
- pending the granting authority decision, within the period set out above 
- if the granting authority objects 
- until the conditions are complied with, if the granting authority objection comes 
with conditions. 
A beneficiary may formally notify a request to waive the right to object regarding intended 
transfers or grants to a specifically identified third party, if measures safeguarding EU 
interests are in place. If the granting authority agrees, it will formally notify the beneficiary 
concerned within 60 days of receiving notification (or any additional information requested). 
Granting authority right to object to transfers or licensing — Euratom actions 
Where the call conditions in Euratom actions provide for the right to object to transfers or 
licensing, the granting authority may — up to four years after the end of the action (see Data 
Sheet, Point 1) — object to a transfer of ownership or the exclusive or non-exclusive licensing 



of results, if: 
- the beneficiaries which generated the results have received funding under the grant 
- it is to a legal entity established in a non-EU country not associated to the Euratom 
Research and Training Programme 2021-2025 and 
- the granting authority considers that the transfer or licence is not in line with the EU 
interests. 
Beneficiaries that intend to transfer ownership or grant a licence must formally notify the 
granting authority before the intended transfer or licensing takes place and: 
- identify the specific results concerned 
- describe in detail the results, the new owner or licensee and the planned or 
potential exploitation of the results, and 
- include a reasoned assessment of the likely impact of the transfer or licence on EU 
interests, in particular regarding competitiveness as well as consistency with 
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ethical principles and security considerations (including the defence interests of the 
EU Member States under Article 24 of the Euratom Treaty). 
The granting authority may request additional information. 
If the granting authority decides to object to a transfer or licence, it will formally notify the 
beneficiary concerned within 60 days of receiving notification (or any additional information 
requested). 
No transfer or licensing may take place in the following cases: 
- pending the granting authority decision, within the period set out above 
- if the granting authority objects 
- until the conditions are complied with, if the granting authority objection comes 
with conditions. 
A beneficiary may formally notify a request to waive the right to object regarding intended 
transfers or grants to a specifically identified third party, if measures safeguarding EU 
interests are in place. If the granting authority agrees, it will formally notify the beneficiary 
concerned within 60 days of receiving notification (or any additional information requested). 
Limitations to transfers and licensing due to strategic assets, interests, autonomy or security 
reasons of the EU and its Member States 
Where the call conditions restrict participation or control due to strategic assets, interests, 
autonomy or security reasons, the beneficiaries may not transfer ownership of their results or 
grant licences to third parties which are established in countries which are not eligible 
countries or target countries set out in the call conditions (or, if applicable, are controlled by 
such countries or entities from such countries) — unless they have requested and received 
prior approval by the granting authority. 
The request must: 
- identify the specific results concerned 
- describe in detail the new owner and the planned or potential exploitation of the 
results, and 
- include a reasoned assessment of the likely impact of the transfer or license on the 
strategic assets, interests, autonomy or security of the EU and its Member States. 
The granting authority may request additional information. 
Access rights to results and background 
Exercise of access rights — Waiving of access rights — No sub-licensing 
Requests to exercise access rights and the waiver of access rights must be in writing. 
Unless agreed otherwise in writing with the beneficiary granting access, access rights do not 
include the right to sub-license. 
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If a beneficiary is no longer involved in the action, this does not affect its obligations to grant 
access. 
If a beneficiary defaults on its obligations, the beneficiaries may agree that that beneficiary no 
longer has access rights. 
Access rights for implementing the action 
The beneficiaries must grant each other access — on a royalty-free basis — to background 
needed to implement their own tasks under the action, unless the beneficiary that holds the 
background has — before acceding to the Agreement —: 
- informed the other beneficiaries that access to its background is subject to restrictions, 
or 
- agreed with the other beneficiaries that access would not be on a royalty-free basis. 
The beneficiaries must grant each other access — on a royalty-free basis — to results needed 
for implementing their own tasks under the action. 
Access rights for exploiting the results 
The beneficiaries must grant each other access — under fair and reasonable conditions — to 
results needed for exploiting their results. 
The beneficiaries must grant each other access — under fair and reasonable conditions — to 
background needed for exploiting their results, unless the beneficiary that holds the 
background has — before acceding to the Agreement — informed the other beneficiaries that 
access to its background is subject to restrictions. 
Requests for access must be made — unless agreed otherwise in writing — up to one year 
after the end of the action (see Data Sheet, Point 1). 
Access rights for entities under the same control 
Unless agreed otherwise in writing by the beneficiaries, access to results and, subject to the 
restrictions referred to above (if any), background must also be granted — under fair and 
reasonable conditions — to entities that: 
- are established in an EU Member State or Horizon Europe associated country 
- are under the direct or indirect control of another beneficiary, or under the same direct 
or indirect control as that beneficiary, or directly or indirectly controlling that 
beneficiary and 
- need the access to exploit the results of that beneficiary. 
Unless agreed otherwise in writing, such requests for access must be made by the entity 
directly to the beneficiary concerned. 
Requests for access must be made — unless agreed otherwise in writing — up to one year 
after the end of the action (see Data Sheet, Point 1). 
Access rights for the granting authority, EU institutions, bodies, offices or agencies and 
national authorities to results for policy purposes — Horizon Europe actions 
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In Horizon Europe actions, the beneficiaries which have received funding under the grant 
must grant access to their results — on a royalty-free basis — to the granting authority, EU 
institutions, bodies, offices or agencies for developing, implementing and monitoring EU 
policies or programmes. Such access rights do not extend to beneficiaries’ 

background. 
Such access rights are limited to non-commercial and non-competitive use. 
For actions under the cluster ‘Civil Security for Society’, such access rights 
also extend to 
national authorities of EU Member States for developing, implementing and monitoring their 



policies or programmes in this area. In this case, access is subject to a bilateral agreement to 
define specific conditions ensuring that: 
- the access rights will be used only for the intended purpose and 
- appropriate confidentiality obligations are in place. 
Moreover, the requesting national authority or EU institution, body, office or agency 
(including the granting authority) must inform all other national authorities of such a request. 
Access rights for the granting authority, Euratom institutions, funding bodies or the Joint 
Undertaking Fusion for Energy — Euratom actions 
In Euratom actions, the beneficiaries which have received funding under the grant must grant 
access to their results — on a royalty-free basis — to the granting authority, Euratom 
institutions, funding bodies or the Joint Undertaking Fusion for Energy for developing, 
implementing and monitoring Euratom policies and programmes or for compliance with 
obligations assumed through international cooperation with non-EU countries and 
international organisations. 
Such access rights include the right to authorise third parties to use the results in public 
procurement and the right to sub-license and are limited to non-commercial and 
noncompetitive 
use. 
Additional access rights 
Where the call conditions impose additional access rights, the beneficiaries must comply with 
them. 
COMMUNICATION, DISSEMINATION, OPEN SCIENCE AND VISIBILITY (— 
ARTICLE 17) 
Dissemination 
Dissemination of results 
The beneficiaries must disseminate their results as soon as feasible, in a publicly available 
format, subject to any restrictions due to the protection of intellectual property, security rules 
or legitimate interests. 
A beneficiary that intends to disseminate its results must give at least 15 days advance notice 
to the other beneficiaries (unless agreed otherwise), together with sufficient information on 
the results it will disseminate. 
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Any other beneficiary may object within (unless agreed otherwise) 15 days of receiving 
notification, if it can show that its legitimate interests in relation to the results or background 
would be significantly harmed. In such cases, the results may not be disseminated unless 
appropriate steps are taken to safeguard those interests. 
Additional dissemination obligations 
Where the call conditions impose additional dissemination obligations, the beneficiaries must 
also comply with those. 
Open Science 
Open science: open access to scientific publications 
The beneficiaries must ensure open access to peer-reviewed scientific publications relating to 
their results. In particular, they must ensure that: 
- at the latest at the time of publication, a machine-readable electronic copy of the 
published version or the final peer-reviewed manuscript accepted for publication, is 
deposited in a trusted repository for scientific publications 
- immediate open access is provided to the deposited publication via the repository, 
under the latest available version of the Creative Commons Attribution International 
Public Licence (CC BY) or a licence with equivalent rights; for monographs and other 



long-text formats, the licence may exclude commercial uses and derivative works (e.g. 
CC BY-NC, CC BY-ND) and 
- information is given via the repository about any research output or any other tools 
and instruments needed to validate the conclusions of the scientific publication. 
Beneficiaries (or authors) must retain sufficient intellectual property rights to comply with the 
open access requirements. 
Metadata of deposited publications must be open under a Creative Common Public Domain 
Dedication (CC 0) or equivalent, in line with the FAIR principles (in particular 
machineactionable) 
and provide information at least about the following: publication (author(s), title, 
date of publication, publication venue); Horizon Europe or Euratom funding; grant project 
name, acronym and number; licensing terms; persistent identifiers for the publication, the 
authors involved in the action and, if possible, for their organisations and the grant. Where 
applicable, the metadata must include persistent identifiers for any research output or any 
other tools and instruments needed to validate the conclusions of the publication. 
Only publication fees in full open access venues for peer-reviewed scientific publications are 
eligible for reimbursement. 
Open science: research data management 
The beneficiaries must manage the digital research data generated in the action (‘data’) 
responsibly, in line with the FAIR principles and by taking all of the following actions: 
- establish a data management plan (‘DMP’) (and regularly update it) 
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- as soon as possible and within the deadlines set out in the DMP, deposit the data in a 
trusted repository; if required in the call conditions, this repository must be federated 
in the EOSC in compliance with EOSC requirements 
- as soon as possible and within the deadlines set out in the DMP, ensure open access — 
via the repository — to the deposited data, under the latest available version of the 
Creative Commons Attribution International Public License (CC BY) or Creative 
Commons Public Domain Dedication (CC 0) or a licence with equivalent rights, 
following the principle ‘as open as possible as closed as necessary’, unless providing 
open access would in particular: 
- be against the beneficiary’s legitimate interests, including regarding 
commercial exploitation, or 
- be contrary to any other constraints, in particular the EU competitive interests 
or the beneficiary’s obligations under this Agreement; if open access is 

not 
provided (to some or all data), this must be justified in the DMP 
- provide information via the repository about any research output or any other tools and 
instruments needed to re-use or validate the data. 
Metadata of deposited data must be open under a Creative Common Public Domain 
Dedication (CC 0) or equivalent (to the extent legitimate interests or constraints are 
safeguarded), in line with the FAIR principles (in particular machine-actionable) and provide 
information at least about the following: datasets (description, date of deposit, author(s), 
venue and embargo); Horizon Europe or Euratom funding; grant project name, acronym and 
number; licensing terms; persistent identifiers for the dataset, the authors involved in the 
action, and, if possible, for their organisations and the grant. Where applicable, the metadata 
must include persistent identifiers for related publications and other research outputs. 
Open science: additional practices 
Where the call conditions impose additional obligations regarding open science practices, the 



beneficiaries must also comply with those. 
Where the call conditions impose additional obligations regarding the validation of scientific 
publications, the beneficiaries must provide (digital or physical) access to data or other results 
needed for validation of the conclusions of scientific publications, to the extent that their 
legitimate interests or constraints are safeguarded (and unless they already provided the 
(open) access at publication). 
Where the call conditions impose additional open science obligations in case of a public 
emergency, the beneficiaries must (if requested by the granting authority) immediately 
deposit any research output in a repository and provide open access to it under a CC BY 
licence, a Public Domain Dedication (CC 0) or equivalent. As an exception, if the access 
would be against the beneficiaries’ legitimate interests, the beneficiaries must 
grant nonexclusive 
licenses — under fair and reasonable conditions — to legal entities that need the 
research output to address the public emergency and commit to rapidly and broadly exploit 
the resulting products and services at fair and reasonable conditions. This provision applies up 
to four years after the end of the action (see Data Sheet, Point 1). 
Plan for the exploitation and dissemination of results including communication activities 
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Unless excluded by the call conditions, the beneficiaries must provide and regularly update a 
plan for the exploitation and dissemination of results including communication activities. 
SPECIFIC RULES FOR CARRYING OUT THE ACTION (— ARTICLE 18) 
Implementation in case of restrictions due to strategic assets, interests, autonomy or 
security of the EU and its Member States 
Where the call conditions restrict participation or control due to strategic assets, interests, 
autonomy or security, the beneficiaries must ensure that none of the entities that participate as 
affiliated entities, associated partners, subcontractors or recipients of financial support to third 
parties are established in countries which are not eligible countries or target countries set out 
in the call conditions (or, if applicable, are controlled by such countries or entities from such 
countries) — unless otherwise agreed with the granting authority. 
The beneficiaries must moreover ensure that any cooperation with entities established in 
countries which are not eligible countries or target countries set out in the call conditions (or, 
if applicable, are controlled by such countries or entities from such countries) does not affect 
the strategic assets, interests, autonomy or security of the EU and its Member States. 
Recruitment and working conditions for researchers 
The beneficiaries must take all measures to implement the principles set out in the 
Commission Recommendation on the European Charter for Researchers and the Code of 
Conduct for the Recruitment of Researchers3, in particular regarding: 
- working conditions 
- transparent recruitment processes based on merit, and 
- career development. 
The beneficiaries must ensure that researchers and all participants involved in the action are 
aware of them. 
Specific rules for access to research infrastructure activities 
Definitions 
Research Infrastructures — Facilities that provide resources and services for the research 
communities to conduct research and foster innovation in their fields. This 
definition includes the associated human resources, and it covers major 
equipment or sets of instruments; knowledge-related facilities such as 
collections, archives or scientific data infrastructures; computing systems, 



communication networks, and any other infrastructure, of a unique nature 
and open to external users, essential to achieve excellence in research and 
innovation. Where relevant, they may be used beyond research, for example 
3 

Commission Recommendation 2005/251/EC of 11 March 2005 on the European Charter for 
Researchers 
and on a Code of Conduct for the Recruitment of Researchers (OJ L 75, 22.3.2005, p. 67). 
Associated with document Ref. Ares(2024)1309104 - 20/02/2024 
14 
for education or public services, and they may be ‘single-sited’, 

‘virtual’ or 

‘distributed’4: 
When implementing access to research infrastructure activities, the beneficiaries must respect 
the following conditions: 
- for transnational access: 
- access which must be provided: 
The access must be free of charge, transnational access to research infrastructure 
or installations for selected user-groups. 
The access must include the logistical, technological and scientific support and the 
specific training that is usually provided to external researchers using the 
infrastructure. Transnational access can be either in person (hands-on), provided 
to selected users that visit the installation to make use of it, or remote, through the 
provision to selected user-groups of remote scientific services (e.g. provision of 
reference materials or samples, remote access to a high-performance computing 
facility). 
- categories of users that may have access: 
Transnational access must be provided to selected user-groups, i.e. teams of one 
or more researchers (users). 
The majority of the users must work in a country other than the country(ies) 
where the installation is located (unless access is provided by an international 
organisation, the Joint Research Centre (JRC), an ERIC or similar legal entity). 
Only user groups that are allowed to disseminate the results they have generated 
under the action may benefit from the access (unless the users are working for 
SMEs). 
Access for user groups with a majority of users not working in a EU Member 
State or Horizon Europe associated country is limited to 20% of the total amount 
of units of access provided under the grant (unless a higher percentage is foreseen 
in Annex 1). 
- procedure and criteria for selecting user groups: 
The user groups must request access by submitting (in writing) a description of 
the work that they wish to carry out and the names, nationalities and home 
institutions of the users. 
The user groups must be selected by (one or more) selection panels set up by the 
consortium. 
4 

See Article 2(1) of the Horizon Europe Framework Programme Regulation 2021/695. 
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The selection panels must be composed of international experts in the field, at 
least half of them independent from the consortium (unless otherwise specified in 
Annex 1). 



The selection panels must assess all proposals received and recommend a shortlist 
of the user groups that should benefit from access. 
The selection panels must base their selection on scientific merit, taking into 
account that priority should be given to user groups composed of users who: 
- have not previously used the installation and 
- are working in countries where no equivalent research infrastructure exist. 
It will apply the principles of transparency, fairness and impartiality. 
Where the call conditions impose additional rules for the selection of user groups, 
the beneficiaries must also comply with those. 
- other conditions: 
The beneficiaries must request written approval from the granting authority for the 
selection of user groups requiring visits to the installations exceeding 3 months 
(unless such visits are foreseen in Annex 1). 
In addition, the beneficiaries must: 
- advertise widely, including on a their websites, the access offered under 
the Agreement 
- promote equal opportunities in advertising the access and take into 
account the gender dimension when defining the support provided to 
users 
- ensure that users comply with the terms and conditions of the Agreement 
- ensure that its obligations under Articles 12, 13, 17 and 33 also apply to 
the users 
- keep records of the names, nationalities, and home institutions of users, 
as well as the nature and quantity of access provided to them 
- for virtual access: 
- access which must be provided: 
The access must be free of charge, virtual access to research infrastructure or 
installations. 
‘Virtual access’ means open and free access through communication networks to 
digital resources and services needed for research, without selecting the users to 
whom access is provided. 
The access must include the support that is usually provided to external users. 
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Where allowed by the call conditions, beneficiaries may in justified cases define 
objective eligibility criteria (e.g. affiliation to a research or academic institution) 
for specific users. 
- other conditions: 
The beneficiaries must have the virtual access services assessed periodically by a 
board composed of international experts in the field, at least half of whom must be 
independent from the consortium (unless otherwise specified in Annex 1). For this 
purpose, information and statistics on the users and the nature and quantity of the 
access provided, must be made available to the board. 
The beneficiaries must advertise widely, including on a dedicated website, the 
access offered under the grant and the eligibility criteria, if any. 
Where the call conditions impose additional traceability 
5 
obligations, information 
on the traceability of the users and the nature and quantity of access must be 
provided by the beneficiaries. 
These obligations apply regardless of the form of funding or budget categories used to declare 



the costs (unit costs or actual costs or a combination of the two). 
5 

According to the definition given in ISO 9000, i.e.: “Traceability is the ability to trace the history, 

application, use and location of an 
item or its characteristics through recorded identification data.” The users can be traced, for example, by authentication 
and/or by 
authorization or by other means that allows for analysis of the type of users and the nature and quantity of access provided. 
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organisation. Both the content of the document and a set of metadata have been digitally 
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This digital signature mechanism, using a public-private key pair mechanism, uniquely 
binds this eReceipt to the modules of the Funding & Tenders Portal of the European 
Commission, to the transaction for which it was generated and ensures its full integrity. 
Therefore a complete digitally signed trail of the transaction is available both for your 
organisation and for the issuer of the eReceipt. 
Any attempt to modify the content will lead to a break of the integrity of the electronic 
signature, which can be verified at any time by clicking on the eReceipt validation 
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Portal. 
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