Agreement number: INEA/CEF/TRAN/M2016/1365578
Action No: 2016-CZ-TMC-0102-M

CEF general model agreement: 31 July 2014

Innovation and Networks Executive Agency

Department C - Connecting Europe Facility (CEF)

GRANT AGREEMENT
UNDER THE CONNECTING EUROPE FACILITY (CEF) - TRANSPORT SECTOR

AGREEMENT No INEA/CEF/TRAN/M2016/1365578

The Innovation and Networks Executive Agency (INEA) ("the Agency"), under the
powers delegated by the European Commission ("the Commission"), represented for the
purposes of signature of this Agreement by the Director of the Agency, Dirk Beckers,

on the one part,

and

L Spedva zeleanitni dopravni cesty, stalnd erganicace (SZDC, 5.0
State organisation

Registration No A 48384

Dlazdiéra 027

11000 Praha

Czech Republic

VAT No CZ70994234

represented for the purposes of signature of this Agreement by Deputy Director General for
Rail Modernisation, Mojmir Nejezchleb

Beranaller relened 10 collecuvaly as “The benelicines, and individoally @s “henslicare”
for the purposes of this Agreement,

on the other part,
HAVE AGREED

to the Special Conditions (hereinafter referred to as “the Special Conditions”. and the
following Annexes:

Annex | Description of the action

Annex II General Conditions (hereinafter referred to as “the General Conditions”
Annex III  Estimated budget of the action

Annex IV~ Mandates provided to the coordinator by the other beneficiaries: not applicable
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Annex V. Model final report

Annex VI Model financial statement(s)
Annex VII  Model terms of reference for the certificate on the financial statements

which form an integral part of this Agreement, hereinafter referred to as "the Agreement".

The terms set out in the Special Conditions shall take precedence over those set out in the
Annexes.

The terms of Annex II "General Conditions" shall take precedence over the other Annexes.
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ARTICLE 1 - SUBJECT MATTER OF THE AGREEMENT

The Commission has decided to award a grant, under the terms and conditions set out in the
Special Conditions, the General Conditions and the other Annexes to the Agreement, for the
action entitled "A.pgrade ot the Mstétice - Praha-¥¥scfany railway line" ("the action"),
action number 2016-CZ-TMC-0102-M as described in Annex L.

With the signature of the Agreement, the beneficiaries accept the grant and agree to
implement the action, acting on their own responsibility.

ARTICLE 2 - ENTRY INTO FORCE OF THE AGREEMENT AND DURATION OF
THE ACTION

2.1 The Agreement shall enter into force on the date on which the last party signs.

2.2 The action shall run from 19/09/2017 {“th= siarling das”) until 31/03/2023 {“Lhe
completion date).

ARTICLE 3 - MAXIMUM AMOUNT AND FORM OF THE GRANT
The grant for the action shall be of a maximum amount of EUR 131,496,521.

The grant shall take the form of:

(a) the reimbursement of 83.07% of the eligible costs of the action ("reimbursement of
eligible costs"), which are estimated at EUR 158,296,041 and which are:

(1) acmally incurred (Mrenmbassement of actual costs’)

(i) reimbursement of unit costs: not applicable

(111) reimbursement of lump sum costs: not applicable

(iv) reimbursement of flat-rate costs: not applicable

(v) declared on the basis of an amount per unit calculated in accordance with the
Feeliciiry s waual cosl accoweung, prachices Coreimborserem ol cosls declared on
Hhe hiasis ol the henel ciary's vsaal cosl aecounnng, practices b lor perssnnel oo

(b) unit contribution: not applicable
(¢) lump sum contribution: not applicable
(d) flat-rate contribution: not applicable

ARTICLE 4 - ADDITIONAL PROVISIONS ON REPORTING, PAYMENTS AND
PAYMENT ARRANGEMENTS

4.1 Reporting periods and payments

In addition to the provisions set out in Articles I1.23 and 11.24, the following reporting and
payment arrangements shall apply:
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4.1.1 Reporting periods

The action is divided into the following reporting periods:
Reporting period 1 from the starting date of the action to 31 December 2018;
Reporting period 2 from 1 January 2019 to 31 December 2019;
Reporting period 3 from 1 January 2020 to 31 December 2020;
Reporting period 4 from 1 January 2021 to 31 December 2021;
- Last reporting period from 1 January 2022 to the completion date of the action.

4.1.2 Payments

Upon entry into force of the Agreement, the Agency shall make to each beneficiary a first
pre-financing payment equivalent to 40% of the amount of the first annual instalment of the
maximum CEF contribution per beneficiary as indicated in Annex III.

At the end of each reporting period, except the last reporting period, each beneficiary may
submit a request for further pre-financing payment in accordance with Article 11.23.1.2. The
further pre-financing payment shall be calculated on the basis of 40% of the cumulated
financing needs and in accordance with Article I11.24.1.3. The Agency shall make the further
pre-financing payment to the beneficiary in accordance with Article 11.24.1.3.

At the end of at least every two reporting periods, each beneficiary shall submit a request for
interim payment in accordance with Article 11.23.2.1. The Agency shall make an interim

payment to the beneficiary in accordance with Article 11.24.2.

At the end of the last reporting period, each beneficiary shall submit the request for payment
of the balance in accordance with Article 11.23.2.2. The Agency shall make the payment of
the balance to the beneficiary in accordance with Article 11.24.3.

4.1.3 Ceiling for pre-financing and interim payments

The total amount of pre-financing and interim payments shall not exceed 80% of the
maximum grant amount per beneficiary set out in Article 3.

4.2  Time limit for payments

The time limit for the Agency to make the interim payment(s) and payment of the balance is
90 days.

43  Language and submission means of requests for payment, reports and financial
statements

All requests for payments, reports and financial statements shall be submitted in English.
The Action Status Report referred to in Article 11.23.1 shall be submitted via TEN-Tec.

Other documents or, if applicable, scanned copies of the original signed paper versions and
electronic files, shall be sent via e-mail to the address specified in Article 6.2.
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ARTICLE 5 - BANK ACCOUNT FOR PAYMENTS
Payments shall be made to the following bank accounts:

- rovaprava 2elezmicns dopravog cesty, statni organizace

Poam: of bank: Coskd Mirodni Banks

Address ol branch b PFkapd 26, 113 05 Fraha 1

Precise denomination of the account holder: Ministerstvo Dopravy

Full account number (including bank codes): XXXXXXXXXXXXXXXXXXXXXXX
IBAN code: xxxxxx

ARTICLE 6 - DATA CONTROLLER AND COMMUNICATION DETAILS OF THE
PARTIES

6.1 Data controller

The entity acting as a data controller according to Article 11.6 shall be the Director of the
Agency.

6.2 Communication details of the Agency

Any communication addressed to the Agency by post or e-mail shall be sent to the following
address:

Innovation and Networks Executive Agency (INEA)

Department C - Connecting Europe Facility (CEF)

Unit C2 Transport

B-1049 Brussels

Fax: +32(0)2 297 37 27

E-Mail addresses:

For general communication: inea@ec.europa.eu

For the submission of requests for payment, reports (except ASRs) and financial
statements: INEA-C2(@ec.europa.cu

Any communication addressed to the Agency by registered mail, courier service or hand-
delivery shall be sent to the following address:

Innovation and Networks Executive Agency (INEA)
Avenue du Bourget, 1
B-1140 Brussels (Evere)

TEN-Tec shall be accessed via the following URL:
https://webgate.ec.europa.eu/tentec/

6.3 Communication details of the beneficiaries

Any communication from the Agency to the beneficiaries shall be sent to the following
addresses:
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- Lor Spraea selesnidni dopravni cesty, statni organizace:
Ltadka Snajdrova
Head of EU Funds Department
Dlazdéna 10037, 710040 Praha, Ceech Republic
E-mail address: XxxxXxxxxx

ARTICLE 7 ENTITIES AFFILIATED TO THE BENEFICIARIES

Not applicable.

ARTICLE 8 - IMPLEMENTING BODIES DESIGNATED BY THE BENEFICIARIES
Not applicable.

ARTICLE 9 - MONO-BENEFICIARY GRANT

Any reference to the 'beneficiaries' shall be interpreted as references to the 'beneficiary’.

ARTICLE 10 ADDITIONAL PROVISIONS ON REIMBURSEMENT OF COSTS
DECLARED ON THE BASIS OF THE BENEFICIARY'S USUAL COST
ACCOUNTING PRACTICES

In addition to the conditions set out in Article 11.20.5, where, in accordance with point (v) of
Article 3(a), the grant takes the form of the reimbursement of unit costs, lump sum costs or
flat-rate costs declared by the beneficiary on the basis of its usual cost accounting practices,
the beneficiary shall ensure that the cost accounting practices used are also in compliance
with the conditions laid down in Commission Decision C(2016)478 of 3 February 2016.

ARTICLE 11 ADDITIONAL PROVISIONS ON USE OF THE RESULTS
(INCLUDING INTELLECTUAL AND INDUSTRIAL PROPERTY RIGHTS)

In addition to the provisions of Article II.8.3, the beneficiaries shall warrant that the Agency
has the rights to:
— summarise the results of the action and distribute the summary;
extract a part (e.g. audio or video files) of, divide into parts or compile the results of
the action.

ARTICLE 12 - OBLIGATION TO CONCLUDE AN INTERNAL CO-OPERATION
AGREEMENT

Not applicable.
ARTICLE 13 - INAPPLICABILITY OF THE NO-PROFIT PRINCIPLE
Not applicable.

ARTICLE 14 - INELIGIBILITY OF VALUE ADDED TAX
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Not applicable.
ARTICLE 15 - SPECIAL PROVISIONS ON ELIGIBLE COSTS
By way of derogation from point (1) of Article 11.19.4, the following costs may be eligible:
(1) costs of purchase of land not built on and land built on, up to 10 % of the total eligible
costs of the action,
(ii) costs of purchase of derelict sites and purchase of sites formerly in industrial use

which comprise buildings, up to 15 % of the total eligible costs of the action.

ARTICLE 16 - WAIVING OF THE OBLIGATION TO PROVIDE CERTIFICATES
ON THE FINANCIAL STATEMENTS

Not applicable.
ARTICLE 17 - FINANCIAL SUPPORT TO THIRD PARTIES
Article I1.11 is not applicable.

ARTICLE 18 IMPLEMENTATION OF ACTION TASKS BY BENEFICIARIES
NOT RECEIVING EU FUNDING

Not applicable.
ARTICLE 19 - SETTLEMENT OF DISPUTES WITH NON EU BENEFICIARIES
Not applicable.

ARTICLE 20 - BENEFICIARIES WHICH ARE INTERNATIONAL
ORGANISATIONS

Not applicable.

ARTICLE 21 - JOINT AND SEVERAL FINANCIAL LIABILITY FOR
RECOVERIES

Not applicable.

SIGNATURES

For the beneficiary H[irdva selexnidni For the Agency
dopravni cesty, statni organizace
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Mojmir
Nejezchleb Done
at Praha, on

24.10.2017

In duplicate in English

Dirk Beckers
Done at Brussels,

on 26.10.2017
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ANNEX I
DESCRIPTION OF THE ACTION

ARTICLE 1.1 - IMPLEMENTATION OF THE TEN-T NETWORK

The action contributes to the implementation of:

- the core network
- Corridor(s): Orient/East-Med and Rhine - Danube.
- Pre-identified section(s) on the core network corridor(s):
- Praha - Brno - Breclav

ARTICLE 1.2 - LOCATION OF THE ACTION

1.2.1 Member State(s): Czech Republic
1.2.2 Region(s) (using the NUTS2 nomenclature): Stredni Cechy (CZ02)
k2.3 Third country(ies): not applicable

ARTICLE 1.3 - SCOPE AND OBJECTIVES OF THE ACTION

The Action is part of a Global Project addressing an upgrade of the conventional railway line
Praha-Brno, which represents a capacity and interoperability bottleneck on the Czech core
network. It is located on the pre-identified section Praha-Brno-Tusluy e the: {hicil/Fal-
Med Core Network Corridor, as well as on the Rhine-Danube Core Network Corridor.

The Action’s overall oljecive 18 o wpprade the rinlway section hensesn Y51euice abeay
Station (excluding) and Praha-*%vsodnay lLalway ttatian {including), which is located on the
Lysa nad Labem  Praha railway line. Two further EU funded Actions target the same
vailerow Linz “Vodernusation of Celakavice railway station” (20160-CZ-TMC-0014-W) and
"Upgrade of the Lysa nad Labem  Celdhiwice riilway line" (2016-CZ- TMC-0106-M).

The specific objectives of the Action are to:

- increase the speed and reduce travel times;

- modernise the interlocking and signalling equipment;

- improve passenger safety and comfort;

- enhance the interoperability in line with the applicable technical specifications;
- enhance the capacity of the line.

The technical parameters to be achieved are:

- axle load of 22.5 tons;
- increase the speed up to 140 km/h;
- nominal track gauge of 1,435 mm;
- D4 line load class;
- UIC GC spatial clearance.
10
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The Action does not include the deployment of ERTMS, which will be subject of a separate
action in line with the Czech National Deployment Plan.

The Action consists of studies, land acquisition, construction works and construction works
supervision. The studies address the elaboration of project documentation for the acquisition
of the building permit, as well as the elaboration of the tender documentation and the public
procurement procedure for the works contract(s). The land acquisition is necessary to fully
implement the planned construction works. The construction works are divided into three
sections. They cover the upgrade of the existing railway line, the upgrade of existing railway
stations and stops, and the construction of one new railway stop. Project management will be
ensured by the beneficiary at its own expenses and within the established management
structure for the implementation of EU funded projects.

The fulfilment of EU environmental law, in particular, the provisions of Directive
2011/92/EU on the assessment of the effects of certain public and private projects on the
environment, Directive 2001/42/EC on the assessment of the effects of certain plans and
programmes on the environment, Directive 2009/147/EC on the conservation of wild birds,
Directive 92/43/EEC on the conservation of natural habitats and of wild flora and fauna,
Directive 2000/60/EC establishing a framework for community policy in the field of water, is
a pre-condition for the disbursement of EU financial aid to the Action. The compulsory
assessments must be duly completed and approved by the competent authorities according to
national law and in line with requirements of relevant EU legislation before the start of the
physical intervention. If this information is not provided or is not positively assessed by the
Commission services, the Agency may suspend, reduce, recover or terminate financial
assistance in accordance with articles 11.15, I1.16, 11.24.5 and 11.25.4.

ARTICLE 1.4 ACTIVITIES

1.4.1 Activities timetable
Activity Activity title Indicative  Indicative = Milestone
number start date end date number
1 Preparatory studies 19/09/2017  31/05/2019 1, 2, 3, 4,
5
2 Land acquisition 28/02/2018  31/03/2023 6
3 {imslrggtion works haliugy (exel) - 03/06/2019  31/10/2022 7, 8, 9, 10,
Skaly Overtaking Station (excl.) track 11, 12, 13,
section (km 14.546 - 22.666) 14
4 Construction works Skaly Overtaking 30/06/2019  31/05/2021 15, 16, 17,
Station (incl.) — Praha-vsadany fexcl | 18, 19, 20
track section (km 12.433 - 7.223)
5 Construction works Praha-'wvasizny 03/06/2019  31/12/2022 21, 22, 23,
Railway Station (km 7.223 5.827) 24
6 Supervision and as-built documentation  03/06/2019  31/03/2023 25, 26, 27,
28, 29, 30,
31, 32,33

1.4.2 Activities description

11
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The Agency may consider failure to comply with the milestones and/or means of
verifications laid down in Article 1.5 and in particular with milestones 4, 13, 19, 21 and 23, as
a major delay and as a non-compliance of the obligations deriving from the Agreement and
may therefore terminate the Agreement according to the provisions of Article 11.16.3.1.

Activity 1: Preparatory studies

The Activity entails carrying out all the necessary tasks and elaborating all studies and other
documents needed to start with the construction works. It consists of the following Sub-
activities:

Sub-activity 1.1: Documentation for acquisition of building permit

It entails the elaboration of the detailed design and other project documentation necessary to
acquire the building permit. It will be performed by an external contractor/consultant selected
through a public procurement procedure. The documentation will be prepared in line with the
applicable national legislation and will reflect the outcomes of the previous preparatory
phases, such as the preliminary design, EIA screening, zoning decision. Requests for issuing
the building permits will be submitted by the beneficiary to the competent authorities on the
basis of the documents prepared by the external contractor/consultant. For the railway
construction works, one single building permit will be issued by the Railway Authority.
Additional building permits will be issued by other competent authorities, for instance for the
renovation of existing roads.

Sub-activity 1.2: Tender documentation and procurement procedure for main works contract

It entails preparing the works tender documentation based on the outcomes of the building
permit procedure. The documentation will be prepared by the contractor/consultant
responsible for preparing the documentation for the acquisition of the building permit. The
main works contract will be procured in compliance with the applicable public procurement
law in force.

The expected deliverables of the Activity are:

- documentation for acquisition of the building permit (detailed design);
- building permit;

- tender documentation for main works contract;

- signed main works contract.

The beneficiary will assess and formally approve all deliverables produced by external
contractors/consultants.

Activity 2: Land acquisition

The Activity entails the acquisition/expropriation of the required land to carry out the
construction works foreseen under this Action. It will consist of permanent measures
(purchase of land) and temporary measures (leasing of land). It will be necessary to acquire
additional land at Praha-l lorni Podernice Kailway Mlacion, Frabs-%vsodame Railway Sanan
and junction Skaly for enlarging the railway yard and constructing the new technological and

12
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passenger handling building. The eligible costs of land acquisition will not exceed 10% of the
total eligible costs.

The expected deliverables of the Activity are: \
- Extreces frocn [anel ceeistes books relatec w0 ownership transters to 82000, 5.0
- Signed contracts regarding leasing of land.

Activity 3t Comstruclion works Msiglive {exel.)  Skaly Overtaking Station (excl.) track
section (km 14.546 — 22.666)

The Activity entails upgrading the existing two-trac.: raibway sacoion Msténce (ewxcl ] — Skaly
Overtaking Station (excl.) between km 14.546 and 22.666, including Praha-Hirni T'séermm ce
Railway Station. It is divided into the following Sub-activities:

Sub-activity 3.1: Preparatory works

The main preparatory works entail:

- reconstruction of part of the existing station building at Praha-llorni Pnfernices Kailway
Station at km 20.425, which will accommodate new technological equipment dedicated to
process and traffic management equipment;

- construction of 1 new 22/0.4 kV transformer plant at km 20.425;

- connections to utility networks;

- coasuction of emporare pncoons Zeeened ankm 27373 and Cerny Most at km 22034

- installation of temporary interlocking equipment to ensure reliable and safe operation during
construction works.

Sub-actrvity 3.2 ¥lsténee {#xcl.] — Skaly Overtaking Station (excl.) track section excluding
Praha- lixrni Podernics Kailway Sanan {kbm 1343346 19.203 and 20.817  22.666)

The main construction works entail:

Substructure and superstructure:
- reconstruction of railway substructure and superstructure of two-track line (new rails of type
UIC60, concrete sleepers W14 ) in total length of 6'506 m;

Bridges and culverts:

- reconstruction of 2 reinforced concrete bridges at km 18.686 (length 10.80 m) and km
19.503 (length 9 m);

- reconstruction of 1 steel-concrete bridge at km 22.240 (length 46 m);

- reconstruction of 10 culverts at km 15.188; 15.823; 16.388; 17.222; 18.380; 18.780, 19.108,
22.400; 22.570 and 23.032.

Underpasses:
- reconstruction of 3 underpasses at km 15.773 (length 24.20 m), km 16.183 (length 16.65 m)
and km 17.697 (length 13.65 m).

Catenary:
- dismantling of existing catenary from approximately km 14.546 to km 19.203 and from km
20.817 to km 22.666, i.e. approximately 6.506 km of double track line;

13
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- construction of new catenary from approximately km 14.546 to km 19.203 and from km
20.817 to km 22.666, i.e. approximately 6.506 km of double track line, including power
supply from the new 22/0.4 kV traction substation at km 20.425 and rail return lines, as well
as connecting metal structures to rails.

Communication, signalling and interlocking equipment:

- installation of temporary interlocking equipment to ensure reliable and safe operation during
construction works;

- installation of new permanent signalling and electronic interlocking equipment to prepare
for future ETCS deployment (ETCS deployment as such is outside the scope of the Action),
including cable connections of all devices;

- installation of new communication system covering 1 radio panel, 18 speakers and 4
tnfvirnation beards at Selensd Ralwiy Stop.

Lelensd Kalway Stop (km 15758 —km 15.795):

- dismantling of 2 existing side platforms (total length 510 m);

- construction of 2 new side platforms (550 mm above rail level, length 200 m each);
- construction of 2 new roofs above side platforms.

Level crossings:
- reconstruction of 1 existing level crossing at km 16.379 (type PZS 3ZBI).

Lighting system:

= instalatioor of remporary lighting sestems an emporany juncliong Zeleces and Cemy Mos,
and dismantling once the construction works have been completed;

- reconstruction of existing lighting sysler al £elenat Zail winy Jiop

Roads and walkways adaptation affected by the railway infrastructure works:

- renovation of existing parallel road along the line from km 18.400 to km 18.700;

- renovation of existing roads (asphalt) and walkways (concrete pavement) in the following
areas: level crossing at km 16.379 (length 70 m), bridge at km 19.503 (length road 20 m,
length walkways 50 m).

Sub-activity 3.3: Praha-1 Torni Fole-nice Railway sanian {km 19205 20.817)
The main construction works entail:

Substructure and superstructure:

- reconstruction of railway substructure and superstructure of 5 station tracks (new rails of
Ly pe [IE60 and 549, eoncrete sleepers W13 and 254, fraal Tength 1514 m).

- installation of 13 new switches of type UIC60, 5 new switches of type S49, including
electric heating of 17 switches;

- ol nscment as neceszary of adjacent SZDC dead-end service tracks and utility tracks (e.g.
for shunting, stacking rolling stock, etc.) and private sidings to connect them to the present
state at both station accesses.

Platforms:
- dismantling 2 existing side platforms (total length 520 m);
- construction of 1 new side platform (550 mm above rail level, length 200 m).

14
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Catenary:

- dismantling of existing catenary of 6 station tracks from approximately km 19.203 to km
20.817;

- construction of new catenary of 5 station tracks from approximately km 19.203 to km
20.817, including power supply from new 22/0.4 kV traction substation at km 20.425 and rail
return lines, as well as earthing the metal structures to rails.

Communication, signalling and interlocking equipment:

- installation of temporary interlocking equipment to ensure reliable and safe operation during
construction works;

- installation of permanent signalling and electronic interlocking equipment (with preparation
for future ETCS deployment (ETCS deployment as such is outside the scope of the Action),
including cable connection of all devices;

- installation of new communication system covering 12 CCTV cameras, 1 radio panel, 10
speakers and 8 information boards.

Technological equipment:

- installation of low-voltage and high-voltage technological equipment including transformer
station 22/0.4 kV (1 transformer 22/0.4 kV, switchboards 22kV, rechargeable batteries 110 V
and converter for powering the interlocking equipment), low-voltage and high-voltage
switchgears;

- installation of 1 emergency dispatch centre for traffic management;

- installation of 1 local control centre to manage low-voltage and high-voltage technological
equipment.

Level crossing:
- reconstruction of 2 existing level crossings at km 20.043 and km 21.209 (type PZS 3ZBI).

Lighting system:
- construction of new lighting system at rail yard and on new side platform;
- reconstruction of existing lighting system on existing island platform.

Cable duct:
- construction of 1 new cable duct (approximate length 621 m).

Roads and walkways adaptation affected by the railway infrastructure works:
- renovation of existing roads (asphalt) and walkways (concrete pavement) in the following
areas: level crossings at km 20.043 (length 22 m) and km 21.209 (length 40 m).

The expected deliverables of the Activity are:

- 1 existing station building at Praha-| lorii Proternics Railway Starizn recons ucled

- connections to utility networks completed;

- Lemporary e Aelenst al ke 17 270 and Ceree Wit an km 220634 consirnesd;

- temporary interlocking equipment to ensure reliable and safe operation during construction
works installed;

- substructure and superstructure of existing railway tracks reconstructed;

- 18 new switches installed;

- existing dead-end service tracks, utility tracks and private sidings adjusted;

15
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- 3 bridges and 10 culverts reconstructed;

- 3 underpasses reconstructed;

- existing catenary dismantled;

- new catenary constructed;

- 4 existing side platforms dismantled;

- 3 new side platforms constructed;

- 2 new roofs above side platforms constructed;

- 3 level crossings reconstructed;

- new permanent signalling and interlocking equipment installed;

- new communication system installed;

- 1 new transformer station 22/0.4 kV, low-voltage and high-voltage switchgears installed;
- 1 new emergency dispatch centre for traffic management installed;

- 1 local control centre of low-voltage and high-voltage technological equipment installed;
- 2 temporary lighting systems installed and dismantled;

- 2 existing lighting systems reconstructed;

- 1 new lighting system constructed;

- 1 new cable duct constructed;

- roads and walkways adapted/reconstructed.

All deliverables will be formally taken over by the beneficiary.

N.B. As regards the reconstruction of part of the existing station building at Praha-Horni
IFocarmce Ra.lway Scatwon, only the necessary cosc tor reconstruconp the bmlding ror the
purposes of operating a railway station and sale of tickets will be eligible. Any other costs not
related to such works (e.g. costs for adapting the building or parts of it for other commercial
purposes), will not be eligible for funding under this Action.

Activity 4: Construction works Skaly Overtaking Station (incl.) = Praha-%yindany
(excl.) track section (km 12.433 - 7.223)

The Activity entails upgrading the existing electrified double track and the existing not
electrified single track section junction Skaly (incl.) Praha-y&owiany igxcl.) inclwding the
construction of the new Praha-Rajska zahrada Railway Stop between km 11.359 and km
11.142. This will result in a new Skaly Overtaking Station and an electrified triple track
section Skaly Overtaking Station (incl.) — Praha-% yarsany (excl) hepseeen ki 12 433 @
km 7.223. It is divided into the following Sub-activities:

Sub-activity 4.1: Preparatory works

The main preparatory works entail:

- construction of 1 new process equipment building at Skéaly Overtaking Station at km 22.510
for the installation of temporary as well as permanent process equipment, and for traffic
management;

- construction of 1 new 22/0.4 kV transformer plant, including a 104 m long access road;

- connections to utility networks;

- constructi;zi b termprmrary punsisn Hh&nm an km G826

- installation of temporary interlocking equipment to ensure reliable and safe operation during
construction works.
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Sub-activity 4.2: Skéaly Overtaking Station (incl.) — Praha- v wsodony (2wcl.] rack section (km
12.433 - km 7.223)

The main construction works entail:

Substructure and superstructure:

- reconstruction of railway substructure and superstructure of three-track line (new rails of
type UIC60, concrete sleepers W14, total length 5'210 m);

- installation of 7 new switches of type UIC60 and 1 new switch of type S49, including
electric heating of 8 switches.

Bridges and culverts:

- reconstruction of 4 reinforced concrete bridges at km 12.144 (length 3.80 m), km 11.614
(length 9.35 m), km 10.350 (length 6 m), km 9.537 (length 5 m) and 1 steel-concrete bridge
at km 9.062 (length 23.20 m);

- reconstruction of 6 culverts at km 11.509, km 10.566, km 10.185, km 9.885; km 8.456 and
km 8.014.

Catenary:

- dismantling of existing catenary from approximately km 12.433 to km 7.223 (double track
line);

- construction of new catenary from approximately km 12.433 to km 7.223 (triple track line),
including power supply from new 22/0.4 kV traction substation at km 20.425 and rail return
lines, as well as earthing the metal structures to rails.

Communication, signalling and interlocking equipment:

- installation of temporary interlocking equipment to ensure reliable and safe operation during
construction works;

- installation of permanent signalling and electronic interlocking equipment with preparation
for future ETCS deployment (ETCS deployment as such is outside the scope of the Action),
including cable connection of all devices;

- installation of new communication system including 9 CCTV cameras, 1 radio panel, 24
speakers and 10 information boards at Praha-Rajska zahrada Railway Stop.

Technological equipment:

- installation of low-voltage and high-voltage technological equipment including transformer
station 22/0.4 kV (1 transformer 22/0.4 kV, switchboards 22kV, rechargeable batteries 110 V
and converter for powering the interlocking equipment), low-voltage and high-voltage
switchgears;

- installation of 1 local control centre to manage low-voltage and high-voltage technological
equipment.

Praha-Rajské zahrada Railway Stop (km 11.359 — km 11.142):

- construction of 1 new side and 1 new island platforms (550 mm above rail level, length 200
m each);

- construction of 2 new roofs above side platforms;

- construction of 1 new staircase and 1 new elevator to existing footbridge between Metro B
stop Rajska zahrada and Borska street.
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Lighting system:

- reconstruction of existing and construction of new lighting system at Skaly Overtaking
Station;

- construction of new lighting system at Praha-Rajskd zahrada Railway Stop on both new
platforms;

- construction of temporary lighting system at temporary junziinm | lcubénmn and dismanilimg
once the construction works have been completed.

Roads and walkways adaptation affected by the railway infrastructure works:
- renovation of existing roads (asphalt) and walkways (concrete pavement) in the following
areas: bridge at km 11.614 (length 65 m) and bridge at km 10.350 (length 72 m).

The expected deliverables of the Activity are:

- 1 new process equipment building at Skaly Overtaking Station at km 22.510 constructed;

- connections to utility networks completed;

- Lamporary funcusn FHoaheun at ko 8 520 conaocled

- temporary interlocking equipment to ensure reliable and safe operation during construction
works installed;

- substructure and superstructure of existing railway tracks reconstructed;

- 8 new switches installed;

- 5 bridges and 6 culverts reconstructed;

- existing catenary dismantled;

- new catenary constructed;

- new permanent signalling and interlocking equipment installed;

- 1 new communication system at Praha-Rajska zahrada Railway Stop installed;

- 1 new transformer station 22/0.4 kV, low-voltage and high-voltage switchgears installed;

- 1 local control centre of low-voltage and high-voltage technological equipment installed;

- 1 new side platform and 1 new island platform constructed;

- 2 new roofs above side platforms constructed;

- 1 new staircase and 1 new elevator constructed;

- 1 existing lighting systems reconstructed and 1 new lighting system constructed at Skaly
Overtaking Station;

- 1 new lighting system at Praha-Rajska zahrada Railway Stop constructed;

- D wemporare ighling sysiem al wemporary junchion benn consirocted, and disman(led
once construction works completed;

- roads and walkways adapted/reconstructed.

All deliverables will be formally taken over by the beneficiary.
Activity 5: Construction works Praha-%vindfany Railway launn (lan 7223 5.827)

The Activity entails the upgrade of the existing Praha-%wiomiiany Railway Nauan It is
divided into the following Sub-activities:

Sub-activity 5.1: Preparatory works

The main preparatory works entail:
- demolition of the existing station building, unsuitably located in the middle of the future rail
yard;
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- construction of 1 new technological building for the installation of process equipment and
for traffic management at km 6.255;

- construction of 1 new 22/0.4 kV traction substation, including a 110 m long access road,

- construction of 7 temporary platforms (total length 1'070 m).

Sub-activity 5.2: Main construction works
The main construction works entail:

Station building:

- construction of 1 new passenger handling station building (ticket offices, waiting
area/lobby, sanitary facilities, low-voltage switchgear) at the entrance to the passenger
underpass at km 6.533.

Substructure and superstructure:

- reconstruction of railway substructure and superstructure of 6 station tracks (new rails of
type UIC60 or S49, concrete sleepers W14 , total length 1'504 m);

- installation of 22 new switches of type UIC60, including electric heating of 21 switches;

- acl nscment of adjacent 8200 oulity tracks and one private siding as necessary to sonnect
them to both station heads.

Bridges and culverts:
- reconstruction of | reinforced concrete bridge at km 6.187 (length 7.60 m);
- reconstruction of 1 culvert at km 5.916.

Platforms:

- dismantling 4 existing side platforms (total length 795 m);

- construction of 1 new side platform (550 mm above rail level, length 200 m)

- construction of 2 new island platform in (550 mm above rail level, length 300 m);
- construction of 2 new roofs above island platforms.

Underpasses:

- demolition of 1 existing underpass at km 6.533 (length 77 m);

- construction of new 2 underpasses at km 6.533 (length 55.74 m) and km 6.246 (length 28.22
m).

Catenary:

- dismantling of existing catenary of 9 station tracks from km 7.223 to km 5.827;

- construction of new catenary of 6 station tracks from km 7.223 to km 5.827, including
power supply from new 22/0.4 kV traction substation at km 6.255 and rail return lines, as
well as connecting metal structures to rails.

Communication, signalling and interlocking equipment:

- adaptation of existing electronic interlocking equipment, including software;

- installation of permanent signalling and electronic interlocking equipment with preparation
for future ETCS deployment (ETCS deployment outside the scope of the Action) including
cable connection of all devices;

- installation of new communication system including 31 CCTV cameras, 1 radio panel, 56
speakers and 22 information boards.
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Technological equipment:

- installation of low-voltage and high-voltage technological equipment including transformer
station 22/0.4 kV (1 transformer 22/0.4 kV, switchboards 22kV, rechargeable batteries 110 V
and converter for powering the interlocking equipment) and low-voltage and high-voltage
switchgears;

- installation of 1new emergency dispatch centre for traffic management;

- installation of 1 local control centre of low-voltage and high-voltage technological
equipment;

- necessary upgrades in the existing traction sub-station Balabenka, in the existing regional
dispatch centre Praha-Kienowla and in the existing centrél commancd and control centre
Praha, thus enabling the connection with the technological equipment in Praha-%ysntany
station.

Lighting system:
- installation of 1 new lighting system for the rail yard, 3 platforms, 2 underpasses and
walkways.

Cable duct:
- construction of 1 new cable duct (approximate length 1'566 m).

Roads and walkways adaptation:

- rengrratian of sectin ot L Yicoech skilepu street [approsamacs length 3080 m,

- rengrvanon al aecnian al Pafb o sirsen wosands ral sarc Gapprosarane leng b 130 mk
- renovation of walkways in front of new station building (approximately 580 m2).

The expected deliverables of the Activity are:

- existing station building demolished;

- 1 new technological building at km 6.255 constructed;

- 7 temporary platforms constructed,;

- 1 new passenger handling station building constructed,;

- substructure and superstructure of existing railway tracks reconstructed (approximate length
1'504 m);

- 22 new switches installed;

- ad acent SE0C wilivy racks and one private siding adjusec.,

- 1 bridge and 1 culvert reconstructed;

- 4 existing platforms dismantled;

- 1 new side platform and 2 new island platforms constructed;

- 2 new roofs above island platforms constructed;

- 1 existing underpass demolished;

- 2 new underpasses constructed,

- existing catenary dismantled;

- new catenary constructed;

- existing interlocking equipment adapted;

- new permanent signalling and interlocking equipment installed;
- new communication system installed;

- 1 new transformer station 22/0.4 kV (incl. 110 m long access road), low-voltage and high-
voltage switchgears installed;
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- 1 new emergency dispatch centre for traffic management installed:

- 1 local control centre of low-voltage and high-voltage technological equipment installed;
- 1 new lighting system installed;

- 1 new cable duct constructed;

- roads and walkways adapted/reconstructed.

All deliverables will be formally taken over by the beneficiary.

N.B. As regards the construction of one new passenger handling station building at Praha-
YWovandany Railway Sanan, only the ecersare cosls B conslracting the Boildirns Tan the
purposes of operating a railway station and sale of tickets will be eligible. Any other costs not
related to such works (e.g. costs for other commercial purposes), will not be eligible for
funding under this Action.

Activity 6: Supervision and as-built documentation

The Activity entails supervision tasks necessary to carry out the construction works. It is
divided into the following Sub-activities:

Sub-activity 6.1: Design supervision

It entails supervising that the construction works comply with the detailed design, in line with
the requirements of Acts no. 183/2006 and no. 360/1992. The contractor/consultant originally
responsible for preparing the project documentation necessary to acquire the building permit
and for preparing the works tender documentation will perform the supervision to ensure
compliance of the construction works with the detailed design. S/he will be consulted when
required and will approve any changes with regard to the detailed design.

Sub-activity 6.2: Health and safety supervision

It entails supervising health and safety during the construction period in line with the
requirements of the Act no. 309/2006. This Sub-activity will be performed by a health and
safety specialist selected through a public procurement procedure.

Sub-activity 6.3: Archaeological supervision

It entails supervising the excavation works to detect the presence of significant archaeological
objects, in in line with the requirements of Act no. 20/1987. This Sub-activity will be
performed by an authorised expert entity selected through a public procurement procedure.
Sub-activity 6.4: Geotechnical supervision

It entails geotechnical supervision such as testing of soil samples, assessment of excavation
and backfilling materials, controlling and laboratory tests of building materials, and issuance
of mandatory opinions and recommendations during the construction phase. This Sub-activity

will be performed by a specialist selected through a public procurement procedure.

Sub-activity 6.5: As-built documentation
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It entails preparing the "final project documentation" which covers and summarises all tasks,
activities and procedures performed during the implementation of the construction works. It
defines the construction works as-built and the related technical parameters of the completed
project. This Sub-activity will be performed by the contractor responsible for the execution of
the construction works.

The expected deliverables of the Activity are:
- Final report design supervision;

- Final report health and safety supervision;

- Final report archaeological supervision;

- Final report geotechnical supervision;

- As-built documentation.

The beneficiary will assess and formally approve all deliverables produced by external
contractor/consultant/specialists.

ARTICLE 1.5 - MILESTONES AND MEANS OF VERIFICATION

Milestone Milestone description Indicative Means of
number completion verification
date

1 Detailed design completed (Sub-activity 19/11/2018  Handover protocol

1.1)
2 Application for main building permit 07/01/2019  Submitted
submitted (Sub-activity 1.1) application
3 Tender for main works contract published 07/02/2019  Tender notice
(Sub-activity 1.2) published in the
Public Procurement
and Concessions
Portal of the Czech
Ministry of Regional
Development and in
the OJEU

4 Main building permit obtained 15/05/2019  Building permit
issued by the
Railway Authority

5 Main works contract signed (Sub-activity 31/05/2019  Main works contract

1.2)

6 Land acquisition completed (Activity 2) 31/03/2023  Land registry book
extracts and signed
contracts

7 Preparatory works started (Sub-activity 03/06/2019  Building log book

3.1)
8 Preparatory works completed (Sub-activity 16/01/2020  Handover
3.1) protocol(s)
9 {rmstruenon works hizréhes — Praha-Horni  01/07/2022  Building log book
Folemniine el seatm slarled (Sub-
activity 3.2)
10 Construeron warks hfsmdties — Praha-Homi  31/10/2022 Handover
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28

29

Pwdeomice trock secoon complecsd (hub-
activity 3.2)

LOONEIUCOIon Wiaris Leleaed alway btop
started (Sub-activity 3.2)

COONEtUcoion warss Leleasd lLallvway Stop
completed (Sub-activity 3.2)

Construction works Praha Horni-I*»ermic
Railway Station started (Sub-activity 3.3)
Construction works Praha Horni-I*»ermice
Railway Station completed (Sub-activity
3.3)

Preparatory works started (Sub-activity
4.1)

Preparatory works completed (Sub-activity
4.1)

Construction works Skaly Overtaking
Station — Praha-vwsodnny track section
started (Sub-activity 4.2)

Construction works Skaly Overtaking
Station Praha-% yaosdany  track  szction
completed (Sub-activity 4.2)

Construction works Praha-Rajska Zahrada
Railway Stop started (Sub-activity 4.2)
Construction works Praha-Rajska Zahrada
Railway Stop completed (Sub-activity 4.2)
Preparatory works started (Sub-activity
5.1)

Preparatory works completed (Sub-activity
5.1)

Construction  works  Praha-%ysndany
Railway Station started (Sub-activity 5.2)
Construction ~ works ~ Praha-%ysnéany
Railway Station completed (Sub-activity
5.2)

Design supervision started (Sub-activity
6.1)

Design  supervision
activity 6.1)

Health and safety supervision started (Sub-
activity 6.2)

completed  (Sub-

Health and safety supervision completed
(Sub-activity 6.2)

Archaeological supervision started (Sub-
activity 6.3)

01/07/2020

22/02/2021

03/06/2021

31/10/2022

30/06/2019

03/01/2020

07/01/2020

31/05/2021

01/07/2020

10/03/2021

03/06/2019

30/06/2022

01/07/2020

30/12/2022

03/06/2019

30/12/2022

03/06/2019

30/12/2022

03/06/2019

protocol(s)

Building log book

Handover
protocol(s)

Building log book

Handover
protocol(s)

Building log book

Handover
protocol(s)

Building log book

Handover
protocol(s)

Building log book

Handover
protocol(s)

Building log book

Handover
protocol(s)

Building log book

Handover
protocol(s)

Minutes
construction
handover
Final report

Minutes
construction
handover
Final report

Minutes
construction
handover

commencement
order  issued

of
site

of
site

of
site
or
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PART A - LEGAL AND ADMINISTRATIVE PROVISIONS
ARTICLE II.1 - GENERAL OBLIGATIONS OF THE BENEFICIARY
The beneficiary shall:

(a)  be responsible for carrying out the action in accordance with the terms and conditions
of the Agreement;

(b) be responsible for complying with any legal obligations incumbent on it under
applicable EU, international and national law;

(¢) inform the Agency immediately of any change likely to affect or delay the
implementation of the action of which the beneficiary is aware;

(d) inform the Agency immediately of any change in its legal, financial, technical,
organisational or ownership situation or of its affiliated entities and of any change in its
name, address or legal representative or of its affiliated entities.

ARTICLE I1.2 - COMMUNICATIONS BETWEEN THE PARTIES

1I.2.1 Form and means of communications

Any communication relating to the Agreement or to its implementation shall be made in
writing (in paper or electronic form), shall bear the number of the Agreement and shall be
made using the communication details identified in Article 6.

Electronic communications shall be confirmed by an original signed paper version of that
communication if requested by any of the parties provided that this request is submitted
without unjustified delay. The sender shall send the original signed paper version without
unjustified delay.

Formal notifications shall be made by registered mail with return receipt or equivalent, or by
equivalent electronic means.

11.2.2 Date of communications

Any communication is deemed to have been made when it is received by the receiving party,
unless the agreement refers to the date when the communication was sent.

Electronic communication is deemed to have been received by the receiving party on the day
of successful dispatch of that communication, provided that it is sent to the addressees listed
in Article 6. Dispatch shall be deemed unsuccessful if the sending party receives a message of
non-delivery. In this case, the sending party shall immediately send again such
communication to any of the other addresses listed in Article 6. In case of unsuccessful
dispatch, the sending party shall not be held in breach of its obligation to send such
communication within a specified deadline.

Mail sent to the Agency using the postal services is considered to have been received by the
Agency on the date on which it is registered by the department identified in Article 6.2.
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Formal notifications made by registered mail with return receipt or equivalent, or by
equivalent electronic means, shall be considered to have been received by the receiving party
on the date of receipt indicated on the return receipt or equivalent.

ARTICLE I1.3 - LIABILITY FOR DAMAGES

I1.3.1 The Agency shall not be held liable for any damage caused or sustained by any of the
beneficiaries, including any damage caused to third parties as a consequence of or
during the implementation of the action.

I1.3.2 Except in cases of force majeure, the beneficiaries shall compensate the Agency for
any damage sustained by it as a result of the implementation of the action or because
the action was not implemented or implemented poorly, partially or late.

ARTICLE I1.4 - CONFLICT OF INTERESTS

I1.4.1 The beneficiaries shall take all necessary measures to prevent any situation where the
impartial and objective implementation of the Agreement is compromised for reasons
involving economic interest, political or national affinity, family or emotional ties or
any other shared interest [“venllict ol interesis™ .

I1.4.2 Any situation constituting or likely to lead to a conflict of interests during the
implementation of the Agreement shall be notified to the Agency, in writing, without
delay. The beneficiaries shall immediately take all the necessary steps to rectify this
situation. The Agency reserves the right to verify that the measures taken are
appropriate and may require additional measures to be taken within a specified
deadline.

ARTICLE IL.5 - CONFIDENTIALITY

I1.5.1 The Agency and the beneficiaries shall preserve the confidentiality of any information
and documents, in any form, which are disclosed in writing or orally in relation to the
implementation of the Agreement and which are explicitly indicated in writing as
confidential.

I1.5.2 The beneficiaries shall not use confidential information and documents for any reason
other than fulfilling their obligations under the Agreement, unless otherwise agreed
with the Agency in writing.

I1.5.3 The Agency and the beneficiaries shall be bound by the obligations referred to in
Articles I1.5.1 and I1.5.2 during the implementation of the Agreement and for a period
of five years starting from the payment of the balance, unless:

(a) the party concerned agrees to release the other party from the confidentiality
obligations earlier;

(b) the confidential information becomes public through other means than in breach
of the confidentiality obligation through disclosure by the party bound by that
obligation;
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(c) the disclosure of the confidential information is required by law.
ARTICLE 11.6 PROCESSING OF PERSONAL DATA
I1.6.1 Processing of personal data by the Agency

Any personal data included in the Agreement shall be processed by the Agency pursuant to
Regulation (EC) No 45/2001 of the European Parliament and of the Council of 18 December
2000 on the protection of individuals with regard to the processing of personal data by the
Community institutions and bodies and on the free movement of such data.

Such data shall be processed by the data controller identified in Article 6.1 solely for the
purposes of the implementation, management and monitoring of the Agreement, without
prejudice to possible transmission to the bodies charged with the monitoring or inspection
tasks in application of Union law.

The beneficiaries shall have the right of access to their personal data and the right to rectify
any such data. Should the beneficiaries have any queries concerning the processing of their
personal data, they shall address them to the data controller, identified in Article 6.1.

The beneficiaries shall have the right of recourse at any time to the European Data Protection
Supervisor.

I1.6.2 Processing of personal data by the beneficiaries

Where the Agreement requires the processing of personal data by the beneficiaries, the
beneficiaries may act only under the supervision of the data controller identified in
Article 6.1, in particular with regard to the purpose of the processing, the categories of data
which may be processed, the recipients of the data and the means by which the data subject
may exercise his or her rights.

The access to data that the beneficiaries grant to their personnel shall be limited to the extent
strictly necessary for the implementation, management and monitoring of the Agreement.

The beneficiaries undertake to adopt appropriate technical and organisational security
measures having regard to the risks inherent in the processing and to the nature of the
personal data concerned, in order to:

(a) prevent any unauthorised person from gaining access to computer systems processing
personal data, and especially:

(1)  unauthorised reading, copying, alteration or removal of storage media;

(1)  unauthorised data input as well as any unauthorised disclosure, alteration or
erasure of stored personal data;

(ii1) unauthorised persons from using data-processing systems by means of data
transmission facilities;

28



Agreement number: INEA/CEF/TRAN/M2016/1365578
Action No: 2016-CZ-TMC-0102-M

(b) ensure that authorised users of a data-processing system can access only the personal
data to which their access right refers;

(¢)  record which personal data have been communicated, when and to whom;

(d) ensure that personal data being processed on behalf of third parties can be processed
only in the manner prescribed by the Agency;

(e) ensure that, during communication of personal data and transport of storage media, the
data cannot be read, copied or erased without authorisation;

(f)  design their organisational structure in such a way that it meets data protection
requirements.

ARTICLE IL.7 VISIBILITY OF UNION FUNDING
I1.7.1 Information on Union funding and use of European Union emblem

Unless the Agency requests or agrees otherwise, any communication or publication related to
the action, made by the beneficiaries jointly or individually, including at conferences,
seminars or in any information or promotional materials (such as brochures, leaflets, posters,
presentations, etc.), shall indicate that the action has received funding from the Union and
shall display the European Union emblem.

When displayed in association with another logo, the European Union emblem must have
appropriate prominence.

The obligation to display the European Union emblem does not confer to the beneficiaries a
right of exclusive use. The beneficiaries shall not appropriate the European Union emblem or
any similar trademark or logo, either by registration or by any other means.

For the purposes of the first, second and third subparagraphs and under the conditions
specified therein, the beneficiaries are exempted from the obligation to obtain prior
permission from the Agency to use the European Union emblem.

11.7.2 Disclaimers excluding Agency responsibility

Any communication or publication related to the action, made by the beneficiaries jointly or
individually in any form and using any means, shall indicate that it reflects only the author's
view and that the Agency is not responsible for any use that may be made of the information
it contains.

ARTICLE I1.8 PRE-EXISTING RIGHTS AND OWNERSHIP AND USE OF THE
RESULTS (INCLUDING INTELLECTUAL AND INDUSTRIAL PROPERTY
RIGHTS)

11.8.1 Ownership of the results by the beneficiaries
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Unless stipulated otherwise in the Agreement, ownership of the results of the action,
including industrial and intellectual property rights, and of the reports and other documents
relating to it, shall be vested in the beneficiaries.

I1.8.2 Pre-existing industrial and intellectual property rights

Where industrial and intellectual property rights, including rights of third parties, exist prior
to the conclusion of the Agreement, the beneficiaries shall establish a list which shall specify
all rights of ownership and use of the pre-existing industrial and intellectual property rights
and disclose it to the Agency at the latest before the commencement of implementation.

The beneficiaries shall ensure that they or their affiliated entities have all the rights to use any
pre-existing industrial and intellectual property rights during the implementation of the
Agreement.

I1.8.3 Rights of use of the results and of pre-existing rights by the Agency

Without prejudice to Articles II.1.1, I11.3 and I1.8.1, the beneficiaries grant the Agency the
right to use the results of the action for the following purposes:

(a) use for its own purposes, and in particular, making available to persons working for the
Agency, Union institutions, other Union agencies and bodies and to Member States'
institutions, as well as copying and reproducing in whole or in part and in unlimited
number of copies;

(b) distribution to the public, and in particular, publication in hard copies and in electronic
or digital format, publication on the internet, including on the Europa website, as a
downloadable or non-downloadable file, broadcasting by any kind of technique of
transmission, public display or presentation, communication through press information
services, inclusion in widely accessible databases or indexes;

(c) translation;

(d) giving access upon individual requests without the right to reproduce or exploit, as
provided for by Regulation (EC) No 1049/2001 of the European Parliament and of the
Council of 30 May 2001 regarding public access to European Parliament, Council and
Commission documents;

(e)  storage in paper, electronic or other format;

(f)  archiving in line with the document management rules applicable to the Agency;

(g) rights to authorise or sub-licence the modes of exploitation set out in points (b) and (c)
to third parties.

Additional rights of use for the Agency may be provided for in the Special Conditions.

The beneficiaries shall warrant that the Agency has the right to use any pre-existing industrial
and intellectual property rights, which have been included in the results of the action. Unless
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specified otherwise in the Special Conditions, those pre-existing rights shall be used for the
same purposes and under the same conditions applicable to the rights of use of the results of
the action.

Information about the copyright owner shall be inserted when the result is divulged by the
Agency. The copyright information shall read: "© [year] [name of the copyright owner].
All rights reserved. Licenced to the Innovation and Networks Executive Agency under
conditions.".

ARTICLE 119 - AWARD OF CONTRACTS NECESSARY FOR THE
IMPLEMENTATION OF THE ACTION

I1.9.1 Where the implementation of the action requires the procurement of goods, works or
services, the beneficiaries shall award the contract to the tender offering best value for
money or, as appropriate, to the tender offering the lowest price. In doing so, they
shall avoid any conflict of interests.

The beneficiaries shall ensure that the Agency, the Commission, the European Anti-
Fraud Office (OLAF) and the European Court of Auditors may exercise their rights
under Article I1.27 also towards the contractor.

I1.9.2 Beneficiaries acting in their capacity of contracting authorities within the meaning of
Directive 2004/18/EC of the European Parliament and of the Council of 31 March
2004 on the coordination of procedures for the award of public work contracts, public
supply contracts and public service contracts or contracting entities within the
meaning of Directive 2004/17/EC of the European Parliament and of the Council of
31 March 2004 coordinating the procurement procedures of entities operating in the
water, energy, transport and postal services sectors shall abide by the applicable
national public procurement rules.

I1.9.3 The beneficiaries shall retain sole responsibility for carrying out the action and for
compliance with the provisions of the Agreement. The beneficiaries shall ensure that
any procurement contract contains provisions stipulating that the contractor has no
rights vis-a-vis the Agency under the Agreement.

11.9.4 The beneficiaries shall ensure that the conditions applicable to them under Articles
I1.3, 11.4, 11.5 and I1.8 are also applicable to the contractor.

I1.9.5 Where, in accordance with Article 3(a), the grant takes the form of the reimbursement
of eligible costs:

If a beneficiary breaches any of its obligations under Article I1.9.1, the costs related
to the contract concerned shall be ineligible;

If a beneficiary breaches any of its obligations under Article 11.9.2, 11.9.3 or 11.9.4,
the grant may be reduced in proportion to the seriousness of the breach of
obligations.
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Where, in accordance with Article 3(b), (c) or (d) the grant takes the form of a unit,
lump sum or flat-rate contribution, if a beneficiary breaches any of its obligations
under Article 11.9.1, I11.9.2, 11.9.3 or 11.9.4, the grant may be reduced in proportion to
the seriousness of the breach of obligations.

ARTICLE 11.10 — SUBCONTRACTING OF TASKS FORMING PART OF THE
ACTION

I1.10.1 A "subcontract" is a procurement contract within the meaning of Article I1.9, which
covers the implementation by a third party of tasks forming part of the action as
described in Annex L.

I1.10.2 Beneficiaries may subcontract tasks forming part of the action, provided that, in
addition to the conditions specified in Article 11.9.1, the following conditions are
complied with:

(a) subcontracting only covers the implementation of a limited part of the action;

(b) recourse to subcontracting is justified having regard to the nature of the action
and what is necessary for its implementation;

(c) not applicable;

(d) any recourse to subcontracting, if not provided for in Annex I, is communicated
by the coordinator and approved by the Agency without prejudice to Article
11.12.2.

I1.10.3 Beneficiaries acting in their capacity of contracting authorities within the meaning of
Directive 2004/18/EC of the European Parliament and of the Council of 31 March
2004 on the coordination of procedures for the award of public work contracts, public
supply contracts and public service contracts or contracting entities within the
meaning of Directive 2004/17/EC of the European Parliament and of the Council of
31 March 2004 coordinating the procurement procedures of entities operating in the
water, energy, transport and postal services sectors shall abide by the applicable
national public procurement rules.

11.10.4 The beneficiaries shall retain sole responsibility for carrying out the action and for
compliance with the provisions of the Agreement. The beneficiaries shall ensure that
any subcontract contains provisions stipulating that the subcontractor has no rights
vis-a-vis the Agency under the Agreement.

I1.10.5 The beneficiaries shall ensure that the conditions applicable to them under Articles
I1.3, 11.4, 11.5, I1.7 and 11.8 are also applicable to the subcontractor.

I1.10.6 Where, in accordance with Article 3(a), the grant takes the form of the reimbursement
of eligible costs:

If a beneficiary breaches any of its obligations under Article 11.10.2, the costs
related to the subcontract concerned shall be ineligible;
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If a beneficiary breaches any of its obligations under Article 11.10.3, 11.10.4 or
I1.10.5, the grant may be reduced in proportion to the seriousness of the breach of
obligations.

Where, in accordance with Article 3(b), (¢) or (d) the grant takes the form of a unit,
lump sum or flat-rate contribution if a beneficiary breaches any of its obligations
under Article 11.10.2, 11.10.3, 11.10.4 or II1.10.5, the grant may be reduced in
proportion to the seriousness of the breach of obligations.

ARTICLE II.11 - FINANCIAL SUPPORT TO THIRD PARTIES

I1.11.1

11.11.2

Where the implementation of the action requires giving financial support to third
parties, the beneficiaries shall give such financial support in accordance with the
conditions specified in Annex I, which shall at least contain:

(a) the maximum amount of financial support, which shall not exceed EUR 60 000
for each third party except where the financial support is the primary aim of the
action as specified in Annex I;

(b) the criteria for determining the exact amount of the financial support;

(c) the different types of activity that may receive financial support, on the basis of
a fixed list;

(d) the definition of the persons or categories of persons which may receive
financial support;

(e) the criteria for giving the financial support.

The beneficiaries shall ensure that the Agency, the Commission, the European Anti-
Fraud Office (OLAF) and the European Court of Auditors may exercise their rights
under Article 11.27 also towards the third parties receiving financial support.

By way of derogation from Article II.11.1, in case the financial support takes the
form of a prize, the beneficiaries shall give such financial support in accordance with
the conditions specified in Annex I, which shall at least contain:

(a) the conditions for participation;

(b) the award criteria;

(c) the amount of the prize;

(d) the payment arrangements.

The beneficiaries shall ensure that the Agency, the Commission, the European Anti-

Fraud Office (OLAF) and the European Court of Auditors may exercise their rights
under Article I1.27 also towards the third parties receiving a prize.
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11.11.3

11.11.4

The beneficiaries shall ensure that the conditions applicable to them under Articles
I1.3, TL.4, 11.5, 1.7 and I1.8 are also applicable to the third parties receiving financial
support.

Where, in accordance with Article 3(a), the grant takes the form of the
reimbursement of eligible costs:

— If a beneficiary breaches any of its obligations under Article II.11.1 or IL.11.2, the
costs related to the financial support shall be ineligible;

— If a beneficiary breaches any of its obligations under Article II.11.3, the grant
may be reduced in proportion to the seriousness of the breach of obligations.

Where, in accordance with Article 3(b), (¢) or (d) the grant takes the form of a unit,
lump sum or flat-rate contribution if a beneficiary breaches any of its obligations
under Article I1.11.1 I1.11.2 or I1.11.3, the grant may be reduced in proportion to the
seriousness of the breach of obligations.

ARTICLE 11.12 - AMENDMENTS TO THE AGREEMENT

I1.12.1

11.12.2

11.12.3

11.12.4

11.12.5

Any amendment to the Agreement shall be made in writing.

An amendment may not have the purpose or the effect of making changes to the
Agreement which would call into question the decision awarding the grant or be
contrary to the equal treatment of applicants.

Any request for amendment shall be duly justified and shall be sent to the other
party in due time before it is due to take effect, and in any case three months before
the end of the period set out in Article 2.2, except in cases duly substantiated by the
party requesting the amendment and accepted by the other party.

A request for amendment shall be jointly submitted by all the beneficiaries or shall
be submitted by a beneficiary acting on behalf of all beneficiaries.

Amendments shall enter into force on the date on which the last party signs or on the
date of approval of the request for amendment.

Amendments shall take effect on a date agreed by the parties or, in the absence of
such an agreed date, on the date on which the amendment enters into force.

ARTICLE 1I.13 ASSIGNMENT OF CLAIMS FOR PAYMENTS TO THIRD
PARTIES

I1.13.1

Claims for payments of the beneficiaries against the Agency may not be assigned to
third parties, except in duly justified cases where the situation warrants it.

The assignment shall only be enforceable against the Agency if it has accepted the
assignment on the basis of a written and reasoned request to that effect made by the
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beneficiary requesting the assignment.

In the absence of such an acceptance, or in the event of failure to observe the terms
thereof, the assignment shall have no effect on the Agency.

I1.13.2 In no circumstances shall such an assignment release the beneficiaries from their
obligations towards the Agency.

ARTICLE 11.14 - FORCE MAJEURE

I1.14.1 "Force majeure" shall mean any unforeseeable exceptional situation or event beyond
the parties' control, which prevents either of them from fulfilling any of their
obligations under the Agreement, which was not attributable to error or negligence
on their part or on the part of subcontractors, affiliated entities, implementing bodies
or third parties involved in the implementation and which proves to be inevitable in
spite of exercising all due diligence. Any default of a service, defect in equipment or
material or delays in making them available, unless they stem directly from a
relevant case of force majeure, as well as labour disputes, strikes or financial
difficulties cannot be invoked as force majeure.

I1.14.2 A party faced with force majeure shall formally notify the other party without delay,
stating the nature, likely duration and foreseeable effects.

I1.14.3 The parties shall take the necessary measures to limit any damage due to force
majeure. They shall do their best to resume the implementation of the action as soon
as possible.

I1.14.4 The party faced with force majeure shall not be held to be in breach of its
obligations under the Agreement if it has been prevented from fulfilling them by
force majeure.

ARTICLE I1.15S SUSPENSION OF THE IMPLEMENTATION OF THE ACTION
I1.15.1 Suspension of the implementation by the beneficiaries

The beneficiaries, acting jointly, or a beneficiary, acting on behalf of all beneficiaries, may
suspend the implementation of the action or any part thereof, if exceptional circumstances
make such implementation impossible or excessively difficult, in particular in the event of
force majeure. The beneficiaries, acting jointly, or a beneficiary, acting on behalf of all
beneficiaries, shall inform the Agency without delay, giving all the necessary reasons and
details and the foreseeable date of resumption.

Unless the Agreement or the participation of a beneficiary is terminated in accordance with
Articles 11.16.1, 11.16.2 or points (c) or (d) of Article 11.16.3.1, the beneficiaries acting jointly,
or a beneficiary, acting on behalf of all beneficiaries, shall, once the circumstances allow
resuming the implementation of the action, inform the Agency immediately and present a
request for amendment of the Agreement as provided for in Article 11.15.3.

I1.15.2 Suspension of the implementation by the Agency
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I1.15.2.1

11.15.2.2

The Agency may suspend the implementation of the action or any part thereof:

(a) if the Agency has evidence that a beneficiary has committed substantial
errors, irregularities or fraud in the award procedure or in the
implementation of the Agreement or if a beneficiary fails to comply with its
obligations under the Agreement;

(b) if the Agency has evidence that a beneficiary has committed systemic or
recurrent errors, irregularities, fraud or breach of obligations under other
grants funded by the Union or the European Atomic Energy Community
which were awarded to that beneficiary under similar conditions, provided
that those errors, irregularities, fraud or breach of obligations have a
material impact on this grant;

(c) if the Agency suspects substantial errors, irregularities, fraud or breach of
obligations committed by a beneficiary in the award procedure or in the
implementation of the Agreement and needs to verify whether they have
actually occurred;

(d) following an evaluation of the progress of the project, in particular in the
event of major delays in the implementation of the action, or

(e) if the Agency does not receive all the documents required under Directive
2011/92/EU on the assessment of the effects of certain public and private
projects on the environment, Directive 2009/147/EC on the conservation of
wild birds, Directive 92/43/EEC on the conservation of natural habitats and
of wild fauna and flora, Directive 2000/60/EC establishing a framework for
Community policy in the field of water, or any other relevant environmental
legislation as listed in the application form (the section concerning
compliance with Union policy on environmental protection).

Before suspending the implementation the Agency shall formally notify all the
beneficiaries of its intention to suspend, specifying the reasons thereof, and, in the
cases referred to in points (a), (b), (d) and (e) of Article II.15.2.1, the necessary
conditions for resuming the implementation. The beneficiaries shall be invited to
submit observations within 30 calendar days from receipt of this notification.

If, after examination of the observations submitted by the beneficiaries, the
Agency decides to stop the suspension procedure, it shall formally notify all the
beneficiaries thereof.

If no observations have been submitted or if, despite the observations submitted
by the beneficiaries, the Agency decides to pursue the suspension procedure, it
may suspend the implementation by formally notifying all the beneficiaries
thereof, specifying the reasons for the suspension and, in the cases referred to in
points (a), (b), (d) and (e) of Article 11.15.2.1, the definitive conditions for
resuming the implementation or, in the case referred to in point (c) of Article
I1.15.2.1, the indicative date of completion of the necessary verification.
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The suspension shall take effect five calendar days after the receipt of the
notification by the beneficiaries or on a later date, where the notification so
provides.

In order to resume the implementation, the beneficiaries shall endeavour to meet
the notified conditions as soon as possible and shall inform the Agency of any
progress made in this respect.

Unless the Agreement or the participation of a beneficiary is terminated in
accordance with Articles I1.16.1, I1.16.2 or points (c), (i), (j), (k) or (m) of Article
I1.16.3.1, the Agency shall, as soon as it considers that the conditions for
resuming the implementation have been met or the necessary verification,
including on-the-spot checks, has been carried out, formally notify all the
beneficiaries thereof and invite them to present a request for amendment of the
Agreement as provided for in Article 11.15.3.

11.15.3 Effects of the suspension

If the implementation of the action can be resumed and the Agreement is not terminated, an
amendment to the Agreement shall be made in accordance with Article 11.12 in order to
establish the date on which the action shall be resumed, to extend the duration of the action
and to make any other modifications that may be necessary to adapt the action to the new
implementing conditions.

The suspension is deemed lifted as from the date of resumption of the action agreed by the
parties in accordance with the first subparagraph. Such a date may be before the date on
which the amendment enters into force.

Any costs incurred by the beneficiaries, during the period of suspension, for the
implementation of the suspended action or the suspended part thereof, shall not be
reimbursed or covered by the grant.

The right of the Agency to suspend the implementation is without prejudice to its right to
terminate the Agreement or the participation of a beneficiary in accordance with
Article I1.16.3 and its right to reduce the grant or recover amounts unduly paid in accordance
with Articles 11.25.4 and 11.26.

Neither party shall be entitled to claim compensation on account of a suspension by the other
party.

ARTICLE I1.16 — TERMINATION OF THE AGREEMENT
I1.16.1 Termination of the Agreement by the beneficiaries

In duly justified cases, the beneficiaries, acting jointly, or a beneficiary, acting on behalf of
all beneficiaries, may terminate the Agreement by formally notifying the Agency thereof,
stating clearly the reasons and specifying the date on which the termination shall take effect.
The notification shall be sent before the termination is due to take effect.
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If no reasons are given or if the Agency considers that the reasons exposed cannot justify the
termination, it shall formally notify all the beneficiaries, specifying the grounds thereof, and
the Agreement shall be deemed to have been terminated improperly, with the consequences
set out in the fourth subparagraph of Article I1.16.4.1.

11.16.2 Termination of the participation of one or more beneficiaries by the beneficiaries

In duly justified cases, the participation of any one or several beneficiaries in the Agreement
may be terminated by that beneficiary or those beneficiaries, or by another beneficiary acting
on behalf of the other beneficiaries. When notifying such termination to the Agency, the
beneficiary or beneficiaries shall include the reasons for the termination of the participation,
the date on which the termination shall take effect, the proposal of the remaining
beneficiaries relating to the reallocation of the tasks of that beneficiary or those beneficiaries
or, where relevant, to the nomination of one or more replacements which shall succeed that
beneficiary or those beneficiaries in all their rights and obligations under the Agreement, and,
if notification is made by another beneficiary, the opinion of the beneficiary or beneficiaries
the participation of which is terminated. The notification shall be sent before the termination
is due to take effect.

If no reasons are given or if the Agency considers that the reasons exposed cannot justify the
termination, it shall formally notify all the beneficiaries, specifying the grounds thereof, and
the participation shall be deemed to have been terminated improperly, with the consequences
set out in the fourth subparagraph of Article 11.16.4.1.

Without prejudice to Article 11.12.2, an amendment to the Agreement shall be made, in order
to introduce the necessary modifications.

11.16.3 Termination of the Agreement or the participation of one or more beneficiaries
by the Agency

I1.16.3.1 The Agency may decide to terminate the Agreement or the participation of any
one or several beneficiaries participating in the action, in the following
circumstances:

(@) 1 achangs o the beneliciasy s Tegal. Nnancia, techy cal, arpanisadonal o
ownership situation is likely to affect the implementation of the Agreement
substantially or calls into question the decision to award the grant;

(b) if, following the termination of the participation of any one or several
beneficiaries, the necessary modifications to the Agreement would call into
question the decision awarding the grant or would result in unequal
treatment of applicants;

(c) if the beneficiaries do not implement the action as specified in Annex I or if
a beneficiary fails to comply with another substantial obligation incumbent
on it under the terms of the Agreement;

(d) in the event of force majeure, notified in accordance with Article 11.14, or
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(e)

®

(2

(h)

(1)

G)

(k)

)

(m)

in the event of suspension by the coordinator as a result of exceptional
circumstances, notified in accordance with Article II.15, where resuming
the implementation is impossible or where the necessary modifications to
the Agreement would call into question the decision awarding the grant or
would result in unequal treatment of applicants;

if a beneficiary is declared bankrupt, is being wound up, is having its affairs
administered by the courts, has entered into an arrangement with creditors,
has suspended business activities, is the subject of any other similar
proceedings concerning those matters, or is in an analogous situation arising
from a similar procedure provided for in national legislation or regulations;

if a beneficiary or any related person, as defined in the second
subparagraph, have been found guilty of professional misconduct proven by
any means;

if a beneficiary is not in compliance with its obligations relating to the
payment of social security contributions or the payment of taxes in
accordance with the legal provisions of the country in which it is
established or in which the action is implemented;

if the Agency has evidence that a beneficiary or any related person, as
defined in the second subparagraph, have committed fraud, corruption, or
are involved in a criminal organisation, money laundering or any other
illegal activity detrimental to the Union's financial interests;

if the Agency has evidence that a beneficiary or any related person, as
defined in the second subparagraph, have committed substantial errors,
irregularities or fraud in the award procedure or in the implementation of
the Agreement, including in the event of submission of false information or
failure to submit required information in order to obtain the grant provided
for in the Agreement;

if the Agency has evidence that a beneficiary has committed systemic or
recurrent errors, irregularities, fraud or breach of obligations under other
grants funded by the Union or the European Atomic Energy Community
which were awarded to that beneficiary under similar conditions, provided
that those errors, irregularities, fraud or breach of obligations have a
material impact on this grant;

following an evaluation of the progress of the project, in particular in the
event of major delays in the implementation of the action;

if the action has not started within two years of the starting date set out in
Article 2.2 or, for grants for studies, if the action has not started within one
year of the starting date set out in Article 2.2;

if the Agency does not receive all the documents required under Directive
2011/92/EU on the assessment of the effects of certain public and private
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projects on the environment, Directive 2009/147/EC on the conservation of
wild birds, Directive 92/43/EEC on the conservation of natural habitats and
of wild fauna and flora, Directive 2000/60/EC establishing a framework for
Community policy in the field of water, or any other relevant environmental
legislation as listed in the application form (the section concerning
compliance with Union policy on environmental protection).

For the purposes of points (f), (h) and (i), "any related person" shall mean any
natural person who has the power to represent the beneficiary or to take decisions
on its behalf.

11.16.3.2 Before terminating the Agreement or the participation of any one or several
beneficiaries, the Agency shall formally notify all the beneficiaries of its intention
to terminate, specifying the reasons thereof and inviting the beneficiaries, acting
jointly, or one beneficiary, acting on behalf of all beneficiaries, within 45 calendar
days from receipt of the notification, to submit observations and, in the case of
point (c) of Article 11.16.3.1, to inform the Agency about the measures taken to
ensure that the beneficiaries continue to fulfil their obligations under the
Agreement.

If, after examination of the observations submitted by the beneficiaries, the
Agency decides to stop the termination procedure, it shall formally notify all the
beneficiaries thereof.

If no observations have been submitted or if, despite the observations submitted
by the beneficiaries, the Agency decides to pursue the termination procedure, it
may terminate the Agreement or the participation of any one or several
beneficiaries by formally notifying all the beneficiaries thereof, specifying the
reasons for the termination.

In the cases referred to in points (a), (b), (c), (), (g) and (k) of Article 11.16.3.1,
the formal notification shall specify the date on which the termination takes
effect. In the cases referred to in points (d), (), (h), (1), (), (1) and (m) of Article
I1.16.3.1, the termination shall take effect on the day following the date on which
the formal notification was received by the beneficiaries.

11.16.4 Effects of termination

I1.16.4.1 Where the Agreement is terminated, payments by the Agency shall be limited to
the amount determined in accordance with Article I1.25 on the basis of the eligible
costs incurred by the beneficiaries and the actual level of implementation of the
action on the date when the termination takes effect. Costs relating to current
commitments, which are not due for execution until after the termination, shall not
be taken into account. The beneficiaries shall have 60 days from the date when the
termination of the Agreement takes effect, as provided for in Articles I11.16.1 and
I1.16.3.2, to produce a request for payment of the balance in accordance with
Article 11.23.2. If no request for payment of the balance is received within this
time limit, the Agency shall not reimburse or cover any costs which are not
included in a financial statement approved by it or which are not justified in an
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ASR or the final report approved by it. In accordance with Article 11.26, the
Agency shall recover any amount already paid, if its use is not substantiated by
ASRs or the final report and, where applicable, by the financial statements
approved by the Agency.

Where the participation of a beneficiary is terminated, the beneficiary concerned
shall have 60 days from the date when the termination of its participation takes
effect to submit to the Agency an ASR and a financial statement covering the
period from the end of the last reporting period according to Article 4.1.1 for
which a report has been submitted to the Agency to the date on which the
termination takes effect. It may also produce a request for interim payment in
accordance with Article 11.23.2. Only those costs incurred by the beneficiary
concerned up to the date when termination of its participation takes effect shall be
reimbursed or covered by the grant. Costs relating to current commitments, which
were not due for execution until after the termination, shall not be taken into
account.

Where the Agency, in accordance with point (c) of Article I1.16.3.1, is terminating
the Agreement or the participation of a beneficiary on the grounds that a
beneficiary has failed to produce the request for payment and, after a reminder,
has still not complied with this obligation within the deadline set out in Article
I1.23.3, the first or second subparagraph shall apply, subject to the following:

(a) there shall be no additional time period from the date when the termination
takes effect for the beneficiary to produce a request for payment in
accordance with Article 11.23.2; and

(b) the Agency shall not reimburse or cover any costs incurred by the beneficiary
up to the date of termination or up to the end of the period set out in Article
2.2, whichever is the earlier, which are not included in a financial statement
approved by it or which are not justified in an ASR approved by it.

In addition to the first, second and third subparagraphs, where the Agreement or
the participation of a beneficiary is terminated improperly by the beneficiaries
within the meaning of Articles I1.16.1 and 11.16.2, or where the Agreement or the
participation of a beneficiary is terminated by the Agency on the grounds set out
in points (c), (), (h), (i), (j), (k) and (m) of Article I1.16.3.1, the Agency may also
reduce the grant or recover amounts unduly paid in accordance with Articles
I1.25.4 and 11.26, in proportion to the gravity of the failings in question and after
allowing the beneficiaries, acting jointly, or one beneficiary, acting on behalf of
all beneficiaries, to submit their observations.

11.16.4.2 Where the Agency, in accordance with point (1) of Article 11.16.3.1, is terminating
the Agreement on the ground that the action has not started by the set deadline, the
following shall apply:

(a) no beneficiary shall produce a request for payment of the balance; and

(b) the final amount of the grant shall be EUR 0 (zero euro). The Agency shall
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recover any amounts unduly paid in accordance with Article 11.26.

I1.16.4.3 Neither party shall be entitled to claim compensation on account of a termination
by the other party.

ARTICLE 11.17 - NOT APPLICABLE

ARTICLE 11.18 APPLICABLE LAW, SETTLEMENT OF DISPUTES AND
ENFORCEABLE DECISION

I1.18.1 The Agreement is governed by the applicable Union law complemented, where
necessary, by the law of Belgium.

I1.18.2 Pursuant to Article 272 TFEU, the General Court or, on appeal, the Court of Justice
of the European Union, shall have sole jurisdiction to hear any dispute between the
Union and any beneficiary concerning the interpretation, application or validity of
this Agreement, if such dispute cannot be settled amicably.

I1.18.3 By virtue of Article 299 TFEU, for the purposes of recoveries within the meaning of
Article IL26 or financial penalties, the Commission may adopt an enforceable
decision to impose pecuniary obligations on persons other than States. An action
may be brought against such decision before the General Court of the European
Union pursuant to Article 263 TFEU.
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PART B - FINANCIAL PROVISIONS

ARTICLE II.19 - ELIGIBLE COSTS

I1.19.1 Conditions for the eligibility of costs

"Eligible costs" of the action are costs actually incurred by the beneficiary which meet the
following criteria:

(a)

(b)
(©)

(d)

(e)
()

they are incurred in the period set out in Article 2.2, with the exception of costs relating
to the request for payment of the balance and the corresponding supporting documents
referred to in Article 11.23.2.

Costs of contracts for goods, works or services or of subcontracts are considered to be
incurred when the contract or subcontract (or a part of it) is executed, i.e. when the
goods, works or services (including studies) are supplied, delivered or provided;

they are indicated in the estimated budget of the action set out in Annex III;

they are incurred in connection with the action as described in Annex I and are
necessary for its implementation; in particular, for the costs of contracts for goods, the
goods are supplied in a Member State or in any other countries where the action is
implemented as described in Annex I; for the costs of contracts for works, the works
are delivered in a Member State or in any other countries where the action is
implemented as described in Annex I; for the costs of contracts for services (including
studies), the services provided concern a Member State or any other countries where
the action is implemented as described in Annex [;

they are identifiable and verifiable, in particular being recorded in the accounting
records of the beneficiary and determined according to the applicable accounting
standards of the country where the beneficiary is established and with the usual cost
accounting practices of the beneficiary;

they comply with the requirements of applicable tax and social legislation; and

they are reasonable, justified, and comply with the principle of sound financial
management, in particular regarding economy and efficiency.

11.19.2 Eligible direct costs

"Direct costs" of the action are those specific costs which are directly linked to the
implementation of the action and can therefore be attributed directly to it. They may not
include any indirect costs.

To be eligible, direct costs shall comply with the conditions of eligibility set out in
Article I1.19.1.

In particular, the following categories of costs are eligible direct costs, provided that they
satisfy the conditions of eligibility set out in Article I1.19.1 as well as the following
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conditions:

(a)

(b)

(©)

(d)

(e)

®

the costs of personnel working under an employment contract with the beneficiary or an
equivalent appointing act and assigned to the action, comprising actual salaries plus
social security contributions and other statutory costs included in the remuneration,
provided that these costs are in line with the beneficiary's usual policy on remuneration;
those costs may also include additional remunerations, including payments on the basis
of supplementary contracts regardless of the nature of those contracts, provided that
they are paid in a consistent manner whenever the same kind of work or expertise is
required, independently from the source of funding used;

The costs of natural persons working under a contract with the beneficiary other than an
employment contract may be assimilated to such costs of personnel, provided that the
following conditions are fulfilled:

(i)  the natural person works under the instructions of the beneficiary and, unless
otherwise agreed with the beneficiary, in the premises of the beneficiary;

(i1) the result of the work belongs to the beneficiary; and

(ii1) the costs are not significantly different from the costs of staff performing similar
tasks under an employment contract with the beneficiary;

costs of travel and related subsistence allowances, provided that these costs are in line
with the beneficiary's usual practices on travel;

the full costs of purchase of equipment and other assets shall be eligible, provided that
they are treated as capital expenditure in accordance with the tax and accounting rules
applicable to the beneficiary and are recorded in the fixed assets account of its balance
sheet and if the asset has been purchased in accordance with Article I1.9.1.

The costs of rental or lease of equipment or other assets are also eligible, provided that
these costs do not exceed the depreciation costs of similar equipment or assets and are
exclusive of any finance fee;

costs of consumables and supplies, provided that they are purchased in accordance with
the first subparagraph of Article I1.9.1 and are directly assigned to the action;

costs arising directly from requirements imposed by the Agreement (dissemination of
information, specific evaluation of the action, audits, translations, reproduction),
including the costs of requested financial guarantees, provided that the corresponding
services are purchased in accordance with the first subparagraph of Article 11.9.1;

costs entailed by service contracts, including costs of environmental studies on the
protection of the environment and on compliance with the relevant Union law, provided
that the corresponding services are purchased in accordance with the first subparagraph
of Article 11.9.1 and costs entailed by subcontracts within the meaning of Article 11.10,
provided that the conditions laid down in Article 11.10.2 are met;
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(2

(h)

costs of financial support to third parties within the meaning of Article I1.11, provided
that the conditions laid down in Article I1.11.1 or I1.11.2 are met;

duties, taxes and charges paid by the beneficiary, notably non-recoverable value added
tax (VAT) under national VAT legislation, provided that they are included in eligible
direct costs.

11.19.3 Indirect costs

"Indirect costs" of the action are those costs which are not specific costs directly linked to the
implementation of the action and can therefore not be attributed directly to it. They may not
include any costs identifiable or declared as eligible direct costs.

Indirect costs shall not be eligible.

11.19.4 Ineligible costs

In addition to any other costs which do not fulfill the conditions set out in Article I1.19.1, the
following costs shall not be considered eligible:

(@)
(b)
(©
(d)
()
()
(2
(h)

(1)
G
(k)
)

return on capital;

debt and debt service charges;

provisions for losses or debts;

interest owed;

doubtful debts;

exchange losses;

costs of transfers from the Agency charged by the bank of a beneficiary;

costs declared by the beneficiary in the framework of another action receiving a grant
financed from the Union budget (including grants awarded by a Member State and
financed from the Union budget and grants awarded by other bodies than the
Commission for the purpose of implementing the Union budget); in particular, indirect
costs shall not be eligible under a grant for an action awarded to a beneficiary which
already receives an operating grant financed from the Union budget during the period in
question;

contributions in kind from third parties;

excessive or reckless expenditure;

recoverable VAT under national VAT legislation;

costs of land and building acquisition (including expropriation costs).
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ARTICLE 11.20 IDENTIFIABILITY AND VERIFIABILITY OF THE AMOUNTS
DECLARED

11.20.1

11.20.2

11.20.3

11.20.4

Reimbursement of actual costs

Where, in accordance with Article 3(a)(i), the grant takes the form of the
reimbursement of actual costs, the beneficiary must declare as eligible costs the
costs it actually incurred for the action.

If requested to do so in the context of the checks or audits described in Article 11.27,
the beneficiary must be able to provide adequate supporting documents to prove the
costs declared, such as contracts, invoices and accounting records. In addition, the
beneficiary's usual accounting and internal control procedures must permit direct
reconciliation of the amounts declared with the amounts recorded in its accounting
statements as well as with the amounts indicated in the supporting documents.

Reimbursement of pre-determined unit costs or pre-determined unit
contribution

Where, in accordance with Article 3(a)(ii) or (b), the grant takes the form of the
reimbursement of unit costs or of a unit contribution, the beneficiary must declare as
eligible costs or as requested contribution the amount obtained by multiplying the
amount per unit specified in Article 3(a)(ii) or (b) by the actual number of units used
or produced.

If requested to do so in the context of the checks or audits described in Article I1.27,
the beneficiary must be able to provide adequate supporting documents to prove the
number of units declared. However, the beneficiary does not need to identify the
actual eligible costs covered or to provide supporting documents, notably accounting
statements, to prove the amount declared per unit.

Reimbursement of pre-determined lump sum costs or pre-determined lump
sum contribution

Where, in accordance with Article 3(a)(iii) or (c), the grant takes the form of the
reimbursement of lump sum costs or of a lump sum contribution, the beneficiary
must declare as eligible costs or as requested contribution the global amount
specified in Article 3(a)(iii) or (c), subject to the proper implementation of the
corresponding tasks or part of the action as described in Annex L

If requested to do so in the context of the checks or audits described in Article 11.27,
the beneficiary must be able to provide adequate supporting documents to prove the
proper implementation. However, the beneficiary does not need to identify the actual
eligible costs covered or to provide supporting documents, notably accounting
statements, to prove the amount declared as lump sum.

Reimbursement of pre-determined flat-rate costs or pre-determined flat-rate
contribution
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11.20.5

Where, in accordance with Article 3(a)(iv) or (d), the grant takes the form of the
reimbursement of flat-rate costs or of a flat-rate contribution, the beneficiary must
declare as eligible costs or as requested contribution the amount obtained by
applying the flat rate specified in Article 3(a)(iv) or (d).

If requested to do so in the context of the checks or audits described in Article 11.27,
the beneficiary must be able to provide adequate supporting documents to prove the
eligible costs or requested contribution to which the flat rate applies. However, the
beneficiary does not need to identify the actual eligible costs covered or to provide
supporting documents, notably accounting statements, for the flat rate applied.

Reimbursement of costs declared on the basis of the beneficiary's usual cost
accounting practices

Where, in accordance with Article 3(a)(v), the grant takes the form of the
reimbursement of unit costs declared on the basis of the beneficiary's usual cost
accounting practices, the beneficiary must declare as eligible costs the amount
obtained by multiplying the amount per unit calculated in accordance with its usual
cost accounting practices by the actual number of units used or produced. If
requested to do so in the context of the checks or audits described in Article I11.27,
the beneficiary must be able to provide adequate supporting documents to prove the
number of units declared.

Where, in accordance with Article 3(a)(v), the grant takes the form of the
reimbursement of lump sum costs declared on the basis of the beneficiary's usual
cost accounting practices, the beneficiary must declare as eligible costs the global
amount calculated in accordance with its usual cost accounting practices, subject to
the proper implementation of the corresponding tasks or part of the action. If
requested to do so in the context of the checks or audits described in Article 11.27,
the beneficiary must be able to provide adequate supporting documents to prove the
proper implementation.

Where, in accordance with Article 3(a)(v), the grant takes the form of the
reimbursement of flat-rate costs declared on the basis of the beneficiary's usual cost
accounting practices, the beneficiary must declare as eligible costs the amount
obtained by applying the flat rate calculated in accordance with its usual cost
accounting practices. If requested to do so in the context of the checks or audits
described in Article I1.27, the beneficiary must be able to provide adequate
supporting documents to prove the eligible costs to which the flat rate applies.

In all three cases provided for in the first, second and third subparagraphs, the
beneficiary does not need to identify the actual eligible costs covered, but it must
ensure that the cost accounting practices used for the purpose of declaring eligible
costs are in compliance with the following conditions:

(a) the cost accounting practices used constitute its usual cost accounting practices
and are applied in a consistent manner, based on objective criteria independent
from the source of funding;
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(b) the costs declared can be directly reconciled with the amounts recorded in its
general accounts; and

(c) the categories of costs used for the purpose of determining the costs declared
are exclusive of any ineligible cost or costs covered by other forms of grant in
accordance with Article 3.

ARTICLE 11.21 — ELIGIBILITY OF COSTS OF ENTITIES AFFILIATED TO THE
BENEFICIARIES AND OF IMPLEMENTING BODIES DESIGNATED BY THE
BENEFICIARIES

I1.21.1 Where the Special Conditions contain a provision on entities affiliated to the
beneficiaries or a provision on implementing bodies, costs incurred by such an entity
or body are eligible, provided that they satisfy the same conditions under Articles
IL.19 and I1.20 as apply to the beneficiary, and that the beneficiary to which the
entity is affiliated or by which the implementing body is designated ensures that the
Agency, the Commission, the European Anti-Fraud Office (OLAF) and the
European Court of Auditors may exercise their rights under Article I1.27 also
towards the entity or body.

I1.21.2 The beneficiary to which the entity is affiliated or by which the implementing body
is designated shall ensure that the conditions applicable to it under Articles 11.3, 11.4,
IL.5, 11.7, 11.9 and IL. 10 are also applicable to the entity or body.

II.21.3 The beneficiaries shall retain sole responsibility for carrying out the action and for
compliance with the provisions of the Agreement. The beneficiaries shall ensure that
any agreement or contract with an affiliated entity or implementing body contains
provisions stipulating that the affiliated entity or implementing body has no right vis-
a-vis the Agency under the Agreement.

ARTICLE 11.22 BUDGET TRANSFERS

The estimated budget breakdown set out in Table 2 of Annex I1I may be adjusted by transfers
of amounts between budget categories, without this adjustment being considered as an
amendment of the Agreement within the meaning of Article II.12, provided that the action is
implemented as described in Annex L

The beneficiary may not however adjust amounts which, in accordance with Article 3(a)(iii)
or (c), take the form of lump sums.

ARTICLE I1.23 - TECHNICAL AND FINANCIAL REPORTING — REQUESTS FOR
PAYMENT AND SUPPORTING DOCUMENTS

I1.23.1 Action Status Reports - Requests for further pre-financing payments and
supporting documents

I1.23.1.1 Each beneficiary shall submit an Action Status Report (ASR) no later than 31
March following the end of each reporting period, covering its activities according
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11.23.1.2

to Annex I.

The ASR shall be drawn up in accordance with the template provided by the
Agency via TEN-Tec and include the following:

(a)

(b)
(©)
(d)

(e)

(®
(2
(h)
()
§);

(k)

M

the Agreement number, the action number, the transport mode and the project
of common interest it relates to;

the name and contact details of the author of the ASR;
information on the progress achieved by the activities;

the updated indicative breakdown by activity of the estimated eligible costs
referred to in Annex III, including:

1. the estimated eligible costs incurred for the implementation of the
activities during the previous reporting periods,

ii. the wupdated estimated eligible costs to be incurred for the
implementation of the activities during the on-going reporting period
and for each of the next reporting periods;

the financing needs per reporting period calculated as the amount obtained by
application of the reimbursement rate(s) set out in Article 3 to the eligible
costs referred to in indents (i) and (ii) of point (d);

the cumulated financing needs until the end of the on-going reporting period;

information on the contracts awarded for the implementation of the activities
and on compliance with the requirements set out in Articles I11.9 and 11.10;

environmental information;
information about measures taken to publicise the action;

for beneficiaries established in the European Union, the certification by the
Member State in which the beneficiary is established that the information
provided in the ASR is full, reliable and true; in exceptional cases, at the
request of the beneficiary, the certification may be provided by the Member
State in which the action is implemented;

in the first ASR, information on implementation schedule (such as critical
path, key performance rates and risk analysis), governance and monitoring of
the activities (such as organisational structure, internal coordination,
communication and reporting, and decision making process), and other
relevant administrative provisions (such as quality controls and audits);

in subsequent ASRs, information on any modifications and, if applicable, on
the progress of implementation of the arrangements referred to in point (k).

Where Article 4.1 provides for further pre-financing payments, each beneficiary
may submit a request for a further pre-financing payment together with the ASR
referred to in Article 11.23.1.1.

The request for a further pre-financing payment shall be accompanied by:

(a)

a statement on the amount of the previous pre-financing payments used to
cover costs of the action;
49



Agreement number: INEA/CEF/TRAN/M2016/1365578
Action No: 2016-CZ-TMC-0102-M

(b) where required by Article 4.1, a financial guarantee.

11.23.2 Interim and final reports - Requests for interim payments or for payment of the
balance and supporting documents

11.23.2.1 Interim reports - Requests for interim payments and supporting documents

Each beneficiary shall submit a request for interim payment at least every two reporting
periods, covering its activities according to Annex I. The request for interim payment shall be
submitted within 8 months following the end of the reporting period.

The request for interim payment shall be accompanied by the following documents:

(a)  an interim financial statement drawn up in accordance with Annex VI and containing a
statement of the eligible costs incurred by the beneficiary, its affiliated entities and its
implementing bodies for the implementation of its activities according to Annex I
during the reporting period or the two reporting periods;

(b) unless the Special Conditions provide otherwise, for each beneficiary for which the
total contribution in the form of reimbursement of actual costs is at least EUR 750 000
and which requests a reimbursement in that form of at least EUR 325 000 (when
adding all previous reimbursements in that form for which a certificate on the financial
statements has not been submitted), a certificate on the financial statements and
underlying accounts ,cerlilicale on the linancial slatements®;

This certificate shall be produced by an approved auditor or, in case of public bodies,
by a competent and independent public officer and drawn up in accordance with
Annex VII. It shall certify that the costs declared in the interim financial statement by
the beneficiary concerned, its affiliated entities or its implementing bodies for the
categories of costs reimbursed on the basis of actual costs are real, accurately recorded
and eligible in accordance with the Agreement.

The beneficiary shall certify that the information provided in the request for interim payment
is full, reliable and true. It shall also certify that the costs declared in the interim financial
statement are real and eligible in accordance with the Agreement and that the request for
payment is substantiated by adequate supporting documents that can be produced in the
context of the checks or audits described in Article 11.27.

11.23.2.2 Final report - Request for payment of the balance and supporting documents
Each beneficiary shall submit a request for payment of the balance within 12 months
following the completion date of the action as referred to in Article 2.2, covering its activities
according to Annex I. The requests for payment of the balance shall be jointly submitted by
all beneficiaries or shall be submitted by a beneficiary, acting on behalf of all beneficiaries.

The request for payment of the balance shall be accompanied by the following documents:

(a) the final report drawn up in accordance with Annex V and containing the following:
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(b)

(©)

(d)

(e)

(1)  the Agreement number, the action number, the transport mode and the project
of common interest it relates to;

(i) the name and contact details of the author of the report;

(iii) the objectives of its activities according to Annex I (if any deviation is
reported);

(iv) technical information on how its activities were implemented and fulfilled its
objectives;

(v) information on the contracts awarded for the implementation of the activities
and on compliance with the requirements set out in Articles 1.9 and 11.10;

(vi) environmental information;
(vii) information about measures taken to publicise the action;

(viii) information on other sources of Union funds (CEF, ERDF, Cohesion Fund,
H2020, TEN-T, EIPA, etc.) that have been used for the global project (e.g.
previous or subsequent phases not covered by this Agreement).

the final financial statement drawn up in accordance with Annex VI and containing a
statement of the eligible costs incurred by the beneficiary, its affiliated entities and its
implementing bodies for the implementation of its activities according to Annex I
during the last reporting period or the last two reporting periods since the last interim
financial statement;

A summaty Fnancial starement Csammary linancial saement”), aggregating the
financial statements already submitted previously by the beneficiary and indicating the
receipts referred to in Article 11.25.3.2; it must be drawn up in accordance with
Annex VI;

for beneficiaries established in the European Union, the certification by the Member
State in which the beneficiary is established that i) the information provided is full,
reliable and true and ii) the costs declared in the final financial statement are real and
eligible in accordance with this Agreement; in exceptional cases, at the request of the
beneficiary, the certification may be provided by the Member State in which the action
is implemented;

unless the Special Conditions provide otherwise, for each beneficiary for which the
total contribution in the form of reimbursement of actual costs is at least EUR 750 000
and which requests a reimbursement in that form of at least EUR 325 000 (when
adding all previous reimbursements in that form for which a certificate on the financial
statements has not been submitted) a certificate on the financial statements and
underlying accounts ,~cerlilicale on Lhe linancial slalerenl=

This certificate shall be produced by an approved auditor or, in case of public bodies,
by a competent and independent public officer and drawn up in accordance with
Annex VIIL. It shall certify that the costs declared in the final financial statement by the
beneficiary concerned, its affiliated entities and its implementing bodies for the
categories of costs reimbursed on the basis of actual costs are real, accurately recorded
and eligible in accordance with the Agreement. It shall also certify that all the receipts
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referred to in Article 11.25.3.2 have been declared.

The beneficiary shall certify that the information provided in the request for payment of the
balance is complete, reliable and true. It shall also certify that the costs incurred can be
considered eligible in accordance with the Agreement and that the request for payment is
substantiated by adequate supporting documents that can be produced in the context of the
checks or audits described in Article 11.27. In addition, it shall certify that all the receipts
referred to in Article 11.25.3.2 have been declared.

11.23.3 Non-submission of documents

Where a beneficiary has failed to submit a request for interim payment or payment of the
balance accompanied by the documents referred to above by the deadline set out in
Article I11.23.2 and where the beneficiary still fails to submit such a request within 60 days
following a written reminder sent by the Agency, the Agency reserves the right to terminate
the Agreement in accordance with Article I11.16.3.1(c), with the effects described in the third
and the fourth subparagraphs of Article 11.16.4.1.

11.23.4 Currency for requests for payment and financial statements and conversion
into euro

Requests for payment and financial statements shall be drafted in euro.

Beneficiaries with general accounts in a currency other than the euro shall convert costs
incurred in another currency into euro at the average of the daily exchange rates published in
the C series of Official Journal of the European Union, determined over the corresponding
reporting period. Where no daily euro exchange rate is published in the Official Journal of
the European Union for the currency in question, conversion shall be made at the average of
the monthly accounting rates established by the Commission and published on its website
(http://ec.europa.eu/budget/contracts grants/info contracts/inforeuro/inforeuro _en.cfm),
determined over the corresponding reporting period.

Beneficiaries with general accounts in euro shall convert costs incurred in another currency
into euro according to their usual accounting practices.

ARTICLE 11.24 - PAYMENTS AND PAYMENT ARRANGEMENTS
I1.24.1 Pre-financing

I1.24.1.1 The pre-financing is intended to provide the beneficiaries with a float. It remains
the property of the Union until it is cleared against interim payments or payment of
the balance to the beneficiaries.

Where payment of pre-financing is conditional on receipt of a financial guarantee,
the financial guarantee shall fulfill the following conditions:

(a) it is provided by an approved bank or an approved financial institution. The
guarantee shall be denominated in euros. Where a beneficiary is established in
a third country, the Agency may agree that a bank or a financial institution
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established in that third country may provide the guarantee if it considered that
the bank or financial institution offers equivalent security and characteristics
as those offered by a bank or financial institution established in a Member
State. At the request of the beneficiary and acceptance by the Agency, the
financial guarantee may be replaced by a joint and several guarantee by a third

party;

(b) the guarantor stands as first-call guarantor and does not require the Agency to
have recourse against the principal debtor (i.e. the beneficiary concerned); and

(c) it provides that it remains in force until the pre-financing is cleared against
interim payments or payment of the balance by the Agency and, in case the
payment of the balance is made in the form of a debit note, three months after
the debit note is notified to the beneficiary. The Agency shall release the
guarantee within the following month.

I1.24.1.2 First pre-financing payment

Without prejudice to Article 11.24.5, where Article 4.1 provides for a first pre-financing
payment upon entry into force of the Agreement or following a later date, the Agency shall
pay to each beneficiary within 30 days following that date or, where required by Article 4.1,
following receipt of the request for pre-financing payment or of the financial guarantee,
whichever is the latest.

11.24.1.3 Further pre-financing payments

Where Article 4.1.2 provides for further pre-financing payments, the amount of the further
pre-financing payment shall be calculated as follows:

(a)  the percentage specified in Article 4.1.2 shall be applied to the cumulated financing
needs referred to in point (f) of Article 11.23.1.1;

(b) the total amount of previous pre-financing payments already made shall be deducted
from the amount obtained in accordance with point (a);

(c)  where the statement on the amount of the previous pre-financing payments used
submitted in accordance with Article 11.23.1.2 shows that less than 70 % of the total
amount of the previous pre-financing payments already made has been used, the
amount obtained in accordance with points (a) and (b) shall be reduced by the
difference between the 70 % threshold and the amount used;

(d) the amount obtained in accordance with points (a), (b) and (c) shall be limited to the
difference between the ceiling for pre-financing and interim payments set out in Article
4.1.3 and the total amount of pre-financing and interim payments already made.

Without prejudice to Articles 11.24.4 and 11.24.5, the Agency shall pay to the beneficiary the
amount due as further pre-financing payment within 60 days following receipt of the request
for further pre-financing payment and of documents referred to in Article 11.23.1.1 or, where
required by Article 4.1, following receipt of the financial guarantee.
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11.24.2 Interim payments

Interim payments are intended to reimburse the eligible costs incurred by each beneficiary in
implementing its activities during the corresponding reporting periods.

Without prejudice to Articles 11.24.4 and 11.24.5, on receipt of the documents referred to in
Article 11.23.2, the Agency shall pay to each beneficiary the amount due as interim payment
within the time limit specified in Article 4.2.

This amount due as interim payment to a beneficiary shall be determined following approval
of the request for interim payment submitted by the beneficiary and the accompanying
documents and of the ASR for the reporting period or the two reporting periods covered.
Approval of those documents shall not imply recognition of the regularity or of the
authenticity, completeness and correctness of the declarations and information they contain.

The amount due as interim payment to a beneficiary shall be determined as follows:
(a) the following amounts, which depend on the form of the grant, shall be added:

(1)  where, in accordance with Article 3(a), the grant to the beneficiary, its affiliated
entities or its implementing bodies takes the form of the reimbursement of
eligible costs, the amount obtained by application of the reimbursement rate(s)
specified in that Article to the eligible costs approved by the Agency for the
concerned reporting period(s) and the corresponding categories of costs;

(i)  where, in accordance with Article 3(b), the grant to the beneficiary, its affiliated
entities or its implementing bodies takes the form of a unit contribution, the
amount obtained by multiplying the unit contribution specified in that Article by
the actual number of units approved by the Agency for the concerned reporting
period(s);

(iii) where, in accordance with Article 3(c), the grant to the beneficiary, its affiliated
entities or its implementing bodies takes the form of a lump sum contribution, the
lump sum specified in that Article, subject to approval by the Agency of the
proper implementation during the concerned reporting period(s) of the
corresponding tasks or part of the action in accordance with Annex [;

(iv) where, in accordance with Article 3(d), the grant to the beneficiary, its affiliated
entities or its implementing bodies takes the form of a flat-rate contribution, the
amount obtained by applying the flat rate referred to in that Article to the eligible
costs or to the contribution accepted by the Agency for the concerned reporting
period(s).

(b)  the interim payment shall clear 100% of the pre-financing payments already made for
the reporting periods covered by the request for interim payment or previous interim
payments and which have not been cleared against previous interim payments. The
amount of the pre-financing payments to be cleared shall be deducted from the amount
obtained in accordance with point (a);
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(c)  the amount obtained in accordance with points (a) and (b) shall be limited to the
difference between the percentage of the ceiling for pre-financing and interim
payments set out in Article 4.1.3 and the total amount of the pre-financing and interim
payments already made.

11.24.3 Payment of the balance

The payment of the balance, which may not be repeated, is intended to reimburse or cover
after the end of the period set out in Article 2.2 the remaining part of the eligible costs
incurred by the beneficiaries for its implementation. Where the total amount of earlier
payments is greater than the final amount of the grant determined in accordance with
Atrticle I1.25, the payment of the balance may take the form of a recovery as provided for by
Article 11.26.

Without prejudice to Articles 11.24.4 and 11.24.5, on receipt of the documents referred to in
Article 11.23.2, the Agency shall pay the amount due as the balance within the time limit
specified in Article 4.2.

This amount shall be determined following approval of the request for payment of the
balance and of the accompanying documents and in accordance with the fourth subparagraph.
Approval of the request for payment of the balance and of the accompanying documents shall
not imply recognition of the regularity or of the authenticity, completeness and correctness of
the declarations and information they contain.

The amount due as the balance shall be determined by deducting, from the final amount of
the grant determined for each beneficiary in accordance with Article I1.25, the total amount of
pre-financing and interim payments already made to the beneficiary.

11.24.4 Suspension of the time limit for payment

The Agency may suspend the time limit for payment specified in Articles 4.2 and 11.24.1.3 at
any time by formally notifying the beneficiary concerned that its request for payment cannot
be met, either because it does not comply with the provisions of the Agreement, or because
the appropriate supporting documents have not been produced, or because there is doubt
about the eligibility of the costs declared in the financial statement.

The beneficiary concerned shall be notified as soon as possible of any such suspension,
together with the reasons thereof.

Suspension shall take effect on the date when notification is sent by the Agency. The
remaining payment period shall start to run again from the date on which the requested
information or revised documents are received or the necessary further verification, including
on-the-spot checks, is carried out. Where the suspension exceeds two months, the beneficiary
concerned may request a decision by the Agency on whether the suspension is to be
continued.

Where the time limit for payment has been suspended following the rejection of one of the
ASRs, the final report or one of the financial statements provided for by Article 11.23 and the
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new report or statement submitted is also rejected, the Agency reserves the right to terminate
the Agreement or the participation of the beneficiary concerned in accordance with
Article 11.16.3.1(c), with the effects described in Article 11.16.4.

I1.24.5 Suspension of payments

11.24.5.1

11.24.5.2

The Agency may, at any time during the implementation of the Agreement,
suspend the pre-financing payments, interim payments or payment of the balance
for all beneficiaries, or suspend the pre-financing payments or interim payments for
any one or several beneficiaries:

(a) if the Agency has evidence that a beneficiary has committed substantial errors,
irregularities or fraud in the award procedure or in the implementation of the
grant, or if a beneficiary fails to comply with its obligations under the
Agreement;

(b) if the Agency has evidence that a beneficiary has committed systemic or
recurrent errors, irregularities, fraud or breach of obligations under other
grants funded by the Union or by the European Atomic Energy Community
which were awarded to that beneficiary under similar conditions, provided that
those errors, irregularities, fraud or breach of obligations have a material
impact on this grant;

(c) if the Agency suspects substantial errors, irregularities, fraud or breach of
obligations committed by a beneficiary in the award procedure or in the
implementation of the Agreement and needs to verify whether they have
actually occurred;

(d) following an evaluation of the progress of the project, in particular in the event
of major delays in the implementation of the action; or

(e) if the Agency does not receive all the documents required under Directive
2011/92/EU on the assessment of the effects of certain public and private
projects on the environment, Directive 2009/147/EC on the conservation of
wild birds, Directive 92/43/EEC on the conservation of natural habitats and of
wild fauna and flora, Directive 2000/60/EC establishing a framework for
Community policy in the field of water, or any other relevant environmental
legislation as listed in the application form (the section concerning compliance
with Union policy on environmental protection).

Before suspending payments, the Agency shall formally notify all the beneficiaries
of its intention to suspend payments, specifying the reasons thereof and, in the
cases referred to in points (a), (b), (d) and (e) of Article 11.24.5.1, the necessary
conditions for resuming payments. The beneficiaries shall be invited to make any
observations within 30 calendar days from receipt of this notification.

If, after examination of the observations submitted by the beneficiaries, the Agency
decides to stop the procedure of payment suspension, the Agency shall formally
notify all the beneficiaries thereof.
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If no observations have been submitted or if, despite the observations submitted by
the beneficiaries, the Agency decides to pursue the procedure of payment
suspension, it may suspend payments by formally notifying all the beneficiaries
thereof, specifying the reasons for the suspension and, in the cases referred to in
points (a), (b), (d) and (e) of Article 11.24.5.1, the definitive conditions for resuming
payments or, in the case referred to in point (c) of Article 11.24.5.1, the indicative
date of completion of the necessary verification.

The suspension of payments shall take effect on the date when the notification is
sent by the Agency.

In order to resume payments, the beneficiaries shall endeavour to meet the notified
conditions as soon as possible and shall inform the Agency of any progress made in
this respect.

The Agency shall, as soon as it considers that the conditions for resuming payments
have been met or the necessary verification, including on-the-spot checks, has been
carried out, formally notify all the beneficiaries thereof.

During the period of suspension of payments and without prejudice to the right to
suspend the implementation of the action in accordance with Article II.15.1 or to
terminate the Agreement or the participation of a beneficiary in accordance with
Article I1.16.1 and Article 11.16.2, the beneficiary or beneficiaries concerned by the
suspension of payments are not entitled to submit any requests for payments.

The corresponding requests for payments and supporting documents may be
submitted as soon as possible after resumption of payments or may be included in
the first request for payment due following resumption of payments in accordance
with the schedule laid down in Article 4.1.

11.24.6 Notification of amounts due

The Agency shall formally notify the amounts due, specifying whether it is a further pre-
financing payment, an interim payment or the payment of the balance. In the case of payment
of the balance, it shall also specify the final amount of the grant determined in accordance
with Article I1.25.

11.24.7 Interest on late payment

On expiry of the time limits for payment specified in Articles 4.2 and 11.24.1, and without
prejudice to Articles 11.24.4 and 11.24.5, the beneficiaries are entitled to interest on late
payment at the rate applied by the European Central Bank for its main refinancing operations
in euros ("the reference rate"), plus three and a half points. The reference rate shall be the rate
in force on the first day of the month in which the time limit for payment expires, as
published in the C series of the Official Journal of the European Union.

The first subparagraph shall not apply to beneficiaries that are Member States of the Union,
including regional and local government authorities and other public bodies acting in the
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name and on behalf of the Member State for the purpose of this Agreement.

The suspension of the time limit for payment in accordance with Article 11.24.4 or of
payment by the Agency in accordance with Article I1.24.5 may not be considered as late
payment.

Interest on late payment shall cover the period running from the day following the due date
for payment, up to and including the date of actual payment as established in Article 11.24.9.
The interest payable shall not be considered for the purposes of determining the final amount
of grant within the meaning of Article 11.25.3.

By way of derogation from the first subparagraph, when the calculated interest is lower than
or equal to EUR 200, it shall be paid to the beneficiary only upon request submitted within
two months of receiving late payment.

I1.24.8 Currency for payments

Payments by the Agency shall be made in euro.

11.24.9 Date of payment

Payments by the Agency shall be deemed to be effected on the date when they are debited to
the Agency's account.

11.24.10 Costs of payment transfers

Costs of the payment transfers shall be borne in the following way:

(a) costs of transfer charged by the bank of the Agency shall be borne by the Agency;

(b)  costs of transfer charged by the bank of a beneficiary shall be borne by the beneficiary;

(c) all costs of repeated transfers caused by one of the parties shall be borne by the party
which caused the repetition of the transfer.

11.24.11 Payments to the beneficiaries

The Agency shall make payments to each beneficiary.

ARTICLE I1.25 - DETERMINING THE FINAL AMOUNT OF THE GRANT
I1.25.1 Calculation of the final amount

Without prejudice to Articles 11.25.2, 11.25.3 and 11.25.4, the final amount of the grant shall
be determined for each beneficiary as follows:

(a)  where, in accordance with Article 3(a), the grant to the beneficiary, its affiliated entities
or its implementing bodies takes the form of the reimbursement of eligible costs, the
amount obtained by application of the reimbursement rate(s) specified in that Article to
the eligible costs approved by the Agency for the corresponding categories of costs;
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(b)

(©)

(d)

where, in accordance with Article 3(b), the grant to the beneficiary, its affiliated
entities or its implementing bodies takes the form of a unit contribution, the amount
obtained by multiplying the unit contribution specified in that Article by the actual
number of units approved by the Agency;

where, in accordance with Article 3(c), the grant to the beneficiary, its affiliated entities
or its implementing bodies takes the form of a lump sum contribution, the lump sum
specified in that Article, subject to approval by the Agency of the proper
implementation of the corresponding tasks or part of the action in accordance with
Annex I;

where, in accordance with Article 3(d), the grant to the beneficiary, its affiliated
entities or its implementing bodies takes the form of a flat-rate contribution, the amount
obtained by applying the flat rate referred to in that Article to the eligible costs or to the
contribution accepted by the Agency.

Where Article 3 provides for a combination of different forms of grant for the beneficiary, its
affiliated entities or its implementing bodies, these amounts shall be added.

11.25.2 Maximum amount

The total amount paid by the Agency to a beneficiary may in no circumstances exceed the
maximum amount of the grant for that beneficiary specified in Article 3.

Where the amount determined in accordance with Article I1.25.1 for a beneficiary exceeds
this maximum amount, the final amount of the grant for that beneficiary shall be limited to
the maximum amount specified in Article 3.

I1.25.3 No-profit rule and taking into account of receipts

I1.25.3.1 The grant may not produce a profit for the beneficiaries, unless specified

otherwise in the Special Conditions. For each beneficiary, "profit" shall mean a
surplus of its receipts over its eligible costs.

11.25.3.2  The receipts to be taken into account are the receipts established, generated or

confirmed on the date on which the request for payment of the balance is drawn
up by the beneficiary, which fall within one of the following two categories:

(a) income generated by its activities under the Agreement; or
(b) financial contributions specifically assigned by the donors to the financing

of its eligible costs reimbursed by the Agency in accordance with
Article 3(a)(i).

I1.25.3.3  The following shall not be considered as receipts to be taken into account for the

purpose of verifying whether the grant produces a profit for the beneficiaries:

(a) financial contributions referred to in point (b) of Article 11.25.3.2, which
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may be used by the beneficiaries to cover costs other than the eligible costs
under the Agreement;

(b) financial contributions referred to in point (b) of Article 11.25.3.2, the
unused part of which is not due to the donors at the end of the period set out
in Article 2.2.

11.25.3.4  The eligible costs to be taken into account are the eligible costs approved by the
Agency for the categories of costs reimbursed in accordance with Article 3(a).

11.25.3.5  Where the final amount of the grant determined in accordance with
Articles 11.25.1 and I1.25.2 would result in a profit for a beneficiary, the profit
shall be deducted in proportion to the final rate of reimbursement of its actual
eligible costs approved by the Agency for the categories of costs referred to in
Article 3(a)(i). This final rate shall be calculated on the basis of the final amount
of the grant for the beneficiary in the form referred to in Article 3(a)(i), as
determined in accordance with Articles 11.25.1 and 11.25.2.

11.25.4 Reduction for poor, partial or late implementation, or breach of contractual
obligations

If the action is not implemented properly in accordance with Annex 1, or if a beneficiary fails
to comply with any other obligations under this Agreement, the Agency may reduce the grant
amount per beneficiary set out in Article 3 in proportion to the improper implementation of
the action or to the seriousness of the breach of obligations.

This includes the case where the Agency does not receive all the documents required under
Directive 2011/92/EU on the assessment of the effects of certain public and private projects
on the environment, Directive 2009/147/EC on the conservation of wild birds, Directive
92/43/EEC on the conservation of natural habitats and of wild fauna and flora, Directive
2000/60/EC establishing a framework for Community policy in the field of water, or any
other relevant environmental legislation as listed in the application form (the section
concerning compliance with Union policy on environmental protection).

ARTICLE 11.26 - RECOVERY

11.26.1 Recovery at the time of payment of the balance

Where the payment of the balance for a beneficiary takes the form of a recovery, the Agency
shall formally notify the beneficiary concerned of its intention to recover the amount unduly
paid:

(a)  specifying the amount due and the reasons for recovery;

(b) inviting the beneficiary concerned to make any observations within a specified period.
If no observations have been submitted or if, despite the observations submitted by the

beneficiary concerned, the Agency decides to pursue the recovery procedure, the Agency
may confirm recovery by formally notifying to the beneficiary concerned a debit nuie i*delil
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noce L specitiing the terms and the date for paviment

If the beneficiary concerned does not repay the Agency by the date specified in the debit
note, the Agency or the Commission shall recover the amount due from the beneficiary in
accordance with Article 11.26.3.

I1.26.2 Recovery after payment of the balance

Where an amount is to be recovered in accordance with Articles 11.27.6, 11.27.7 and 11.27.8,
the beneficiary concerned by the audit or OLAF findings shall repay the Agency the amount
in question.

Before recovery, the Agency shall formally notify the beneficiary concerned of its intention
to recover the amount unduly paid:

(a) specifying the amount due (including any amount unduly paid by the Agency as a
contribution towards the costs incurred by its affiliated entities or its implementing
bodies) and the reasons for recovery;

(b) inviting the beneficiary concerned to make any observations within a specified period.

If no observations have been submitted or if, despite the observations submitted by the
beneficiary concerned, the Agency decides to pursue the recovery procedure, the Agency
may confirm recovery by formally notifying to the beneficiary concerned a delii rivite i *delii
noce . specitiing the terms and the date for paviment

If the beneficiary concerned does not repay the Agency by the date specified in the debit
note, the Agency or the Commission shall recover the amount due from the beneficiary in
accordance with Article 11.26.3.

I1.26.3 Recovery procedure failing repayment by the date specified in the debit note

If payment has not been made by the date specified in the debit note, the Agency or the
Commission shall recover the amount due:

(a) by offsetting it against any amounts owed to the beneficiary concerned by the Union or
the Eumpean Atonice Ensroy {omomunity cEvraton} {oftsetiing”); in exceptional
circumstances, justified by the necessity to safeguard the financial interests of the Union,
the Agency may recover by offsetting before the due date; the heneticiars™s priou
consent shall not be required; an action may be brought against such offsetting before
the General Court of the European Union pursuant to Article 263 TFEU;

b) by drawing on the financial guarantee where provided for in accordance with Article 4.1
X g gu p
Crdraerz o the lansial ouaranles™

(¢) where provided for in the Special Conditions, by holding the beneficiaries jointly and
severally liable;

(d) by taking legal action in accordance with Article T1.18.2 or with the Special Conditions
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or by adopting an enforceable decision in accordance with Article 11.18.3.
11.26.4 Interest on late payment

If payment has not been made by the date set out in the debit note, the amount due shall bear
interest at the rate established in Article 11.24.7. Interest on late payment shall cover the
period running from the day following the due date for payment, up to and including the date
when the Agency or the Commission actually receives payment in full of the outstanding
amount.

Any partial payment shall first be appropriated against charges and interest on late payment
and then against the principal.

11.26.5 Bank charges

Bank charges incurred in connection with the recovery of the sums owed to the Agency shall
be borne by the beneficiary concerned except where Directive 2007/64/EC of the European
Parliament and of the Council of 13 November 2007 on payment services in the internal
market amending Directives 97/7/EC, 2002/65/EC, 2005/60/EC and 2006/48/EC and
repealing Directive 97/5/EC applies.

ARTICLE 11.27 — CHECKS, AUDITS AND EVALUATION
I1.27.1 Technical and financial checks, audits, interim and final evaluations

The Commission or the Agency may carry out technical and financial checks and audits in
relation to the use of the grant. It may also check the statutory records of the beneficiaries for
the purpose of periodic assessments of lump sum, unit cost or flat-rate amounts.

Information and documents provided in the framework of checks or audits shall be treated on
a confidential basis.

In addition, the Commission or the Agency may carry out interim or final evaluation of the
impact of the action measured against the objective of the Union programme concerned, in
order to assess whether the objectives, including those relating to environmental protection,
have been attained.

Checks, audits or evaluations made by the Commission or the Agency may be carried out
either directly by its own staff or by any other outside body authorised to do so on its behalf.

Such checks, audits or evaluations may be initiated during the implementation of the
Agreement and for a period of five years starting from the date of payment of the balance.
This period shall be limited to three years if the maximum amount specified in Article 3 is
not more than EUR 60 000.

The check, audit or evaluation procedure shall be deemed to be initiated on the date of receipt
of the letter of the Commission or the Agency announcing it.

11.27.2 Duty to keep documents
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The beneficiaries shall keep all original documents, especially accounting and tax records,
stored on any appropriate medium, including digitalised originals when they are authorised
by their respective national law and under the conditions laid down therein, for a period of
five years starting from the date of payment of the balance.

This period shall be limited to three years if the maximum amount specified in Article 3 is
not more than EUR 60 000.

The periods set out in the first and second subparagraphs shall be longer if there are on-going
audits, appeals, litigation or pursuit of claims concerning the grant, including in the case
referred to in Article I1.27.7. In such cases, the beneficiaries shall keep the documents until
such audits, appeals, litigation or pursuit of claims are closed.

I1.27.3 Obligation to provide information

The beneficiaries shall provide any information, including information in electronic format,
requested by the Commission or the Agency or by any other outside body authorised by it in
the framework of a check, audit or evaluation.

In case a beneficiary does not comply with the obligations set out in the first subparagraph,
the Commission or the Agency may consider:

(a) any cost insufficiently substantiated by information provided by the beneficiary as
ineligible;

(b) any unit, lump sum or flat-rate contribution insufficiently substantiated by information
provided by the beneficiary as undue.

I1.27.4 On-the-spot visits

During an on-the-spot visit, the beneficiaries shall allow Commission or Agency staff and
outside personnel authorised by the Commission or the Agency to have access to the sites and
premises where the action is or was carried out, and to all the necessary information,
including information in electronic format.

They shall ensure that the information is readily available at the moment of the on-the-spot
visit and that information requested is handed over in an appropriate form.

In case a beneficiary refuses to provide access to the sites, premises and information in
accordance with the first and second subparagraphs, the Commission or the Agency may

consider:

(a) any cost insufficiently substantiated by information provided by the beneficiary as
ineligible;

(b) any unit, lump sum or flat-rate contribution insufficiently substantiated by information
provided by the beneficiary as undue.
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I1.27.5 Contradictory audit procedure

On the basis of the findings made during the audit, a prervisianal report {7 drast audit report ™
shall be drawn up. It shall be sent by the Commission or the Agency or its authorised
representative to the beneficiary concerned, which shall have 30 days from the date of receipt
to submit observations. The final rexci-1 (*Iinal andit epar™) shall e w2 15x 1he beneficiary
concerned within 60 days of expiry of the time limit for submission of observations.

11.27.6 Effects of audit findings

On the basis of the final audit findings, the Commission or the Agency may take the
measures which it considers necessary, including recovery at the time of payment of the
balance or after payment of the balance of all or part of the payments made by it, in
accordance with Article I1.26.

In the case of final audit findings made after the payment of the balance, the amount to be
recovered shall correspond to the difference between the revised final amount of the grant for
the beneficiary concerned, determined in accordance with Article I1.25, and the total amount
paid to the beneficiary concerned under the Agreement for the implementation of its
activities.

I1.27.7 Correction of systemic or recurrent errors, irregularities, fraud or breach of
obligations

I1.27.7.1  The Commission or the Agency may take all measures which it considers
necessary, including recovery at the time of payment of the balance or after
payment of the balance of all or part of the payments made by it under the
Agreement, in accordance with Article I1.26, where the following conditions are
fulfilled:

(a) the beneficiary is found, on the basis of an audit of other grants awarded to
it under similar conditions, to have committed systemic or recurrent errors,
irregularities, fraud or breach of obligations that have a material impact on
this grant; and

(b) the final audit report containing the findings of the systemic or recurrent
errors, irregularities, fraud or breach of obligations is received by the
beneficiary within the period referred to in Article 11.27.1.

I1.27.7.2  The Commission or the Agency shall determine the amount to be corrected under
the Agreement:

(a) wherever possible and practicable, on the basis of costs unduly declared as
eligible under the Agreement.

For that purpose, the beneficiary concerned shall revise the financial
statements submitted under the Agreement taking account of the findings
and resubmit them to the Commission or the Agency within 60 days from
the date of receipt of the final audit report containing the findings of the
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(b)

(c)

systemic or recurrent errors, irregularities, fraud or breach of obligations.

In the case of systemic or recurrent errors, irregularities, fraud or breach of
obligations found after the payment of the balance, the amount to be
recovered shall correspond to the difference between the revised final
amount of the grant for the beneficiary concerned, determined in
accordance with Article I1.25 on the basis of the revised eligible costs
declared by the beneficiary and approved by the Commission or the
Agency, and the total amount paid to the beneficiary concerned under the
Agreement for the implementation of its activities;

where it is not possible or practicable to quantify precisely the amount of
ineligible costs under the Agreement, by extrapolating the correction rate
applied to the eligible costs for the grants for which the systemic or
recurrent errors or irregularities have been found.

The Commission or the Agency shall formally notify the extrapolation
method to be applied to the beneficiary concerned, which shall have 60 days
from the date of receipt of the notification to submit observations and to
propose a duly substantiated alternative method.

If the Commission or the Agency accepts the alternative method proposed
by the beneficiary, it shall formally notify the beneficiary concerned thereof
and determine the revised eligible costs by applying the accepted alternative
method.

If no observations have been submitted or if the Commission or the Agency
does not accept the observations or the alternative method proposed by the
beneficiary, the Commission or the Agency shall formally notify the
beneficiary concerned thereof and determine the revised eligible costs by
applying the extrapolation method initially notified to the beneficiary.

In the case of systemic or recurrent errors, irregularities, fraud or breach of
obligations found after the payment of the balance, the amount to be
recovered shall correspond to the difference between the revised final
amount of the grant for the beneficiary concerned, determined in
accordance with Article 11.25 on the basis of the revised eligible costs after
extrapolation, and the total amount paid to the beneficiary concerned under
the Agreement for the implementation of its activities; or

where ineligible costs cannot serve as a basis for determining the amount to
be corrected, by applying a flat rate correction to the maximum amount of
the grant specified in Article 3 or part thereof, having regard to the principle
of proportionality.

The Commission or the Agency shall formally notify the flat rate to be
applied to the beneficiary concerned, which shall have 60 days from the
date of receipt of the notification to submit observations and to propose a
duly substantiated alternative flat rate.
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If the Commission or the Agency accepts the alternative flat rate proposed
by the beneficiary, it shall formally notify the beneficiary concerned thereof
and correct the grant amount by applying the accepted alternative flat rate.

If no observations have been submitted or if the Commission or the Agency
does not accept the observations or the alternative flat rate proposed by the
beneficiary, the Commission or the Agency shall formally notify the
beneficiary concerned thereof and correct the grant amount by applying the
flat rate initially notified to the beneficiary.

In the case of systemic or recurrent errors, irregularities, fraud or breach of
obligations found after the payment of the balance, the amount to be
recovered shall correspond to the difference between the revised final
amount of the grant for the beneficiary concerned after flat-rate correction
and the total amount paid to the beneficiary concerned under the Agreement
for the implementation of its activities.

I1.27.8 Checks and inspections by OLAF

The European Anti-Fraud Office (OLAF) shall have the same rights as the Commission and
the Agency, notably right of access, for the purpose of checks and investigations.

By virtue of Council Regulation (Euratom, EC) No 2185/96' of 11 November 1996
concerning on-the-spot checks and inspections carried out by the Commission in order to
protect the European Communities' financial interests against fraud and other irregularities
and Regulation (EU) No 883/2013* of the European Parliament and the Council of 11
September 2013 concerning investigations conducted by the European Anti-Fraud Office
(OLAF), OLAF may also carry out on-the-spot checks and inspections in accordance with the
procedures laid down by Union law for the protection of the financial interests of the Union
against fraud and other irregularities.

Where appropriate, OLAF findings may lead to recovery by the Agency. They may also lead
to criminal prosecution under national law.

11.27.9 Checks and audits by the European Court of Auditors

The European Court of Auditors shall have the same rights as the Agency and the
Commission, notably right of access, for the purpose of checks and audits.

'OJL292,15.11.1996, p.2
20J L 248, 18.09.2013, p.1
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ANNEX II1
ESTIMATED BUDGET OF THE ACTION

Table 1: Planned sources of financing of the eligible costs of the action

Financing sources Amount of financial
contribution to the
action eligible costs

(EUR)

1. CEF-Transport financing 131,496,521
2. Beneficiary's own resources 0

of which:

(a) EIBloan 0
3. State budget(s) 26,799,520
4. Regional/ local budget(s) 0
5. Income generated by the 0
action
6. Other sources 0

TOTAL 158,296,041
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Table 3: Indicative breakdown per beneficiary of the maximum CEF contribution
(EUR)

Not applicable.
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ANNEX IV
MANDATE [N]

I, the undersigned,

[forename, surname and function of the legal representative of the future beneficiary signing
this mandate],

representing,

[full official name of the future beneficiary| [(ACRONYM or short name)]
[official legal status or form]

[Registration No [official registration No]|

[full official address]|

[VAT No [VAT number]] ,

hereinafter referred to as "the beneficiary",

for the purposes of the signature and the implementation of the grant agreement
No INEA/CEF/[Sector]/[<M or A><year>|/[xxxx] for the Action No [action code] entitled
"[action title as specified in Article 1 GA]" with the Innovation and Networks Executive
Agency (hereinafter referred to as "the grant agreement")

hereby mandate:

[full official name of the coordinator] [(ACRONYM or short name)]

[official legal status or form]

[Registration No [official registration No]]

[full official address]

[VAT No [VAT numberl]],

represented by [forename, surname and function of the legal representative of the
coordinator] (hereinafter referred to as "the coordinaton’

[Option 1 — if the coordinator will sign on behalf of the other beneficiaries:
1.  to sign in my name and on my behalf the grant agreement and its possible subsequent
amendments with the Innovation and Networks Executive Agency,

and
2. toact on behalf of the beneficiary in compliance with the grant agreement. ]

[Option 2 — if the coordinator will not sign on behalf of the other beneficiaries:
to act on behalf of the beneficiary in compliance with the grant agreement. ]

I hereby confirm that the beneficiary accepts all terms and conditions of the grant agreement
and, in particular, all provisions affecting the coordinator and the other beneficiaries. [Text if
the coordinator is the sole recipient of all payments:In particular, 1 acknowledge that, by
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virtue of this mandate, the coordinator alone is entitled to receive funds from the Innovation
and Networks Executive Agency and distribute the amounts corresponding to the
beneficiary's participation in the action.]

I hereby accept that the beneficiary will do everything in its power to help the coordinator
fulfil its obligations under the grant agreement, and in particular, to provide to the
coordinator, on its request, whatever documents or information may be required.

I hereby declare that the beneficiary agrees that the provisions of the grant agreement,
including this mandate, shall take precedence over any other agreement between the
beneficiary and the coordinator which may have an effect on the implementation of the grant

agreement.

This mandate shall be annexed to the grant agreement and shall form an integral part thereof.

SIGNATURE
[signature]

[forename, surname, function of the legal representative of the mandating beneficiary]

Done at [place], on [date]

In [duplicate][[ ] original copies] in English
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ANNEX V
MODEL FINAL REPORT

The templates for the final report as referred to in Article I1.23 are those provided by the
Agency, and are available on the Agency website at the following link:

http://ec.europa.cu/inea/en/connecting-europe-facility/cef-transport/beneficiaries-info-point

ANNEX VI
MODEL FINANCIAL STATEMENT(S)

The templates for financial statements as referred to in Article 11.23 are those provided by the
Agency, and are available on the Agency website at the following link:

http://ec.europa.eu/inea/en/connecting-europe-facility/cef-transport/beneficiaries-info-point
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ANNEX VII

MODEL TERMS OF REFERENCE FOR THE CERTIFICATE ON THE FINANCIAL
STATEMENTS

The model terms of reference for the certificate on the financial statements as referred to in
Article T1.23 are those provided by the Agency, and are available on the Agency website at
the following link:

http://ec.europa.eu/inea/en/connecting-europe-facility/cef-transport/beneficiaries-info-point

The model terms of reference for the certificate on the financial statements include templates
for:
the Terms of Reference for an Independent Report of Factual Findings on costs
declared under a Grant Agreement financed under the Connecting Europe Facility
(CEF), and
— the independent report of factual findings on costs declared under a grant agreement
financed under the Connecting Europe Facility (CEF), including its annex.
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