

The Partial Contract concluded on the basis of the Framework Agreement signed on 12 October 2016 with the title:

**Utilization of foreign experience in the siting process for a deep geological repository for radioactive waste in the Czech Republic**

*between*

**CONTRACTING PARTIES**

Client: **Česká republika – Správa úložišť radioaktivních odpadů**

Registered office: Dlážděná 6, 110 00 Praha 1, Czech Republic

Represented by: RNDr. Jiří Slovák, Managing Director

ID: 66000769,

Banking details:

Name of Bank: ČNB, Na Příkopě 28, Praha 1

Account No.: xxxxxxxxxxxxxxxxx

Not a payer of VAT

(hereinafter referred to as the “**Client**”) and

Name of company: **Posiva Oy (lead party) in consortium with Saanio & Riekkola Oy**

Registered office: Olkiluoto, FI- 27160 Eurajoki, Finland

Represented by: Janne Mokka

ID: 1029258-8,

Tax ID: FI10292588,

Banking details:

Name of Bank: Nordea (NDEAFIHH)

Account No.: FI xxxxxxxxxxxxxxxxx

(hereinafter referred to as the “**Supplier**“)

(hereinafter both referred to as the “**Contractual Parties**”)

Contractual Parties conclude the following Partial Contract in accordance with the provisions of Article 5 and in the format of Annex No 4 of the Framework Agreement.

Partial Contract Title:  
**Principles of the DGR site selection criteria application**

Name of Partial Contract:	<b>Principles of the DGR site selection criteria application</b>
Area of Services:	v. the assessment and/or development of a safety case and supporting safety assessments
ID of Services:	2016-120-07

	Function	Name	Date	Signature
Client approved for chapter 1	Project Manager	Ilona Pospíšková		
Worked out by	Project Manager of the Partial Contract	Antonín Vokál		
Partial Contract approved by the Client	Managing Director	Jiří Slovák		
Supplier approved project manager	Project Manager	Kimmo Lehto		
Supplier approved manager for partial contract	Project Manager of the Partial Contract	Kimmo Lehto		
Partial Contract approved by the Supplier	Sales Director, Posiva Oy	Mika Pohjonen		
	Managing Director, Saanio&Riekkola Oy	Timo Saanio		
	Managing Director, Posiva Solutions Oy	Mika Pohjonen		

## 1 CLIENT'S ASSIGNMENT

### 1.1 Requirements for the scope and technical specification

The purpose of this PC is to jointly develop the update of methodology for application of DGR site selection criteria for reducing the number of locations according to the "DGR Development in the Czech Republic, Action Plan 2017-2025".

For this purpose, the Client delivers the document: "Requirements, suitability indicators, and criteria for selecting locations for deep geological repository (translation of the MP22 SÚRAO guide)", hereinafter only simply "DGR site selection criteria" to the Supplier and provide the decree No. 378/2016 Coll. on siting of a nuclear installation.

The Supplier will provide advisory services concerning the updating the methodology for application of the DGR site selection criteria that will include:

- thorough review of the input documents: "DGR site selection criteria" and "Methodology for application of site selection criteria".
- discussion of the Supplier's comments on the input documents
- reviewed reports with a summary report including recommendations concerning the input documents

The Client nominates Mr. Antonín Vokál, e-mail: [vokal@surao.cz](mailto:vokal@surao.cz) as Project Manager of the Partial Contract. The Supplier will communicate directly with this person with correspondence copied on all occasions to Mrs. Ilona Pospíšková, e-mail: [pospiskova@surao.cz](mailto:pospiskova@surao.cz).

The Client requires that the Supplier nominates parties to the PC that will be financed from this Partial Contract.

Changes of persons nominated either by the Client or the Supplier are permitted without the requirement for amending the PC. In case of a change of Project Manager either on the side of the Client or the Supplier, the Project Manager of the one party shall be required to notify his/her counterpart in writing of the change.

### Required Services deadlines

Milestone 1: Handing over of the comments of the Supplier based on thorough review of the input document: "DGR site selection criteria" and the document: "Methodology for application of site selection criteria"	12/2017
Milestone 2: Discussion of the Supplier's comments on the input document between the Supplier and the Client	12/2017
Milestone 3: Handing over reviewed reports and a summary report of the Supplier with recommendations concerning delivered documents	01/2018

### Estimated labour intensity and limitations thereof

The Client estimates that the volume of the work involved will be 100 hours.

### Specific requirements concerning the organisation of the Services

N/A.

## 2 CONFIRMATION / MODIFICATION OF THE ASSIGNMENT OF SERVICES BY THE SUPPLIER

### 2.1 Scope of Services and technical specification

The Supplier confirms the assignment of Services by the Client stated in Article 1.1.

### 2.2 Fulfilment dates

The Supplier agrees the deadlines stated in Article **Chyba! Nenalezen zdroj odkazů.** by the Client if the existing documentation is delivered to Supplier on time.

The Supplier may suggest changes to the partial deadlines; however, the final deadline should be in line with the requirements of the Client.

### 2.3 Price of the Partial Contract

Based on the Clients estimation on work hours (100 h), the estimated price of this Partial Contract is 16 610 € plus expenses.

The expenses will be travel costs (air fares, hotel expenses, local travel expenses etc.).

### 2.4 Organization of Services

The Supplier nominates Mr. Kimmo Lehto as their Project Manager. Mr. Juhani Vira and Mr. Peter Wikberg will be the main reviewers carrying out the task defined in this Partial Agreement. Some additional reviewers with special expertise will need to be utilized during the work.

Table 1. Personnel and roles in the Partial Contract work.

Name	Role	Class	Hours
Kimmo Lehto	Project Manager	2	10
Juhani Vira	Primary reviewer	1	45
Peter Wikberg	Primary reviewer	1	45

### 2.5 Risk identification

Supplier has identified one risk: delay of the availability of the documentation in English.

## 3 CONCLUSION OF THE PARTIAL CONTRACT

The Articles 1 and 2 of this Partial Contract are valid in full.

The Partial Contract will be concluded in line with Article 5 of the FA.

This Partial Contract becomes valid and comes into force on the date of its signature by authorized representatives of both Contractual Parties.