Annex 2 to the Contract No. 282158/2016 - CRA

BUDGET STRUCTURE FOR CZECH ODA PROJECTS

Budget

Total cost of

i it (i roject (in EURO]
Kintlofexpentitie Unit Numlfer of | Price per unit (in | project (| ) | From Czech ODA| From other
units EURO) budget resources
1. Personal costs (in case of oublic procurements the unit price is lump-sum, in case of subsidies
wage costs including statutory payment of health and social insurance or costs experts; each
person has its own line, management and experts cv in enclosure
1.1 Management month/day/hour
1.1.1 Project manager month 3 300,00 900,00 900,00
1.2 Experts/consultants month/day/hour
1.3 Administrative/auxiliary personnel month/day/hour
1.3.1 security guard month 3 200,00 600,00 600,00
Personal costs - subtotal
2. Travel costs
2.1 International travel costs air ticket/ticket
2.2 Local transport month/day/km
2.3 Vehicle operation costs
2.4 Accommodation night
2.5 Visas number
2.6 Health preparation (vaccination, medicaments, security courses)
2.7 Travel insurance day/month
2.8 Expense allowances (Per diems to operative regulation of the Ministry of Finance da
of the Czech Republic on basic tariffs of meal allowances in foreign currency) Y
Travelling costs - subtotal
3. Equipment and goods supplies (exclusively for the purposes of the project, all
must be specified)
3.1 Long-term intangible property (software, intangible results of research,
ble rights etc.)
3.2 Long-term tangible property (lands, buildings, corporeal chattels (pozemky,
stavby, movité véci (utilization period > one year), basic herd, fdraught animals etc.)
3.3 Depreciations
3.4 Stock, material
3.4.1 Cleaning and fencing the territory Sqg.m. 1200
- The removal of soil from the surface; 1170,00 1170,00
- Covering the territory with soil; 890,00 890,00
- Grading the territory; 730,00 730,00
- Cutting out holes on the territory; unit 50 180,00 180,00
- Cementing the iron pipes; unit 50 630,00 630,00
- Fencing the territory with steel wire; m. 140 2870,00 2870,00
- Constructing the iron gate; unit 1 890,00 890,00
- Installing the iron gate; unit 1 260,00 260,00
- Painting the gate and the fence. Sqg.m. 210 640,00 640,00
3.4.2 Preparing and installing information board:
- Making the board of 4-5 meters height; unit 1 425,00 425,00
- Hanging the banner with an appropriate design and information; unit 1 135,00 135,00
- Installing the iron board on the selected territory. unit 1 120,00 120,00
3.5 Carrying out greening activities: m. 140
- Evergr?en plants W',!I be bought and planted on the whole perimeter sqm. 700 560,00 560,00
to create the “green fence” (LVY)
o Plant!ng honey a.nd other kind of plants for greening the territory and sqm. 35 360,00 360,00
fighting against arosion;
Equipment and goods supplies - subtotal
4.Direct costs in the place of implementation (only those serving exclusively the
purposes of the project - must be accompanied by accountable receipts)
4.1 Real property lease month/day
4.2 Services related to the lease of real property (telephone/Internet, heting, water month/day

supply, security guards, minor repairs)




Budget

Total cost of

i it (i roject (in EURO
Kintlofexpentitie Unit Numlfer of | Price per unit (in | project (| ) | From Czech ODA| From other
units EURO) budget resources
4.2.1 Obtaining permissions for the installation of electricity, natural gas and sewer:
- Electricity 580,00 580,00
- Natural gas 720,00 720,00
- Water and sewer 560,00 560,00
| 4.2.2 Costs for the installation of electricity, natural gas and sewer points:
- Electricity 970,00 970,00
- Natural gas 1190,00 1190,00
- Water and sewer 1070,00 1070,00
4.3 Miscellaneous material (e.g. office equipment)
4.5 Other direct expenditure in the place of implementation (must be specified) month/day

Direct expenditure in the place of implementation - subtotal




Budget

Kind of expenditure

Unit

Number of
units

Price per unit (in
EURO)

Total cost of
project (in EURO)

From Czech ODA
budget

From other
resources

5. Subdeliveries (services fully provided externally)

5.1 Research, construction, assembly, service, site logistics and other technical work

5.1.1Building temporary storage area

9680,00

9680,00

5.2.2Preparing the initial drawing of the building

940,00

940,00

5.2 Expert services (expert analyses, technical documentation, research, legal and
economic consultations etc.)

5.3 Transport of material and goods (including customs and insurance)

5.4 Rental charges for passenger cars

days

5.5 Rental charges for leased corporeal chattels (machines, apparatuses, equipment
etc.)

5.6 Translations, interpreting

5.7 Photocopying, printing

5.8 Conferences, seminars, training courses costs

5.9 Financial services (bank charges etc.)

5.10 The rest (must be specified)

Subdeliveries - subtotal

6.Direct support for target groups

6.1 Travel costs and per diems (must be itemized)

6.2 Payment of fees and charges (scholarships, training courses, registration fees)

6.3 Other direct support (must be specified)

Direct support for target groups - subtotal

7. Other eligible direct costs of the proiect

7.1 Other direct costs (must be specified)

The rest - subtotal

8. Direct costs of the project - total (1-7)

9. Administrative (indirect) costs (not more than seven per cent of 8. Direct costs
of project - total) (need not be proved by accountable receipts)

10. Overall eligible costs (8+9)

11. In-kind inputs (in-kind inputs

specify

In-kind inputs - subtotal

costs (from Czech ODA budget)

27 070,00

27 070,00

Non-investment costs (paid from Czech Republic's foreign development
cooperation funds)




