ANNEX 2
TO THE ELIXIR COLLABORATION AGREEMENT
WITH THE NODE

COMMISSIONED SERVICES CONTRACT NR2
FOR THE IMPLEMENTATION STUDY
CZ-2017-DATAMOVEMENT

The EUROPEAN MOLECULAR BIOLOGY LABORATORY (EMBL) as part of and
mandated by the ELIXIR Consortium, hosting the ELIXIR Hub located at EMBL’s
Outstation the European Bioinformatics Institute (hereinafter referred to as “EMBL-
EBI™), located on the Wellcome Genome Campus in Hinxton, UK, Cambridgeshire CB10
18D, represented by Dr. Niklas Blomberg, ELIXIR Director,

Hereinafter called “the ELIXIR Hub”
and

The Institute of Organic Chemistry and Biochemistry, Czech Academy of Sciences, v.v.i.
(IOCB AS CR) based in Prague as mandated by

Biology Centre, Academy of Sciences of the Czech Republic, Ceské Bud&jovice (BC)
Charles University, Prague (CU)

Institute of Biotechnology, Academy of Sciences of the Czech Republic, Prague (IBT)
International Clinical Research Center of St. Anne's University Hospital, Brno (ICRC)*
Institute of Chemical Technology, Prague (ICT)

Institute of Microbiology AS CR, Prague (IMB)

Institute of Molecular Genetics, Academy of Sciences of the Czech Republic, Prague
(IMG)

Masaryk University, Brno (MU)

Palacky University, Olomouc (UP)

University of South Bohemia, Ceské Bud&jovice (USB)

CESNET z.s.p.o., Prague (Czech Education and Scientific Network)

University of West Bohemia, Plzefi (UWB)

Czech Technical University, Prague (CTU)

e o e e o o @

represented by RNDr PhDr Zdenek Hostomsky CSc, IOCB AS CR director.
Hereinafter called the “Czech ELIXIR Node” or the “ELIXIR Node”,
each one a “Party” and collectively “the Parties”.

WHEREAS

A. This Contract is an integral part of the ELIXIR Collaboration Agreement (‘CA’) with
the ELIXIR Node. All provisions of the ELIXIR CA are applicable and remain unchanged
as set forth therein.



B. As set forth in art. 8.6 ECA and art. 5.3 CA the ELIXIR Board may commission
technical or administrative services from the ELIXIR Node that would normally fall
under the responsibility of the Hub and such activities shall be funded through the
ELIXIR Budget (Commissioned Services).

C. The definition and process for selecting and approving ELIXIR Implementation
Studies, being services commissioned from the ELIXIR Node, is set forth in Board Paper
ELIXIR/2015/27 - “Proposal for a process for the selection and approval of ELIXIR
Commissioned Services” approved by the ELIXIR Board on 227 of October 2015.
Accordingly, an ELIXIR Implementation Study is a specific, time limited (usually less
than 18 months) study in which the ELIXIR Hub brings relevant ELIXIR Node services
together into a single proposal for a concerted requirements definitions project. It has
technical and/or scientific components that may establish reference implementations or
baseline performance metrics, and it shall deliver a report that, if considered appropriate,
may provide the basis for future Infrastructure Services. The pre-financing rules of the
Implementation Studies are set forth in the ELIXIR Board Paper ELIXIR/2016/12.

D. The ELIXIR Hub has selected the Czech ELIXIR Node to carry out the
Implementation Study in accordance with the above-mentioned process in collaboration
with the Finland ELIXIR Node, the German ELIXIR Node, the Swedish ELIXIR Node
and EMBL-EBI in its function as an ELIXIR Node.

This Commissioned Services Contract for the Implementation Study sets out the scope
and the terms under which the Czech ELIXIR Node shall perform its part of the
Implementation Study and is annexed to the CA, which serves as a master agreement.

The Parties hereby agree on the following clauses
1. The Project

1.1. The aim of this Implementation Study (hereinafter also referred to as the “Project”)
is to bring together funded work already taking place within ELIXIR-EXCELERATE,
EUDAT2020 and the ELIXIR Nodes into an integrated activity:

Deployment and integration of FTS3 by CESNET for use by ELIXIR and
integrated into the ELIXIR AAI for use by RDSDS and other activities.

Deploy and test in a wide area testbed the first pre-releases from EMBL-EBI of
the Reference Data Set Distribution Service (RDSDS) currently being developed
by EMBL-EBI within the EUDAT 2020 project.

The expansion and performance of the current data transfer testbed to explore
FTS3 and RDSDS by identifying ELIXIR nodes (and others) capable of hosting
large reference data sets and the reference data sets that will be transferred to test
the system.

1.2.  The participants of this Project are the Czech ELIXIR Node, the Finland ELIXIR
Node, the German ELIXIR Node, the Swedish ELIXIR Node and EMBL-EBI in its
function as an ELIXIR Node. Each Node is solely liable for its own part of the Project.



1.3, The Czech ELIXIR Node will ensure the implementation of its part of the Project,
reporting and communication and shall perform the tasks as detailed in art 2.

2. Tasks to be performed by the ELIXIR Node

2.1.  Notwithstanding the ELIXIR Node’s general obligations as outlined in the CA,
the tasks performed by the ELIXIR Node including the delivery of the milestones and
deliverables as a part of the Implementation Study shall be the following:

a) Deliverable: Deploy FTS3 enabled with ELIXIR AAI documented and ready for
use; Month 2;

b) Deliverable: Project final report delivered with outcomes and impact of the study
Month 6.

2.2. The ELIXIR Node submits the Project Plan attached as Appendix 1 to this
Contract, which includes the Project schedule in accordance with which the Project shall
be performed. The part of the Project to be performed by the Czech ELIXIR Node shall
be the works indicated in art. 2.1.

2.3.  The ELIXIR Node shall provide a final report that describes the outcomes and
impact of the study and makes the allocation of funds in its delivery of the Commissioned
Services transparent for all ELIXIR Member States. The report shall be peer-reviewed by
the appropriate ELIXIR Technical and Leadership Groups. The final report will be
approved by the ELIXIR Director. A written approval of the report shall not be
unreasonably withheld.

2.4.  The ELIXIR Node is responsible to ensure that the ELIXIR Hub has up-to-date
contact details of the persons responsible for the Project.

2.5.  The ELIXIR Node provides updates on Project progress upon request by the
ELIXIR Hub.

3. Funding of the Project

3.1.  As set forth in art. 5.3.1 of ELIXIR CA with the ELIXIR Node, technical or
administrative services commissioned by the ELIXIR Hub from the Node will be funded
by the ELIXIR Budget.

3.2.  The value of the part of the Project carried out by the Czech ELIXIR Node is
7,500 EUR. The funding shall be distributed as follows:

A pre-financing of 7,500 EUR shall be provided to the ELIXIR Node after the signature
of this Contract.

3.3.  Once this Contract has been signed, the ELIXIR Node shall issue an initial invoice
to the ELIXIR Hub based on the approved pre-financing amount. The ELIXIR Hub shall
provide the funding within 30 days of acceptance of said invoice.



3.4. Should the ELIXIR Director not approve the deliverable, the ELIXIR Director
shall give the Node precise guidance on how to revise the deliverable. The Node shall be
provided with a reasonable time to perform the deliverable revision, however the total
duration of the Project shall not, in any case, exceed 18 months’ time, unless decided
otherwise in accordance with the rules set up in 4.3 and 4.4.

3.5. The invoices shall be VAT free, include an identifier and invoice number issued -
by the ELIXIR Hub and include the following recipient’s details:

ELIXIR Hub
EMBL-EBI
Wellcome Genome Campus

Hinxton, Cambridge
CB10 1SD, UK

The invoices shall be sent to admin@elixir-europe.org.

4, Project duration and termination of the Contract
4.1.  The Project starts on 1 October 2017 and lasts for 6 months.

472. This Contract ends when either the Project ends or the Commissioned Service
Contract is terminated in accordance with art. 8.8 ECA or art. 15 CA, with the effect from
the date of the Project end or the termination of the obligations imposed on the Parties.

43. In case the time allocated for the Project expires without the ELIXIR Node having
satisfactorily provided the deliverable, no further funding will be granted to the ELIXIR
Node for the Project; notwithstanding that the CA may be terminated by the ELIXIR
Board in accordance with Art. 15.3 CA. Exceptionally upon the approval by the ELIXIR
Director the duration of the Project might be extended without granting any further
funding provided that the total duration of the Project including the extended period does
not exceed 18 months. The extension of the total Project’s duration beyond 18 months
requires the approval by the ELIXIR Board.

4.4. Inthe event of a delay in the performance of the Project caused by a force majeure
referred to in art. 4.5 or caused by the ELIXIR Hub, the duration of the Project shall be
extended by the time of the delay. The grounds and effect of such delay shall be confirmed
in accordance with the rules set up in art. 4.3.

4.5. A force majeure is an event that cannot reasonably be expected to have been taken
into consideration at the time of signing the Contract and that makes it impossible or
unreasonably difficult to perform the Project within the time set or in the manner agreed.
Examples of a force majeure include wars, insurrections, natural disasters, interruptions
in energy supply or data communications, fires, strikes, blockades, or other equally
significant and uncommon events beyond the control of the Parties.

5. Internal quality assurance and evaluation of Implementation Study



5.1. The ELIXIR Node ensures to implement and maintain the internal quality
assurance system during the performance of this Contract in order to safeguard the
coordination of the Project, assuring adequate resources, documentation and expertise, as
required in the ELIXIR Collaboration Agreement.

5.2. Software developed and data produced as part of this Implementation Study will
be Open Source or Open Access from the beginning of the Implementation Study under
appropriate license in line with ELIXIR best practice recommendations. Exceptions to
this policy will be agreed in writing after review by ELIXIR Director and the Heads of
Nodes Committee.

53. The performance of the Implementation Study by the ELIXIR Node shall be
evaluated by the ELIXIR Scientific Advisory Board as part of the overall ELIXIR
infrastructure review.

54 The ELIXIR Node shall ensure that all records on how the funds have been used

are kept for a ten-year period.

In witness whereof, the Parties have caused the Contract to be executed by their duly
authorised representatives as of the Effective Date.

Institute of Organic Chemistry and The EMBL as part of and mandated by
Biochemistry, Czech Academy of the ELIXIR Consortium, hosting the
Sciences ELIXIR Hub
P . g B
Zdenek Hostomsky &Niklas Blomberg /
Date: Date:
18 .12, 20Ty 2E.t 250
/

Appendix 1: Project Plan





