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1. Introduction

1.1. Purpose

This Requirements Specification Document (RSD) lists the technical requirements and constraints on a
product related to the RA1 programme of the ELI Beamlines project. This can lead to identification of the
product interfaces with the ELI Beamlines science-based technology and ELI Beamlines building facility. This
RSD also acts as the parent document for technical requirements that are addressed in lower level design
description documents {see chapter 1.4).

1.2. Scope of work

This Requirements Specification Document (RSD} states and describes the technical requirements for
fabrication of G1 and G4 diffraction grating mounts for the L4 10 PW compressor. These mounts are an
integral part of the overall L4 laser system of ELI-Beamlines and are registered in the PBS database under the
following PBS codes: RA1.L4.CMP1.10PW.OM.G1.MT and RAL1.L4.CMP1.10PW.OM.G4.MT.

This RSD contains all of the technical requirements: functional, performance and design, delivery, safety
and quality requirements for the following products (tender number: TP19_018): G1 and G4 Diffraction
Grating Mounts for 1.4 10PW Compressor (“Mounts” in further text). In addition to the requirements specified
hereinafter, all parts of the mounts shall fully comply with the drawings provided in the Reference
Documents (see below RD-01, chapter 1.8).

The G1 and G4 grating mounts will be located inside the L4 10PW compressor vacuum chamber and will
provide a support structure for large and heavy diffraction gratings. The optomechanical mounts will enable
the gratings to be held in a precisely defined position and to be remotely steered, with very high precision
and stability, whilst operating under high vacuum (10”7 mbar) within the compressor chamber.

Required part of the supply is development of manufacturing documentation for the G1 and G4 mounts,
manufacture, functional testing including the motorized actuators, and delivery to ELI-Beamiines of two
mounts, one for G1 and one for G4. The mounts have identical principal design but their layouts are arranged
symmetrically with respect to the axis parallel to the axial translation {see below).

The following tables provide a summary of the contractual requirements. The total scope of the contract
comprises all the requirements stated or implied in the foregoing text, whether or not included in this
summary.

1.3. Terms, Definitions and Abbreviations

For the purpose of this document, the following abbreviated terms are applied:

Abbreviation Meaning
CA Contracting Authority
ELI Extreme Light Infrastructure
FzU Institute of Physics AS CR, v. v. i, in Czech FyzikéIni dstav AVER. v. v. i.
L4 Identification of laser system
L4c Identification code of hall
LxWxH Length x Width x Height
L O A 7 AU e U
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Abbreviation | Meaning

MCTR Motion Control System

N/A Not Applicable

PBS Praduct Breakdown Structure {CA internal term)

RA1 Research Activity 1

RGA Residual Gas Analyzer

RSD Requirements Specification Document

TCID Team Center IDentifier (unique identifier number)

VCD Verification Control Document

1.4. Reference Documents

Number of . : : :
PR TCID Title of Document/ File
RD-01 00236527/A | Drawing_package-G1_and_G4_difraction_grating_mounts_for_L4

Detailed list of drawings included within RD-01 archive:

Drawing TC No 1 Filename Sheets || . Flle
il | | format
00236057 G1-G4 Sestava (G1-G4 assembly) 1 PDF
00236096 Plovoucl zékladna {Air cushion baseplate) 1 POF
00236087 Pojizdna zdkladna {Linear translation baseplate) 1 PDF
00236010 Zakladni deska (Tripod baseplate) 1 PDF
00236018 Spodni deska {Bottom baseplate) 1 PDF
00236073 Opéra L (L shaped rib) 1 PDF
00236106 Frame optics 1 PDF

1.5. References to standards

If this document includes references to standards or standardized/ standardizing technical documents the
CA allows/permits also another equal solution to be offered. If a supplier offers another equal solution the CA
shall not reject its bid, once the supplier by appropriate means in the bid proves that the offered supplies,
services or works meet in an equivalent manner the requirements including references to standards or
technical documents.
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2. Technical description

2.1. Gratings and their configuration in the L4 pulse compressor

The diffraction gratings are not part of the supply but are described for better understanding. The gratings
G1 and G4 are identical and their size is 850 x 700 x 100 mm, see Figure 1. The gratings are made frem fused
silica and their weight is approximately 130 kg.
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Figure 1: Dimensions of the diffraction gratings G1 and G4. The gratings are 100(+0/-1) mm thick.

The gratings G1 and G4 will be arranged in the L4 compressor symmetrically according to the vertical
plane of symmetry, as represented in Figure 2. The G1 and G4 mounts, although of identical design, will

therefore have mirror-like symmetry.

Gl

Figure 2: Spatial configuration of the gratings G1 and G4 In the L4 compressor: the gratings and their mounts are arranged
symmetrically to each other. The gratings are ariented in space so that the front surface is rotated in yaw by 37.1 degrees
with respect to the horizontal axis, and are inclined vertically (in pitch) by 4.07 degrees with respect to the horizontal axis.
The required horizontal translation (see below} is in the direction of the horizontal axis.
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2.2, Grating Mounts

The optomechanical mount design for the support of grating 4 {G4) is shown in Figure 3. The mount is
equipped with a tripad mechanism making it possible rotation of the grating around 3 axes (roll, pitch, yaw).
The tripod legs have flexure joints at each end making it possible the desired angular displacements. The
tripod is designed to provide the point of rotation of the mounted grating, for all axes, on the centre of the
front surface of the grating, with an accuracy of approximately 1 mm. Movement of the flexure joint unit is
motarized using high-resolution vacuum-rated actuators {type Newport VHRU -10V9; travel range 10 mm,
resolution 50 nm, absolute accuracy 2 pm, load capacity 500 N). CA will provide these actuators along with
the encaders {Renishaw type) to the Supplier for their integration into the mounts.

Figure 3: Assembly of the optomechanical mount G4. The three legs providing the three-axis rotation, equipped by
flexure joints, are shown in dark yellow. The body of the mount is represented in dark blue, while brackets serving to fix
the upper movable part during transport and installation are shown in green. The motorized stepper actuator serving for
transtational movement is seen in front near the mount base plate.

The mounts have also transtation stage providing movement along the optical axis (see also Figure 2}, The
stage uses high vacuum actuators {type Phytron VS5 coupled to vacuum planetary gearbox VGPL), which will
be provided to the Supplier by CA.

The required range of motion in each axis is given in Table 1.

The mounts will be sitting on the internal chassis of the L4 compressor, and the baseplate of the mounts is
equipped by mounting brackets that allow affixing the mounts to the chassis. During installation, the mounts
will be pre-positioned on the chassis using air cushion, see drawing package in Section 8 and the full 3D
model that will be provided on award of the contract.
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Table 1: Required parameters of individual movements of the G1 and G4 mounts.

Movement Range Resolution * Accuracy * Actuator type Encoder
Yaw +0.3° 0.5 prad 1 prad equivalent Stepper Yes
Pitch +0.3° 0.5 yrad 1 prad equivalent Stepper Yes
Rall 0.3° 0.5 prad 1 prad equivalent * Stepper Yes
Axtal translation 50 mm Spum 10 um Stepper + ball screw Yes

! One incremental step of motorized actuator; one graduation of fine adjustment scale for micrometric screw
? Absolute position knowledge by encoder readout, bidirectional repeatability for motions without encoder
? Obtained by calculation from readout of encoders providing data along non-paraliel direction

Yaw: rotation around the vertical axis
Pitch: rotation around the horizontal axis parallel to the mirror surface
Rell: rotation around the horizontal axis perpendicular to the mirror surface

The principal material of the mounts will be aluminium alloy {e.g. EN AW 5083), free of internal stress. The
CA will provide the Supplier with the raw material of aluminium alloy for manufacture of all parts of the
mounts. All machined companents will be machined from solid with no welding and then bolted together.

All fixings {bolts, nuts, washers) shall be from stainless steel.

The mounts will be operating in high-cleanliness vacuum, at nominal pressure 10 mbar. All holes made in
the mounts have therefore to be vented, as indicated in the drawings.

2.3. Grating Supporting Bezels (Frames)

The optomechanical mounts are designed to accommodate the gratings within bezels {frames) as shown
in the drawings in Section 8 - Drawing Package. Fully detailed 3D model of the grating support bezels will be
provided on award of contract.

The above described units {translation stage and 3-axis tripod positioner) for optomechanical positioning
of the gratings provide sufficient margin, as well as design flexibility, for attaching grating bezels to the
optomechanical mount and to allow keeping the centre of rotation of the grating on the grating front surface
centre. The design also provides space for implementation of grating protection covers, as indicated in
Section 8 - Drawing Package and alsc in the 3D model that will be provided on award of the contract.

Attached to the bezels are 6 mounting points consisting of boss with a precisely toleranced @6 hole
suitable for mounting a corner cube reflector for laser scanning. Design of these mounting points is included
in Section 8 - Drawing Package and in the 3D model that will be provided on award of the contract.
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2.4. Interface Requirements

The mounts will be installed on the internal optical chassis of the compressor. Mechanical requirements
are detailed in Section 3. Detailed 3D mode! of the internal optical chassis will be provided on award of the
contract.

The gratings will be first mounted into the bezels (frames) and will be protected by covers. These bezels
will serve for handling of the gratings and for mounting on top of the positioning unit of the mount. The
bezels shall therefore be equipped with removabile lifting eyes for their manipulation.

The optomechanical mounts shall provide an interface to the lifting equipment used to position the
mounts inside the compressor. The mounts shall be equipped with appropriately dimensioned lifting eyes
making possible safe manipulation, with the entire mounts including the bezels with installed gratings
(protected by covers), for their installation inside the compressor.

The mounts shall also have an interface with the L4 compressor Motion Control System {MCTR) for the
function of grating positioning and readout of status signals. The control system and cabling between the
mounts and the controller is being designed and built under a separate contract. Within the scope of this
contract only the wiring connections are required from various actuators and sensors to the respective
connector array and/or junction box on the mount,

Each mounts shall integrate the following elements of motorized positioning and of status {or
environment) readout:

a) Tripod angular movements {roll, pitch, yaw)
3x Newport VHRU stepper actuator with integrated limit switches
3x Renishaw linear encoder to measure displacement of the actuators
3x Renishaw linear encoder to measure displacement of the grating support plate

b} Axial linear translation
1x Phytron stepper actuator + gearbox
1x Renishaw encoder to measure linear displacement
2x Limit switch

¢} Environment monitoring
3x Temperature sensor
1x Acceleromeater

Actuators along with the encoders, temperature sensors and accelerometers will be provided to the Supplier
for their integration into the mounts by the CA.

2.5. List of CA supplied equipment

s Actuators (inciuding gearbox for axial translation) according to Table 1
®  Encoders

* Temperature sensors and accelerometers

s Retro reflecting corner cubes

e Raw material for machined aluminium components
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2.6. General Requirements for Manufacture, Testing, and Packaging

2.6.1, Cleaning Procedure for Machined Parts

Physical pre-cleaning

a. Prior to cleaning, all machined components and fixings shall be examined.
All surfaces shall be inspected one by one and shall be free of scratches, rolling, cracks, scale, or
other defects.

¢.  All swarf, burrs, etc. from the machined surfaces shall be physically removed. The procedures may
include high pressure air blasting, water jet, scraping, swabbing etc.

d. Gross contaminations from the manufacturing process shall be removed by washing or rinsing with
suitable general purpose solvent.

Cleaning / washing

a. All components shall be cleaned separately. Cleaning of assembled components and systems is not
allowed.

b. All components to be ¢leaned shall be thoroughly inspected. Areas or re-entrant volumes which may
trap cleaning agents or may have depasits from the fabrication process shall be identified and closely
followed during the whole cleaning process.

c. Degrease using detergent and town water, using a mild alkaline non-etch environment with a pH
<11. If local reguiation permits it is advised to use as an alternative trichloroethylene or
perchloroethylene. Allowed procedures include rinsing, immersion and swabbing. Use of high
pressure hot water jet {>100 bar), using 2% solution of Brulin 1990GD at 65-70°C is recommended.
Application of vapour degreasing process additionally to c) is recommended.

Immediately after c}, without letting the surface dry, wash thoroughly with town water, without
detergent. Recommended is use of high pressure hot water jet at temperatures around 80° C or
higher. Pay particular attention to any trapped volumes.

f. Wash with clean demineralised water {minimum resistivity = 10° Ohm/cm). Allowed procedures
include immersion and rinsing; use of high pressure hot water jet {temperature 60-80° C} is
recommended.

g Step f} should be ideally done by using ultrasonic bath. Use of ultrasenic bath for all small to medium
size components and complex-shape components in step f) is mandatory.

h. Al bolts shall be cleaned in ultrasenic bath with 2% solution of Brulin 816GD. Subsequently the bolts
shall be cleaned by ultrasonic bath of clean acetone or isopropyl.

i.  As far as practicable all components should be baked out at temperatures 200 to 300° C in a vacuum
oven at a pressure <1 mbar, to achieve vacuum surfaces low in hydrocarbons.
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2.6.2. General rules for assembling

. Any use of grease shall be avoided unless absolutely necessary.
. The only UHV compatible approved lubricants are Krytox™ LVP and Braycote Micronic 601EF
. The mounts shall be assembled in clean space with cleanliness Class 5 according to €SN EN IS0

14644 standard {equivalent to 1SO 14644}, or better.

. All care should be taken to preserve the cleanliness of CA supplied equipment.

2.6.3. Testing and inspection

. The assembled mounts shall be tested in clean space or clean flowbox with cleanliness Class 5
according to CSN EN 15O 14644 standard (equivalent to ISO 14644}, or better.
. The mounts shall be thoroughly tested at works for functionality {resolution / range / accuracy /

encoder readings / integration with the electronic controller) with mass simulators corresponding to
the aggregated mass of the corresponding mirror and its frame.

2.6.4. Packaging

. Each movement or movable part of the optomechanical mounts shall be firmly locked before
packaging to avoid damage during transport, by means of a securing bracket.

. Each mount shall be packed separately.

. A multi-layer wrapping protocol shall be applied to preserve Class 5 level of cleanliness {according to
CSN EN ISO 14644 standard (equivalent to I1SO 14644), or better) during shipping.

. The interior of the package container shall be filled with clean dry air or nitrogen.

. Each maount shall be triple bagged, with two layers of polyethylene cleanroom film {e.g.
UltraLOPlus™ or equivalent) and then one layer of a vapour barrier material such as foil. Seams shall
be taped or heat sealed. Excess air between wrappings shall be evacuated and the bags sealed with
desiccant packs inside.

3. Functional, Performance and Design requirements

3.1. General Design and Manufacturing Requirements

REQ-027527/A
R1-01 - The mounts shall be manufactured in accordance with the attached reference
drawings (see Section 8} and the fully detailed 3D model that will be provided following
award of contract.

NOTE: The manufacturing of the mounts shall be started only after approval of the
manufacturing design by the CA {see R1-09 - REQ-027535/A).

Verification method: R ~ Review

REQ-027528/A
R1-02 — Any principal documentation shall be in English language.

Verification method: R - Review
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REQ-027529/A
R1-03 = The principal material of the mounts shall be aluminium and/or stainless steel.
Verification method: R — Review, | - Inspection

REQ-027530/A
R1-04 — The mounts shall feature integration of electrical actuator including wiring for
actuators and electrical devices to the connector array and/or junction box attached to
the mount.
Verification method: R — Review, | — Inspection

REQ-027531/A
R1-05 - The manufacturing design of the mounts shall avoid any trapped volumes of air,
e.g. the mounting holes shall not be blind tapped.
Verification method: R - Review, | — Inspection

REQ-027532/A
R1-06 - The mounts shall be attachable to the optical chassis and shall be able to be pre-
positioned {without engaging the actuators) by activating the in-built system of air
cushions (see drawings in Section 8), with precision of £1 mm.
Verification method: R — Review, | - Inspection

REQ-027533/A
R1-07 — The manufacturing design will include paosition encoders for each movement
according to Table |, allowing reading out absolute position with a precision of at least of
the indicated resolution. The encoders must allow absolute position readout after
switching the encoder on, without homing the movement.
Verification method: R — Review, | — Inspection

REQ-027534/A
R1-08 — Each mount {minus grating) shall be supplied with a means of lifting that ensures
the base of the mount is horizontal in both axes when the mount is lifted from a single
point of suspension.
Verification method: R — Review, | — Inspection

REQ-027535/A

R1-09 — The manufacturing design, i.e. 3D model and drawing, shall be approved by CA
before production.

Verification method: R — Review
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REQ-027536/A
R1-10 ~ All edges of the mounts shall be chamfered 0.5x45°, unless stated otherwise on
the corresponding drawings.
Verification method: R = Review, | — Inspection

REQ-027537/A
R1-11 - All outer surfaces of the mounts shall be machined resulting in surface quality of
Ra 0.8 um or better.
Verification method: R — Review, | — Inspection

REQ-027538/A

R1-12 - All internal surfaces or internal poorly accessible surfaces of the mounts shall be
machined to provide surface quality of Ra 3.2 um or better.

Verification method: R - Review, | - Inspection

3.2. Requirements for manufacture

REQ-027539/A
R2-01 - Only new materials and equipment shall be used. Recycled material and reused
equipment shall not be acceptable.
Verification method: R — Review

REQ-027540/A
R2-02 — No parts of the mounts shall exhibit any visible surface defects, such as
scratches, digs, bumps (from clamping in the manufacturing process), etc.
Verification method: I - Inspection

REQ-027541/A
R2-03 - The surface of all parts of the mounts shall be milled. Grinding, polishing, sand
blasting or any other surface treatment is not allowed,
Verification method: | - Inspection

REQ-027542/A

R2-04 — The manufactured parts, including all holes, shall be completely free of
machining chips.

Verification method: | - Inspection
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REQ-027543/A
R2-05 — Each grating bezel (frame) shall be supplied with a removable grating cover
made from stainless steel.
Verification method: | — Inspection

REQ-027544/A
R2-06 - Best practice shall be followed in the implementation of the vacuum electrical
cables and of connector arrays and/or junction boxes,
Verification method: Not To Be Tracked within VCD

REQ-027648/A

R2-07 - The suppler shall coordinate with the CA on the selection and construction
details for the vacuum electrical cables, connector arrays and/or junction boxes, in order
to ensure sufficient EMP resistance, vacuum cleanliness, compatibility with the long
cable runs and interface compliance to the L4 compressor Motion Control System
{MCTR).

Note: The long electrical cable runs interconnecting G1 and G4 with the MCTR controller
are not part of the supply.

Verification method: Not To Be Tracked within VCD

3.3. Actuators and Electronic Elements Integration Requirements

REQ-027545/A
R3-01 - The stepper motors Newport VHRU and Phytron VSS (supplied by CA} electrical
actuators shall be integrated into the mounts (see also Table |).

Verification method: | - Inspection

REQ-027546/A
R3-02 - Vacuum compatible (107 mbar) electrical wiring shall be supplied from the
actuators, position encoders up to connector array and/or junction box attached to the
mount.

Verification method: R — Review, | — Inspection

REQ-027547/A
R3-03 - Vacuum compatible {107 mbar} limit switches shall be used.

Verification method: R — Review, | = Inspection
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4. Cleaning, Testing, Packaging and Delivery Requirements

REQ-027548/A
R4-01 - The mounts shall be cleaned and tested at the manufacturer’s works prior to
acceptance by CA before transport to ELI-Beamlines. The cleaning procedure shall follow
the steps detailed in Section 2.6
NOTE: The Supplier shall announce well in advance that the mounts are cleaned and
tested and are ready for the CA acceptance before transport.
NOTE: CA will carry out its own spot check tests to confirm vacuum cleanliness of the
mounts using its own test method.
Verification method: T~ Test

REQ-027549/A
R4-02 — All finished parts shall be degreased by tharough cleaning, paying attention to
each hole, by water high-pressure (>100 bar) washer, using 2% solution of Brulin
1990GD at 65-70°C. Immaediately after, without letting the surface dry, the parts shall be
rinsed with demineralized water and dried clean with a clean room cloth to avoid leaving
traces of water drops.
NOTE: The CA permits also another equivalent degreasing solution and /or cleaning
procedure to be offered, however this must be approved in written by the CA.
Verification method: | — Inspection

REQ-027550/A
R4-03 — The Supplier shalt allow the CA to witness the activities related to the cleaning,
testing, packaging and transportation.
NOTE: Any acts of witnessing shall not mean that the CA assumes additional liability of
any kind exceeding its liabilities according to the contract.
Verification method: Not To Be Tracked within VCD

REQ-027551/A
R4-04 — Achieved parameters of the individual movements, i.e. range, resolution and
accuracy shall correspond to those specified in Table I.
Verification method: M — Measuring

REQ-027552/A

R4-05 — The transportation to ELI-Beamlines of the mounts shall be conducted by the
Supplier.

Verification method: Not To Be Tracked within VCD
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5. Safety Requirements

REQ-D27553/A

R5-01 — The Supplier shall supply a Declaration of Conformity or any other equivalent
document legally recognized and accepted in the Czech Republic for each product type if
the appropriate legislation determines the Supplier's obligation to have a Declaration of
Conformity {or the equivalent document) for the purposes of a Product sale in the Czech
Republic to fulfil the requirements of 2001/95/EC directive or applicable Czech law.

Verification method: R - Review

6. Quality requirements

6.1. Documentation and data control

REQ-027554/A
The Supplier shall supply the following relevant manufacturing documents:
¢ all manufacturing design, 30 model and design supporting documentation
approved by the CA (see REQ-027560/A);
o  {full technical documentation on the delivered Product (e.g. installation, safe
operation and maintenance instructions);
o all “requests for deviation/waiver from requirements described herein”
approved by the CA (see REQ-027557/A).
Verification method: R — Review, | - Inspection
REQ-027555/A
The Supplier shall use following data formats:
e *IPG, *.PNG, *.TIFF, *.PDF/A, *.HTML
e (CAD 2D: *.dwg
e  CAD 3D: *.stp; *.ste; *.step or other 3D CAD formats agreed with the CA
e text processors *.doc, *.docx, OpenDocument Format
e spreadsheet processors *.xls, *.xlsx, OpenDocument Format
e presentations *.ppt, *.pptx; OpenDocument Format
Verification method: Not To Be Tracked within VCD
REQ-027556/A

Documentation (e.g. reports, protocols, certificates, instructions, manuals, etc.) shall be
supplied in PDF format.

Verification method: Not To Be Tracked within VCD

6.2. Noenconformity control system

REQ-027557/A
The Supplier shall establish and maintain a nonconformity control system compatible
with CSN EN 1SO 9001 {or equivalent, e.g. EN ISO 9001).

Verification method: Not To Be Tracked within VCD
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7. Verification requirements for the Supplier

The verification process will be performed mostly by the Supplier. The VCD draft provided by CA will
specify exactly what is required to be verified by whom as well as the CA proposal how.

The VCD serves for gradual recording of executed verifications by the Supplier during the Contract
realization. The records usually consist of date (time) when the verification was executed, by whom, the
result {OK/NCK) and usually also reference to the related document as evidence of the result of verification.

7.1. Verification Control Document (VCD)

The CA requires that the Supplier will use the VCD document provided by the CA. Supplier can extend and
adapt the VCD document for better reflection to the real condition and fulfillment of the basic purpose of the
VCD - to document and demonstrate the verification of fulfillment of CA requirements

REQ-027558/A
The Supplier shall gradually execute the verification as required within this RSD as well
as within the VCD draft provided by CA and record the results in to the VCD.

NOTE: Phases of delivery are called Deliverables in the Purchase contract.

Verification method: R - Review

7.2. Recommended verification methods

The verification process shall be accomplished by the Supplier through one or more of the following
verification methods recommended by the CA:

1. Test - real verification that the subject of delivery fulfills required parameters usually carried out
under controlled conditions, as close as possible to real operation. The Test protocols with test
results or the complete Test report usually serve as the documented evidence. {Test - T) e.g.:

a. Test at the Supplier {(Factory Acceptance Test - FAT);

b. Test at the CA (Site Acceptance Test — SAT);

c. Functional Demonstration at the Supplier or at the CA but always with CA attendance
{Functional Demonstration — FD};

d. Measuring - specific type of Test - physical verification that the real measured value
complies with the required value in the same units and standardized measuring conditions.
The measurement protocol or report can serve as the decumented evidence. The CA can
also ask for the calibration protocol of used gauge or similar documentation. {Measuring —
M}.

2. Review - verification that the Documentation meet the requirements or the Documentation
demonstrate the requirements fulfillment {Review - R).

3. Inspection ~ visual check or evaluation physical characteristics of the subject whether meet the
requirements {Inspection -1).

4.  Analysis - performing of theoretical or empirical evaluations of meeting the requirements by using
defined methods {Analysis - A).

e e — s e s . rwmsrwme s e o — e ——— e e s e . i s
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7.3. Approval of detailed engineering documentation

This chapter describes summary of what has to be provided by the Supplier in terms of documentation
{detailed engineering documentation including technical documentation, manufacturing drawings and design
supporting documentation) before starting the manufacturing.

Output of this phase is Final set of detailed engineering documentation, approved by the CA.

REQ-027559/A
Before completion of the detailed engineering documentation phase the Supplier shall
provide following information that shall be agreed by the CA:

* structure and content of the Test protocols, Analysis reports, Review reports etc. {if
applicable);
e structure and content of the VCD if it was modified by the Supplier.

NOTE: Phases of delivery are called Deliverables in the Purchase contract.
Verification method: R - Review.

REQ-027560/A
Before completion of the detailed engineering documentation phase the Supplier and
the CA shall agree on:
* final detailed engineering drawings provided by the Supplier;
s detailed procedures related to the testing, cleaning and packaging during
Manufacturing phase;
* common nonconformity control system (see REQ-027557/A).
NOTE: Phases of delivery are called Deliverables in the Purchase contract.

Verification method: R - Review.

7.4. Manufacturing and delivery

The goal is to demonstrate that the manufactured part of the mounts meet all requirements specified

herein.
Output of this phase is the Verified and Delivered mounts.

REQ-027561/A
The results of the Manufacturing phase of verification shall be recorded by the Supplier
{including review of documentation/reports and inspection of the mounts) in the VCD
{see section 7.1).
NOTE: Phases of delivery are called Deliverables in the Purchase contract.
Verification method: R - Review

REQ-027562/A

The final issue of the VCD shall be submitted to the CA after the approval of the last
report before delivery.

Verification method: R — Review
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7.5. Acceptance
Acceptance will be carried out by the CA upon completion of each Phase of delivery. In case of successful
acceptance phase the CA will provide to the Supplier signed acceptance protocol for each Phase of delivery.
In case of unsuccessful acceptance stage the CA will provide to the Supplier Nonconformity Report (NCR) and
process in accordance with REQ-027557/A shall be applied.

The final acceptance will be executed by the CA by verifying all criteria stated in REQ- 027563/A

The Acceptance phase shall demonstrate the following:
- The final product has been successfully verified and this process has been documented in an
appropriate way;
- All detected nonconfarmities have been solved in accordance with REQ-027557/A;
- The final product is free of fabrication errors, is not damaged during transport and is ready for the
intended operational use.

REQ-027563/A
The Acceptance phase shall demonstrate the following:

» All finished parts of the grating mounts have been successfully verified by the
Supplier and the results of this process have been documented in VCD {The
completed VCD is submitted);

s All previous Phases of delivery were accepted by CA and confirmed by the related
Acceptance protocol {All the Acceptance protocols are submitted);

s All detected nonconformities have been solved in accordance with REQ-027557/A;

Verification method: Final CA verification

nfo@eal beams.eu | wwwelibeams.eu
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8. Drawing package

The drawings of the assembly of G1 and G4 diffraction grating mounts for L4 Compressor and their parts,
included within the RD-01 archive {see chapter 1.4), are shown below.

Page: 20 / 27 Py " .vs | ELIROPEAN UNION
TC# 00236525 / C ! :? FZU e #7 "+ | Euopesn Structurat and Investing Funds
L 4 *

Operational Programme Research,

Lt Develcpment and Education MIKISTRY OF CCUSATION
TOUTH ANG SFOARTI




H1uOdT ONY HINOA
KOLYONGS J0- A UiBININ

X

UONEINET Pue wendoeaag i 1
YAizasay ounwelbo jeuonedo

3 1 sitay
spun Gunsaau pue pinpnng ueedang

W) B R

NOINM NY3d0MNE

3shig 10 SN

CHUATAHY peA sjwapuyy [ o
..m:l& s 11 oAbl etd sy e [ o
. S 2 ] mn g 0T et Ry

IR Yo TEN ORI T, )

— -

AT L) AgyLea e 040 TRk
OO\N OOV COD R 2omos axmn BAC, SRy SEol Rbg a == ~ .| l._
/g 3, - 01 Be0[ T & AT 7 EEED - — = e e
. SELA0g! BT iz
1 —_. RADPL RIS M DI IRADY
L R I I L T BT T LAY - SHRLEL ] SIART o A 4

—d] w1,

[ =
o

i o =
l H" 5
I i

| |

i m

i3 i

1! ]

i !

N >4

D [ SZSIET00 #D4
£e [/ 1z :abed

(10 *A9Y £5-09-£20 ON Suime.q) syunow Junjesd po pue 19 jo Ajquiassy '1'g

NasSWeagammm | Naswess em)o;ul

sauljuiesaq F

(o

8 BYeId 1Z Z8L 'Z B0UBADIS BN 1A A ‘HOSY SaISAUd JO ajnusuy



" Blues Qice k1ol i - i ;
AOUYDNAT 4O AHLISINNY uanemnps pue nEWEﬂﬁ-b.ch

‘YFESAY SW)Bos [BUOLEIBt0 T |
I e T e T T T I Hﬂﬁﬂm :Nu ANIOV”_ D/ 5259£200 #3L
NOINN NY3d0HNE Ay o= 27 [ 7c :9bed
3 % ﬂ Hﬂ _J- 3 m T &u - . ———————c————————— e ———
T 00/96095 200D s S
Ay 91 - e Begl il L Rosuawp B AN
— BOZTBGT 3100}
YNOVTAVZ 10N0AQTa Ll ]
s Swg|  epos S SORRTAD kG ueex) |
| E,—l‘ THERLTIG . | PRokRal W s arEae Sy

AEISN JUeYiZAS W P |espimat.

—_— A =

Lot
or

£eq

PR |
£

4
(
ol
{

{10 ‘A9Y 96-09-E20 ON Suimelq) siadod uoiysnd Jsie yiim aje|daseq “z'8

na'su2agamaa | masweacfjis)olu
q | na'sLeag e, sauluweaq

8 BUBId |Z ZBL 'Z 89UBAD|S BN | ‘A ‘A ‘HOSY SDISAU 40 aniysu -:A:_

[




$1uGaT BHY HINEL | R
KAOLYONOT 40 AHIBININ uoeMp3 pue acogﬂ _

2ty
'4uBesaY swwesboly jauchesd) | * !
spun-3 Bunsasu; pue jemionng ursdaing | X . ....&x..mus.,...._,.._u :N u @ D/ GZ59EZ00 #01L
NOINA Nv3doun3 | "=* e : L : L2 [ £7 :8beyg
VAL eg WBH wonooTacy Gy oz Adbem] R T
00/ L8095 ¢00 iz =swmn i i
#aufig 91 - "ol T ulll th SUOSBLE By PLIoR
— i ACZRoT #G [
VNOY THVZ  YNOZINCd| i Bropawy A8 BIpeD _
oan Begl  epog BiLaLLLOY vo0BDADD_AQ UMD |
.|l..||||l|lI||_.».bJ=u X U_E-—-_—I‘. T3 P o rposes ey
ABISD JUFBNIZA] w P e |

lr—l

B 1 W

(10 ‘AoY £8-09-£20 ON Suimelq) aiejdaseq uonejsuely seaul "€'s

na‘sweag | amrim _ rasSWEIC=/0U

sauweaq | —.
8 BUeld 17 ZBL 'Z 8IUBADIS BN 1 ‘A 'A 'HISY SAISAU 10 ajysL :AS_ _ .ﬁ



- .m—rg.ﬁu.s(.._m_._._nu.... ) s F
NOLEYONDT J0 A HIEININ UGIEANDZ PUE |LBLIHOART]

‘\pueasay swweifios jeuonessdo o s
epun Bunsaau] pue EmoNgs ueaderny | ._....“M..”Hﬁuh DN u N‘Vd 2 /52595200 #01
NOINM NY3dOun3 b L2 [ vz abed

e 8 oo BB e L =
I L 003 Kty By nZoL SR |

OD\QD@MNOO P TALIOS, SAn P TAmicRd o =y

A/ oL ~ 'ou Bagiuan b SOELILD 1Y E=T 1=

- ROZR0TL @5

vAS2d _ZDQJV_M..NQ L — Popaey X3 SNy

#n rRIUSTIADD  1AQ Lm0

_Etvcxd B.-!.Iun e, !,El.n._kl.l.rr.ul
= 1 '

ABTST JU[eNiZAd n_m O [uF .

1

Py F———

L

£0

514

(TO "A9Y 0T-09-£20 ON Suimelq) podizy ays jo ajejdaseq "p'8

Na'swe3aq-ia Mamm na'sSWeac-jep)oLu
e | o, saujweaq —.

8 Byeld LZ ZBL 'Z 83uBAQ|S BN I ‘A ‘A "YOSY SaISAUd 4O amnyisy| :a: .



SinGep ONY HINOA ’
ANONYONGT 40 AH SININ UGIENRY pue JuouidoBaB] |

“BRSEY SWWEIBld RUONRINND | u- e ZN- o
spund funseay| pue lempnag uesdomz | Ly D1/ 52S9E200 #D1
NOINANYIdouwna | S**" /z /62 :abegd
vr arav LGBy Ty ooz ude
00/ 81095 200 Frmmes =5, R
A/ D1 - U Sw(f ULl Ui SORSIP by PN
P ! @
Y3S3IATINGOLS| L P nEy T TS0
an Sug MG FILAMLLLOY wedOUEDADD  AQ LWL
] .’.s.zu PEA t—-__ttnna“ } 1ApUPaq pat. [
ABTST |UIizAd [ | T TP |os i,

L=t . .

09

€9 r

4—

168

{10 'A3Y 8T-09-£20 ON 3uimeuq) sie|d woyjog *5'8

NI'SWe3q g AMrn 18’5l &
G 8MMA | 13 SWESG HE@IG,U! sauluweaq —.
B BUEId LZ 8L 'Z 89UBAD|S BN | A ‘A 'HISY SAISAU 10 ainjsu| zAA:_



SANOAT INY HINGL : P— .
NOI¥DOOE 40 A HIBINMN uoneEINp3 pue uawdoEwag | O ’
‘yugasay sutseibaly euonesedy | * | 4
SPUNL BUnsaAl pus [npang vexiong | | ‘M.,auﬂzzm._.ﬁu DN“ @ 2/ STS9EC00 #IL
NOINA NY3doNnT | | i AL [z / oz :abey
I L] AR g by DZ& b X |
00/ £ £09¢ 200 rseizes =wea; Troiopa TR oL
‘arn/@ 31 = ou Baglunr v ROSRWE 1Y RO
— EE
T ¥y340| Lt TR
sy bag|  apss SRALLDY WIS TADE A Lo
TAA MY PIA B[MBPERY preTTT— — e Sy
AGIST UIRNiZA FO% | W TP |05 R
¥
ﬁ T o ° a ° a
——
L ¥
o
o
l
[+
508 o
(TO *A2Y ££-09-£20 ON Juimeaq) qiy Buguayns adeys-1 ‘9'g
Na'SWeag-Ha MiaA ra'sweac lIsmoLy
g _ qle@o; saunqweaq | _.

8 BUeld LZ ZBL 'Z 83UBAQIS BN "t 'A A YOSV SOISAY 10 LSyl _:A:_




© T ciwpegouvaings ] = = N e
KOIYONDS 20 #HISININ UOTLINDT QUE ILOUIDORABD | L,

"uEISIY SWWRIEaY Buonesedd | ¢ % . i . -
d spuny Bussonu) puz inonag usadeng | % ] s (V74 @ D/ 6259€200 #DL
. NOINA NY340HNT | v ] £z / Lz abed

P — - ey
o OO\@OH,@MNNVM_:?ERS ﬂuuumnaw e -.vuﬁ.H Y-y N0UDES
A/ DL - 0w e LA U SIOELBLE 1Y PR
sondo—swos| (1 e :
| owiay | e e it
I°ACA -‘U BRA Pjudpeyy Al .OID Lﬂuﬁ = H&”L&Hvi”--”“u.ﬁ \\\\ﬂ\\\\&\\\
ARYST JUfeNiZAd w P oo e, “ “ ﬂ !
£1-£) HOI1D3S

| =7 NOID3S LA
-

(T0 A2y 90-19-€20 ON Suimelq) awedy / |9zag Suness *L'g

na'swesaq ta'mamm | ma’sweac yegiozu sauljweaq 7
B BUBId |Z 2Bl ‘g BOUBADIS BN ' ‘A A 'HOSY SAISAUJ JO alnisy _AAA:_ _ .









