Contractor's agreement number: Tsm/2016/368/Kr Client's agreement number: PO

Contract for work (or Work Plan) no. 4

This Contract for Work (Work Plan) refers to the Master Contract Nr. Tsm/2016/368/Kr between FNUSA and PGI, signed on September 15, 2016

1. St. Anne's University Hospital in Brno

International Clinical Research Center

Pekařská 664/53, 656 91 Brno ID: 00159816 Tax ID: CZ00159816

Acting through: MUDr. Martin Pavlík, Ph.D., DESA, EDIC, Director (hereinafter referred to as the "FNUSA-ICRC" or the "Contractor")

and

2. PsychoGenics Inc.

765 Old Say Mill, River Road, Tarrytown, NY 10591, U.S.A.

Tax ID: 13-4034631

Acting through: Emer Leahy, CEO

Authorized representative for this work plan: Danie Havas (hereinafter referred to as the "PGI" or the "Client")

Agreed on the Work Order as stated bellow:

Short description:

XXXXX

Project duration from: 1.6.2016 to: open

Project Code PGI: PGI005

Project Details:

	WORKLOAD (H)				RESEARCH STAFF (H)	
	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX
Estimated practical work (h)	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX

Cost per hour:	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX
·						

Estimated price per project:	0,00 CZK	3 300,00 CZK	840,00 CZK	122 976,00 CZK	55 200,00 CZK	31 280,00 CZK

Daniel Havas

Total estimated price	(CZK)	213 596,00 CZK

Payment Conditions:

 50% at start
 106 798,00 CZK

 50% at finalization (estimated)
 106 798,00 CZK

Signatures:

For FNUSA-ICRC: For PGI:

In Brno, date: 27.12.2016 In Brno, date: 20.12.2016

MUDr. Martin Pavlík, Ph.D., DESA, EDIC

Director Authorized Representative

This Work Order refers to the Master Contract Nr. Tsm/2016/368/Kr between FNUSA and PGI, signed on 15. Sep. 2016