

Altran CZ a.s.
 Vývojová zkušebna
 Příčná 2071
 508 01 Hořice, Czech Republic

Fyzikální ústav AV ČR, v.v.i.
 Gavin Friedman
 Na Slovance 1999/2
 182 21 Praha 8, CZ

Quotation No. 7-114903-00-21-0032

(Please write this number into your purchase order)

Dear Mr. Friedman,
 we offer you according to your requirement of these services:

	Price/U	Units	Price excl. VAT
1 PA1 Window clamps <i>Výroba dílů dle CAD dat a výkresové dokumentace od zákazníka</i> <i>Celkový počet vyráběných dílů:</i> 00281714 PA2 Clamp, Full Height - Side 4ks 00281713 PA2 Clamp, Long R 4ks 00281715 PA2 Clamp, Long L 4ks <i>Mat. EN AW 7022</i> <i>obrábění na Sosém CNC</i> <i>Termín dodání: 4 týdny od objednání, NEBO DLE DOHODY!</i> <i>Production of parts by CAD models and drawings from customer</i> <i>Total amount of production parts:</i> 00281714 PA2 Clamp, Full Height - Side 4pcs 00281713 PA2 Clamp, Long R 4pcs 00281715 PA2 Clamp, Long L 4pcs <i>Mat. EN AW 7022</i> <i>Milling on 5 axis CNC milling machine</i> <i>Terms of delivery: 4 weeks from ordering OR BY AGREEMENT!</i>	58550	1,00 ks	58 550 CZK

Total price (excl. VAT) 58 550 CZK

Payment conditions:

Form of payment: transfer order
 The invoice due date: 30 days from the invoice

Delivery conditions:

- By ordering the work according to this price offer, the customer agrees with the performance of the work as described in the description of individual services and agrees with the conditions of this offer.
- The price offer is valid for 3 months from the date of issue.
- The date of commencement of realization will be determined and mutually agreed before the order confirmation based on the delivery date of the test samples and the corresponding current capacity utilization of the necessary technologies of Altran CZ a. s.
- The binding reservation of capacities for the realization of the work will be effected by signing the Order. Until the time of ordering the work, no announced term is binding and it is only information about the free capacities of Altran CZ a. s.
- The cancellation policy for canceling the ordered services come into effect after signing the order. In case of cancellation of the work, the supplier has the right to charge 25% - 100% of the price of the work depending on the current possibilities of using the canceled capacity ordered by Altran CZ a. s.
- In the case of non-delivery of test samples by the Client within the agreed deadline, the Supplier has the right to charge a penalty for the delay of 60% of the daily value of the ordered and booked service up to 10 calendar days. At the same time, the supplier will not be liable for the original agreed date of realization of the work.
- Test samples and jigs are stored free of charge before the test and 2 weeks after the test.
- Additional storage costs 10 euro per pallet unit for each commenced week.
- The Offer includes the price of storage for 2 weeks after the test and the price of transporting the parts after the test back to the customer.
- If the samples are not picked up within the agreed time, these samples and jigs can be returned to the Customer at his expense.
- The Customer determines in advance the level of confidentiality for handling samples before and after the test. Further he determines the possibility of data transmission after the test secure storage customer / internal.
- If the performance of the work is not defined in any other wording (provable written form) and the performance according to the Offer will be confirmed by the ordering party's order, work on the production will be performed based on the description in this Offer.
- In case of incorrect description of work performance in this offer, the Client is obliged to inform the supplier before ordering and starting work on the production.
- The invoice will be issued after the handover of the output document on the execution of the work (Test Report).
- Unless the Client specifies otherwise (written form), he agrees to use electronic mail (e-mail) for sending the assessment and the Result Test Report of the ordered service.
- Please use this Offer number for any other communication including test samples designation.
- Customer takes option postpone of projects due to pandemic situation Covid 19 in resonable cases like illness of employees, official or reasonably issued company quarantine, plant clouser for whatever reason.

Sincerely
 Ing. Tomáš MIHULKA
 Sales Manager
 +420 773 935 553
 tomas.mihulka@altran.com

ISO/IEC 17025 ACCREDITED LABORATORY

