

VWR International s.r.o.
Czech RepublicOrdered by: : 100027746
Fyzikální ústav AV #R, v. v. i.
Na Slovance 2
180 40 Praha 8Fyzikální ústav AV #R, v.v.i.
ELI BEAMS - sklad
ELIBIO BioLab
Mrs Jack Rachel
Pr#myslová 836
252 41 Dolní B#e#anyContact: **Tomas Kristek**
E-mail: **tomas.kristek@avantorsciences.com**

Tel:

Fax:

Your reference: Nv0110_21**Validity: 20.04.2021 to 29.07.2021**

Dear Sir or Madam

thank you for your inquiry and the confidence in our company.
Hereafter you will find our prices and delivery terms for the
goods requested - without obligation.

If you have any further questions please don't hesitate to contact
our above mentioned employee.

Looking forward to receiving your order, we remain,

faithfully yours
VWR International s.r.o.

VWR International s.r.o.
Czech Republic

Item	Description	Qty Ordered	Unit Price	Disc/value	Total	
10	TEL1607686 CABINET SAFETY BIO II ADVANCE 4 PLUS	1 x 1 items	1 x 117.000,00		117.000,00	1
20	TEL637485 support stand 770mm for Bioadvance 4 plus	1 x 1 items	1 x 7.150,00		7.150,00	1
30	OT3006B Exhaust charcoal filter for ADV4	1 x 1 Each	1 x 60.370,00		60.370,00	1
40	TEL1622438 Cabinet biosafety bioptima 4 1,2 m	1 x 1 items	1 x 158.300,00		158.300,00	1
50	TEL642539 Floor stand 800 mm h bioptima 4	1 x 1 items	1 x 7.150,00		7.150,00	1
60	OT3006B Exhaust charcoal filter for OPT4	1 x 1 Each	1 x 61.600,00		61.600,00	1
70	SERVTRAVELKM Cesta servisního technika	90 x 1 Each	90 x 16,00		1.440,00	1
80	SERVVAR3INSTALL Instalace	6 x 1 Each	6 x 1.300,00		7.800,00	1
90	SERVTRAINING Zaškolení	1 x 1 AU	1 x 1.300,00		1.300,00	1
Freight Charges					12.000,00	1
1	Items value	Charges	GoodsValue	VAT %	VAT Value	Total incl. VAT
	422.110,00	12.000,00	434.110,00	21,0 %	91.163,10	525.273,10 CZK

Payment terms: 21 days net

In the case of exceptional price increases of VWRs suppliers (e. g. due to price increase of raw material, regulatory affairs etc.) VWR will be entitled to change those offered fixed prices within the validity period. This will not happen without a timely information about the necessary changes.