

Agreement no : 41/ING/U/2021

Concluded on 21.10.2021 in Warsaw by and between:

Instytut Nauk Geologicznych PAN with its seat in Warsaw, at ul. Twarda 51/55, Poland, NIP 525-000-88-96, hereinafter referred to as the "**Contracting**", represented by:

Professor Ewa Słaby – Director

and

Institute of Geology, Czech Academy of Sciences

with its seat in Rozvojová 269, 165 00 Praha 6 – Lysolaje, Czech Republic

hereinafter referred to as the "**Contractor**", represented by:

RNDr. Tomáš Přikryl, PhD – Director

This Agreement was concluded in accordance with single-source procurement Procedure (Article 4d sec. 1, point 1) a of the Polish Public Procurement Law).

§ 1

Subject of the Agreement

1. The Contractor shall perform U-Pb LA-ICPMS analysis of ca. 2500 spots (minimum 2450 spots) in zircons (including mounting, polishing, CL imaging and data processing) in maximum 25 samples for Research Centre in Wrocław, Institute of Geological Sciences PAS (Ośrodek Badawczy Instytutu Nauk Geologicznych PAN), address: ul. Podwale 75, 50-449 Wrocław, Poland.
2. The Contractor shall present results in a form of numerical tables, which will be sent electronically to xxxxxxxx.

§ 2

Financial provisions

1. For the execution of the subject of this Agreement, referred to in § 1 above, the Contractor will receive remuneration in the maximum net amount of 262 500 (in words: two hundred sixty two thousand five hundred) CZK, VAT excluded, which equals to ca. 10 370 EUR (without VAT).
2. The Contracting Entity shall transfer the remuneration to the bank account indicated by the Contractor within 30 days, starting from date of execution of the subject of this Agreement and based on the received VAT invoice.
3. Date of execution shall be deemed as day of receiving of results.
4. In case on non – fulfilment the conditions of subject matter provision of this agreement, the parties of agreement are entitled to apply the following sanctions :
5. Contractual fine for delay in delivery of services by provider in amount 0,05% of the value of non- delivered part of services for each day of delay.

6. Charge delay for payment delay of contractor in amount 0,05% of the value of past due per each day of delay.
7. The Contracting Entity is acting as a VAT payer with a no. PL5250008896. The VAT tax shall be paid by Contracting Entity in the Republic of Poland as its country of residence.

§ 3
Term of execution

1. The Contractor undertakes to execute the subject of this Agreement by 15th December 2021.

§ 4
Final provisions

1. This Agreement enters into force as of the day of signing and is concluded until the Parties make final settlements.
2. Any changes of the Agreement shall be invalid unless drafted as annex in a writing form and concluded by both Parties.
3. The provisions of the Civil Code shall apply to all matters not regulated hereunder.

- § 5**
1. This Agreement is made in four counterparts, 2 (two) for the Contracting Authority and 2 (two) for the Contractor.

CONTRACTOR

CONTRACTING AUTHORITY

RNDr. Tomáš Přikryl, PhD

Professor Ewa Slaby

Director

Director

AKCEPTACJA

21.10.2021