
rozočet vyhotovila vladka@ofcn.cz

PŘÍPRAVA PROJEKTU X HODINY JEDNOTKA SAZBA CELKEM INFO TERMINY
koncept , artdirekce, dohled nad postprodukcí 1 4 day
kameraman včetně techniky (kamera, objektivy, světla) 1 2 day

režie při natáčení, doprava, parkovné 1 1 fee
příprava materiálů 1 1 day
střih 1 2 day
hadline titulky - grafika 1 1 day
barvení obrazu 1 1 day
závěrečná fotka - 3D textury 1 2 day
kompoziting - objekt 1 1 day
exporty full HD 1 1 fee
český voiceover, anglický voiceover, nahrávací
studio

1 1 fee

hudba 1 1 fee
produkce 1 5 day
natáčení v dubaji 1 1 fee
copywriter 1 1 fee
font 1 1 fee

250400

250400
52584

302984

Celkem bez DPH
DPH
Celkem včetně DPH

* Jedná-li se o rozpočet bez finálních kreativních návrhů schválených podkladů pro výrobu je rozpočet pouze ORIENTAČNÍ.
* V případě požadavků objednatele na změny v průběhu výroby, cena za výrobu nebo její jednotlivé položky budou přepočítány na základě požadovaných změn.
*   In case this budget has been made without final creative concept agreed by the client, the budget is just an ESTIMATE. The final amount of work and time  would be recalculated.
* In case the client requests changes during the production, the price for production or its single items would be recalculated on behalf of the requested changes.

Fáze 1  Celkem bez DPH

PROPAGAČNÍ VIDEO MIKROBIOLOGICKÝ ÚSTAV

Ofic ina, s.r.o., Karlovo Náměstí 285/19, Praha 2, 120 00 IČO 28508220, DIČ CZ28508220

společnost je vedená u Městského soudu v Praze, spsová značka C 146691
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