Annex 2
Project Agreement(s)


[bookmark: _GoBack]21.26.MAG_v2: “Study of Progressive Longitudinal Compression of GI Tract Anastomotic Stricture in Swine”
1. Scope of the study
The scope of the study and the detailed protocol are described in the study plan related to study code 21.26.MAG_v2.

Planning 
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Fees
Fees of anastomotic stricture model creation in pigs
	Cost entries
	Event budget 
(CZK)
	Note - specification of planned costs

	Lease
	 
	 

	Theatre
	528.0
	66 CZK * 8 hours

	Theatre equipment
	10,878.7
	1,359.84CZK * 8 hrs

	 
	 
	 

	Material 
	 
	 

	Pig
	9,701.0
	1 * 9 701 CZK

	Anesthesia
	10,983.04
	1,372.88 CZK * 8 hrs

	Chemicals - consumables
	1,875.0
	 

	Injector - consumables
	5,000.0
	 

	Services
	 
	 

	Other direct costs:
	 
	 

	Feeding days
	5,328.0
	48 CZK * 111 days

	 
	 
	 

	Personal costs
	57,076.13
	

	
	
	

	Total cost per animal
	101,369.87
	

	Total cost per animal including VAT (21%)
	122,657.54
	

	Total cost for 6 pigs including VAT (21%)
	735,945.24
	



Fees of placement, post-operative care, monitoring, sigmoidoscopy, euthanasia and tissue collection
	Cost entries
	Event budget 
(CZK)
	Note - specification of planned costs

	Lease
	 
	 

	Theatre
	528.0
	66 CZK * 8 hours

	Theatre equipment
	16,585.3
	2073.16 CZK * 8 hrs

	 
	 
	 

	Material 
	 
	 

	Pig
	0
	0 * 9 701 CZK

	Anesthesia
	10,983.04
	1,372.88 CZK * 8 hrs

	
	
	 

	
	
	 

	Services
	 
	 

	Other direct costs:
	 
	 

	Feeding days
	3,360.0
	48 CZK * 70 days

	Project of experiment charges
	1,250.0 
	 

	Personal costs
	80,412.63
	

	
	
	

	Total cost per animal
	113,118.97
	

	Total cost per animal including VAT (21%)
	136,873.95
	

	Total cost for 6 pigs including VAT (21%)
	821,243.7
	



Total cost (3.1. + 3.2.) for 6 pigs including VAT: 1,557,187.2 CZK
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EndoFLIP optional

be done +/- 2 days, depending on team availability

**can be done +/- 5 days, depending on team availability





