

VTP blok D - změna stavby před dokončením

	hod	sazba	suma
HIP, A, B, C	32	950	30400
ASŘ	32	950	30400
Statika	5	950	4750
UT	5	950	4750
VZT	5	950	4750
EL	5	950	4750
SLP	5	950	4750
ZTI	5	950	4750
PBŘ	10	950	9500
Úprava recepce	13	950	12350
Tisky			24000
IČ			40000
Celkem			175150



12.1 2023

