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New separating fireproof structure  (DPP earth potential) between the DPP space and

the underground  - supplied by DPP

Removal of all existing ironmonger structures in the receiver /pit space - supplied by

DPP

A new vertical underground structure at the level of the vestibule - supplied by DPP

The well will be removed - carried out by DPP

Ground area of the Gemini receiver /pit  - ca. 2m2 with a stainless tank (embedded

electrically-insulated to the subway structure) - the tank and bedding will be provided

by DPP

Inlet pipe will be left in place. The existing pumping station, including

delivery piping in the receiver/pit  and electrical distribution systems

will be removed - carried out by Gemini

Existing floor

The level of sheet-metal covering - will be removed by DPP

The level of sheet-metal covering - will be removed by DPP

The receiver / pit of stainless steel, separated electrically from the subway

The well (inside diameter of ca. 450mm)  - will be insulated - it will be

provided by DPP

The position of inlet axis to the receiver/pit

Ground potential of Gemini Ground potential of subway

All GEMINI distributions (lighting, ventilation, electrical distribution - wiring) must be carried out separately in spaces of a receiver (pit) with an

earth potential of DPP / Subway

New space for pumping technology, including pumping

station and discharge technology, lighting, ventilation,

electrical distribution - wiring -supplied by the Gemini

Subway vestibule area

Ground potential - Gemini

Ground potential - The Prague Transit Company (DPP) /

Subway -Underground

It will be made by GEMINI

Level of upper face of foundation plate

Spaces with the Gemini access, with a ground potential of subway / DPP

Subway spaces / DPP

A new space of the Gemini pumping station, with a ground potential of Gemini
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Pumping well (it will be removed without a replacement)

- DPP
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The prepared entry of air-conditioning pipeline will

not be used. A proper pipe plugging of the holes,

including waterproofing and a protection from stray

earth currents will be realized by DPP (due to

walling-in realized by Gemini, an access to a building

site is necessary there).
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All existing wiring will be removed.

Disconnecting will be realized by the

Gemini, dismantling in an area of a

future vestibule will be realized by the

DPP
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TECHNICAL CORRIDOR

GEMINI - ACCES FOR DPP

TO ESCALATORS

Establishment of an easement of access to the space

below the short escalators (access to the underground

parking, free passage through the access route,

adjustments to meet the valid legislation.

Replacement of doors by doors having appropriate and

requiring characteristics  - steel door, fire resistance

EI90DP1-C, smoke proof,electromechanical lock

(separating the DPP spaces and Gemini spaces) - realized

by the DPP. Keys will have GEMINI
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TECHNICAL CORRIDOR

GEMINI - ACCES FOR DPP

TO ESCALATORS

Removing existing system of ventilation of the space

below the vestibule. Piping disconnecting and

dismantling - carried out by the  Gemini. . A proper

pipe plugging of the holes, including waterproofing

and a protection from stray earth currents will be

realized by DPP (due to walling-in realized by Gemini,

an access to a building site is necessary there).
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TECHNICAL CORRIDOR

GEMINI - ACCES FOR DPP

TO ESCALATORS

Removing existing un faecal connection.

Disconnecting a switchboard, pumping will be carried out by the Gemini. Dismantling all

sewerage and electrical lines, together with pumping-out (a receiver/pit and escalators)

will be carried out by the DPP, including the connection blinding.
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TECHNICAL CORRIDOR

GEMINI - ACCES FOR DPP

TO ESCALATORS

Removing existing system of ventilation of the space below the vestibule.

Piping disconnecting and dismantling - carried out by the  Gemini. . A proper

pipe plugging of the holes, including waterproofing and a protection from stray

earth currents will be realized by DPP (due to walling-in realized by Gemini, an

access to a building site is necessary there).

Replacement of doors by doors having appropriate and

requiring characteristics  (separating the DPP spaces and

Gemini spaces) - realized by the DPP
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TECHNICAL CORRIDOR

GEMINI - ACCES FOR DPP

TO ESCALATORS

All existing wiring will be removed. Disconnecting will be realized by the

Gemini, wiring dismantling, including feeding a pumping station  in a future

vestibule area  will be realized by the DPP
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TECHNICAL CORRIDOR

GEMINI - ACCES FOR DPP

TO ESCALATORS

Gemini will provide a new connection of lightning conductor to the Gemini

ground network. The DPP will ensure removal of the lightning conductor route,

including water- and gas-proofing of holes to the Gemini (+fire sealing) and to

the exterior.

TANK ROOM FOR DIESEL GEMINI

HVAC SHAFT GEMINI

USED BY DPP FOR AIR EXHAUST
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VZT rozvod 400x400

TECHNICAL CORRIDOR

GEMINI - ACCES FOR DPP

TO ESCALATORS

Entry of air-conditioning pipeline DP, including an inlet to a separate

air-conditioning shaft for the DPP. Establishment of an easement of access to

the roof and other Gemini spaces affected by the air-conditioning route - will

be carried out by DPP.

Connection to the shaft through the Gemini technological spaces, by pipeline,

through fire dampers on the DPP/Gemini boundary. The pipeline will be

separated constructionally, as well as for the purpose of fire safety and it will

be connected to the Gemini object separately.

TANK ROOM FOR DIESEL GEMINI

HVAC SHAFT GEMINI

AIR COND.PIPE 400x400

AIR EXHAUST ABOVE THE ROOF

USED BY DPP FOR AIR EXHAUST
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Removing of existing utilities (Cooling, Air Conditioning, Sprinklers, Sewerage,

Heating, Electro and EPS) - carried out by Gemini. Costs on Gemini side.

Utilization of the Gemini atrium for DP (removal of the waste within night traffic

closures of the subway)

ENTRANCE HALL METRO

TECHNICAL CORRIDOR GEMINI

ATRIUM BETWEEN BUILDING A AND B
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Note. The technical corridor and the adjacent space

of former toilets reduces the area of the existing

rental space. Loss of value.

Determination of boundary conditions for technical requirements for new

structures, with regard to the separation of the subway areas and premises (the

vestibule is next to office premises), (heat engineering, acoustics, electro-section,

fire, vibration), building a  partition wall (realized by DPP), delineating  a 1m wide

technical corridor for relocating the Gemini backbone routes (realized by Gemini).

Thermal insulation, thermal and acoustic removal of insulation and fire separation

of structures (wall and ceiling) to Gemini premises - realized by the DPP. .

ENTRANCE HALL METRO

TECHNICAL CORRIDOR GEMINI

ATRIUM BETWEEN BUILDING A AND B
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Structural changes of the facade at the site of the future

entrance to the subway - it will be carried by the DPP
according to the design approved by the Gemini which is an

author of this  architectonic solution.

Completion of a button /badge with the

subway sign - carried out by the DPP

Drainage trough - carried out by the DPP

ENTRANCE HALL METRO

ATRIUM BETWEEN BUILDING A AND B

NEW TECHNICAL CORRIDOR GEMINI
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Ensuring access for lift operation and maintenance.

Removal of the waste/garbage within night traffic closures of the subway.
Easement necessary

Drainage of a back-inlet gulley

into the Gemini internal sewer

(it is necessary to build a sealed penetration

into the interior) - it will be carried
by the DPP under the Gemini

supervision. Gemini designates

 a spot for connecting to the sewer.

ENTRANCE HALL METRO

NEW TECHNICAL CORRIDOR GEMINI

ATRIUM BETWEEN BUILDING A AND B
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Use of the Gemini atrium for DP.

Removal of the waste/garbage within night traffic closures of the subway

ENTRANCE HALL METRO

ATRIUM BETWEEN BUILDING A AND B

NEW TECHNICAL CORRIDOR GEMINI



Access to the air-conditioning shaft. See the item 3 - ventilation (air-conditioning)

of the subway / Metro.

Contract for easement (access).

HVAC SHAFT GEMINI

ROOF CORRIDOR GEMINI

ROOF GEMINI B - 10.NP / 9th FLOOR R
O

O
F

 G
E

M
IN

I 
B

 -
 1

0
.N

P
 /

 9
th

 F
LO

O
R



Provede DPP za dozoru Gemini.

It will be carriedby the DPP under the Gemini supervision.

CONNECTING TO EXISTING SEWAGE WATER FROM  GROUND FLOOR - DRAINAGE FROM LIFT ON GROUNDFLOOR

DIESEL GEMINI

GARAGES


