


For every each Customer's Aircraft agreed for maintenance by CSAT under the MGTA, the Parties will sign separate Supplemental Agreement in accordance with this Annex E. The Supplemental Agreement forms part of the MGTA.

SUPPLEMENTAL AGREEMENT NO. 21



Aircraft



Work 1

Pursuant to the MGTA dated as of May 31, 2016 between CSAT and the Customer:

Work Scope References:

Location:

Delivery Date:

Scheduled Redelivery Date:

TAT:

The Aircraft Downtime starts at the moment the Aircraft is free from commercial operations and has entered CSAT's maintenance hangar facilities and is ready to enter the maintenance check program.

The Aircraft Downtime ends at the moment CSAT completed the Work Scope and the Aircraft is ready for ground check and /or test flight, if applicable.

The Customer shall deliver all required documentation to CSAT four (4) weeks and material to CSAT two (2) weeks prior to the Aircraft input date, at the latest.



Price

Fixed Price for the Task Card Package:

The price does not include VAT



Contractual Penalties

Contractual penalty for Late Delivery: Contractual penalty for Late Redelivery: applicable/not applicable applicable/not applicable



For and on behalf of Czech Airlines Technics, a. s.

For and on behalf of České aeroliniea.s.

