

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,74+3,5*2)*2,6				27,92400	
		(1,405+3,05)*2,25				10,02375	
		-1,2*1,97				-2,36400	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		219 :					
		(3,735+3,5*2)*2,6				27,91100	
		(1,405+3,05)*2,25				10,02375	
		-1,2*1,97				-2,36400	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		220 :					
		(3,735+3,5*2)*2,6				27,91100	
		(1,405+3,05)*2,25				10,02375	
		-1,2*1,97				-2,36400	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		221 :					
		(2,185+2,9-0,9-0,15)*2,25				9,07875	
		222 :					
		(2,18+2,9-0,9-0,15)*2,25				9,06750	
		223 :					
		(2,18+2,9-0,9-0,15)*2,25				9,06750	
		224 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,15+2,9-0,9-0,15)*2,25		9,00000			
		VZT :					
		(0,7+0,275)*2*0,3		0,58500			
		225 :					
		(2,15+2,9)*2,25		11,36250			
		226 :					
		(2,18+2,9-0,9-0,15)*2,25		9,06750			
		227 :					
		(2,45+2,9-0,9-0,15)*2,25		9,67500			
		228 :					
		(2,45+2,9-0,9-0,15)*2,25		9,67500			
		229 :					
		(2,45+2,9-0,9-0,15)*2,25		9,67500			
		230 :					
		(2,45+2,9-0,9-0,15)*2,25		9,67500			
		231 :					
		(2,45+2,9-0,9-0,15)*2,25		9,67500			
		232 :					
		(4,95*2+4,61)*2,6		37,72600			
		(3,05+2,01)*2,25		11,38500			
		-1,2*1,97		-2,36400			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		233 :					
		(4,95*2+4,615)*2,6		37,73900			
		(3,05+2,015)*2,25		11,39625			

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		234 :					
		(4,95*2+4,615)*2,6				37,73900	
		(3,05+2,015)*2,25				11,39625	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		235 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		236 :					
		(4,95*2+4,6)*2,6				37,70000	
		(3,05+2,0)*2,25				11,36250	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		237 :					
		(1,15*2+1,6)*2,65				10,33500	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		238 :					
		$(1,575+3,55*2)*2,25$				19,51875	
		$-1,0*2,15$				-2,15000	
		$-0,8*1,97$				-1,57600	
		239 :					
		výtah :					
		240 :					
		výtah :					
		241a :					
		$(14,0+0,8+30,0+2,4+19,9)*2*2,25$				301,95000	
		$\pi*0,4*2,25*3$				8,48230	
		$-(15,5+17,6+7,95+0,5+1,65+1,95+2,28+1,65+4,25)*2,25$				-119,99250	
		$-3,5*2,25$				-7,87500	
		$-1,2*1,97*9$				-21,27600	
		$-1,1*1,97$				-2,16700	
		$-0,9*1,97*3$				-5,31900	
		$-3,95*2,15$				-8,49250	
		$-3,05*2,25$				-6,86250	
		$-0,8*1,97*3$				-4,72800	
		$-3,5*2,25$				-7,87500	
		$(1,3+2,02*2)*0,1*8$				4,27200	
		$(1,3+2,02*2)*0,2$				1,06800	
		$(1,1+2,15*2)*0,2*3$				3,24000	
		$(3,95+2,15*2)*0,3$				2,47500	
		$(0,9+2,02*2)*0,2$				0,98800	
		$(1,0+2,15*2)*0,2$				1,06000	
		$(1,025+2,15*2)*0,2$				1,06500	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		VZT :					
		(0,85+0,175)*2*0,3				0,61500	
		(0,3+0,25)*2*0,3				0,33000	
		(0,405+0,25)*2*0,3				0,39300	
		241b :					
		(5,65+18,0)*2*2,25				106,42500	
		-(3,35+14,5+2,3)*2,25				-45,33750	
		-1,6*1,45*2				-4,64000	
		-3,5*2,25				-7,87500	
		-2,9*2,25				-6,52500	
		-1,7*2,4				-4,08000	
		-1,2*1,97*4				-9,45600	
		(1,6+1,45)*2*0,05*2				0,61000	
		(1,7+2,4*2)*0,3				1,95000	
		(1,7+5,8+0,75+2,03+5,8*1,2)*2,25				38,79000	
		-(0,5+2,0)*2,25				-5,62500	
		-1,7*2,4				-4,08000	
		-0,9*1,97				-1,77300	
		242 :					
		(2,85+2,825*2)*2,65				22,52500	
		-0,8*1,97				-1,57600	
		243 :					
		2,95*2*2,6				15,34000	
		-1,0*2,15				-2,15000	
		-0,8*1,97				-1,57600	
		244 :					
		stěny obsaženy ve výměře kaple :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		zábradlí :					
		7,2*(1,15+0,8)				14,04000	
		-2,3*1,97				-4,53100	
		(2,35+2,05*2)*0,2				1,29000	
		245 :					
		(2,5+6,1)*2*2,65				45,58000	
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3				1,47000	
		(0,7+0,8)*2*0,3*2				1,80000	
		246 :					
		(2,5+6,15)*2*2,65				45,84500	
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3				1,47000	
		(0,7+0,8)*2*0,3*2				1,80000	
		247 :					
		(25,0+6,4+0,8)*2*2,25				144,90000	
		-(1,55+0,5+2,9+17,2+2,3)*2,25				-55,01250	
		-1,1*1,97				-2,16700	
		-1,2*1,97*4				-9,45600	
		-2,3*1,97				-4,53100	
		-3,5*2,25				-7,87500	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		248 :					
		(3,9+3,2+3,45+3,2*1,2)*2,6				37,41400	
		-(0,725+0,3)*2,6				-2,66500	
		-0,9*1,97				-1,77300	
		-0,9*2,32				-2,08800	
		-2,4*1,5				-3,60000	
		(1,05+2,4*2)*0,3				1,75500	
		(2,4+1,5)*2*0,3				2,34000	
		249 :					
		balkon :					
		250 :					
		(3,55+5,8+4,2+5,8*1,2)*2,65				54,35150	
		-(3,45+0,35+1,5)*2,65				-14,04500	
		-2,9*2,25				-6,52500	
		-1,2*2,18				-2,61600	
		-1,4*2,18				-3,05200	
		(2,9+2,25*2)*0,2				1,48000	
		(1,2+2,18*2)*0,3				1,66800	
		(1,4+2,18*2)*0,3				1,72800	
		251 :					
		(7,45+3,2+7,9+3,2*1,2)*2,65				59,33350	
		-3,45*2,65				-9,14250	
		-0,3*2,4				-0,72000	
		-2,4*2,4				-5,76000	
		2,4*3*0,3				2,16000	
		252 :					
		výtah :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		253 :					
		výtah :					
		254 :					
		$(3,125+5,525)*2*2,65$				45,84500	
		$-1,257*2,65$				-3,33105	
		$-1,2*1,97$				-2,36400	
		$-2,4*1,5$				-3,60000	
		$(2,4+1,5)*2*0,3$				2,34000	
		255 :					
		$(4,35+3,5)*2*2,6$				40,82000	
		$-0,9*1,97$				-1,77300	
		$-1,5*1,5*2$				-4,50000	
		$1,5*4*0,3*2$				3,60000	
		256 :					
		$(3,325+3,5)*2*2,6$				35,49000	
		$-0,9*1,97$				-1,77300	
		$-2,4*1,5$				-3,60000	
		$(2,4+1,5)*2*0,3$				2,34000	
		257 :					
		$(1,375+1,525)*2*2,25$				13,05000	
		$-1,375*2,25$				-3,09375	
		$-0,6*1,97*2$				-2,36400	
		258 :					
		$(0,9+1,9)*2*2,25$				12,60000	
		$-0,6*1,97$				-1,18200	
		259 :					
		$(1,9+2,2*2)*2,25$				14,17500	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		260 :					
		(1,9+2,2*2)*2,25			14,17500		
		-0,9*1,97				-1,77300	
		261 :					
		(3,9+1,775*2)*2,65			19,74250		
		-1,4*2,65				-3,71000	
		262 :					
		(3,075+5,575)*2*2,25			38,92500		
		-0,6*1,97				-1,18200	
		-0,8*1,97*3				-4,72800	
		-0,9*1,97*3				-5,31900	
		263 :					
		(4,4+9,2)*2*2,6			70,72000		
		-(0,75+0,2)*2,15				-2,04250	
		-(0,25+0,65)*2,6				-2,34000	
		-3,95*2,15				-8,49250	
		-0,9*1,97				-1,77300	
		-2,4*1,5				-3,60000	
		(1,0+2,02*2)*0,2			1,00800		
		(2,4+1,5)*2*0,3			2,34000		
		264 :					
		(1,275+1,5)*2*2,65			14,70750		
		-0,8*1,97				-1,57600	
		265 :					
		(1,5+1,5)*2*2,65			15,90000		
		-0,8*1,97				-1,57600	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		266 :					
		(3,74+3,5*2)*2,6				27,92400	
		2,4*2,25				5,40000	
		-2,05*2,4				-4,92000	
		(2,05+2,4*2)*0,3				2,05500	
		267 :					
		(2,04+2,9)*2,25				11,11500	
		VZT :					
		(0,61+0,25)*2*0,3				0,51600	
		268 :					
		výtah :					
		269 :					
		(3,75+2,4+8,0)*2,6				36,79000	
		(2,02+0,175)*2,25				4,93875	
		-2,4*1,65				-3,96000	
		-2,9*2,4				-6,96000	
		(2,4+1,65)*2*0,3				2,43000	
		(2,9+2,4*2)*0,3				2,31000	
		270 :					
		3,05*2,25				6,86250	
		271 :					
		(4,975+4,2+3,65)*2,6				33,34500	
		-(0,75+0,2)*2,15				-2,04250	
		-0,9*1,97				-1,77300	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		272 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,4*2+3,55-1,6)*2,65				12,58750	
		-1,2*1,97*2				-4,72800	
		273 :					
		výtah :					
		Mezisoučet				1 815,88100	
		3NP :					
		301 :					
		(3,75+2,4+7,95)*2,6				36,66000	
		2,02*2,25				4,54500	
		-2,4*1,65				-3,96000	
		-2,9*2,4				-6,96000	
		(2,4+1,65)*2*0,3				2,43000	
		(2,9+2,4*2)*0,3				2,31000	
		302 :					
		(6,2*2+4,6)*2,6				44,20000	
		2,45*2,25				5,51250	
		-1,2*2,32				-2,78400	
		-2,4*2,4				-5,76000	
		(1,36+2,4*2)*0,3				1,84800	
		2,4*3*0,3				2,16000	
		303 :					
		(3,025+2,45-0,9-0,15)*2,25				9,95625	
		304 :					
		(4,95*2+4,6)*2,6				37,70000	
		(3,05+2,0)*2,25				11,36250	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		305 :					
		(2,9+2,45-0,9-0,15)*2,25		9,67500			
		306 :					
		(4,95*2+4,61)*2,6		37,72600			
		(3,05+2,01)*2,25		11,38500			
		-1,2*1,97		-2,36400			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		307 :					
		(2,9+2,45-0,9-0,15)*2,25		9,67500			
		308 :					
		(4,95*2+4,615)*2,6		37,73900			
		(3,05+2,015)*2,25		11,39625			
		-1,2*1,97		-2,36400			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		309 :					
		(2,9+2,45-0,9-0,15)*2,25		9,67500			
		310 :					
		(4,95*2+4,615)*2,6		37,73900			
		(3,05+2,015)*2,25		11,39625			
		-1,2*1,97		-2,36400			
		-2,9*2,4		-6,96000			

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		311 :					
		(2,9+2,45-0,9-0,15)*2,25		9,67500			
		312 :					
		(2,9+2,45-0,9-0,15)*2,25		9,67500			
		313 :					
		(4,95*2+4,61)*2,6		37,72600			
		(3,05+2,01)*2,25		11,38500			
		-1,2*1,97		-2,36400			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		314 :					
		(3,735+3,5*2)*2,6		27,91100			
		(1,4+3,05)*2,25		10,01250			
		-1,2*1,97		-2,36400			
		-2,05*2,4		-4,92000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,05+2,4*2)*0,3		2,05500			
		315 :					
		(3,735+3,5*2)*2,6		27,91100			
		(1,405+3,05)*2,25		10,02375			
		-1,2*1,97		-2,36400			
		-2,05*2,4		-4,92000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,05+2,4*2)*0,3		2,05500			

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		316 :					
		(3,735+3,5*2)*2,6			27,91100		
		(1,405+3,05)*2,25			10,02375		
		-1,0*2,02*2			-4,04000		
		-1,2*1,97			-2,36400		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		317 :					
		(3,74+3,5*2)*2,6			27,92400		
		(1,405+3,05)*2,25			10,02375		
		-1,0*2,02*2			-4,04000		
		-1,2*1,97			-2,36400		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		318 :					
		(3,735+3,5*2)*2,6			27,91100		
		(1,405+3,05)*2,25			10,02375		
		-1,2*1,97			-2,36400		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		319 :					
		(3,735+3,5*2)*2,6			27,91100		
		(1,405+3,05)*2,25			10,02375		
		-1,2*1,97			-2,36400		

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		320 :					
		(2,185+2,9)*2,25				11,44125	
		321 :					
		(2,18+2,9-0,9-0,15)*2,25				9,06750	
		322 :					
		(2,18+2,9)*2,25				11,43000	
		323 :					
		(2,185+2,9-0,9-0,15)*2,25				9,07875	
		VZT :					
		(0,68+0,275)*2*0,3				0,57300	
		324 :					
		(2,18+2,9)*2,25				11,43000	
		325 :					
		(2,18+2,9-0,9-0,15)*2,25				9,06750	
		326 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		327 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		328 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		329 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		330 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		331 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		332 :					
		(4,95*2+4,615)*2,6				37,73900	
		(3,05+2,015)*2,25				11,39625	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		333 :					
		(4,95*2+4,615)*2,6				37,73900	
		(3,05+2,015)*2,25				11,39625	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		334 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,9+2,4*2)*0,3		2,31000			
		335 :					
		(4,95*2+4,6)*2,6		37,70000			
		(3,05+2,0)*2,25		11,36250			
		-1,2*1,97		-2,36400			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		336 :					
		balkon :					
		337 :					
		(3,9+3,2+3,45+3,2*1,2)*2,6		37,41400			
		-(0,725+0,3)*2,6		-2,66500			
		-0,9*1,97		-1,77300			
		-0,9*2,32		-2,08800			
		-2,4*1,5		-3,60000			
		(1,05+2,4*2)*0,3		1,75500			
		(2,4+1,5)*2*0,3		2,34000			
		338 :					
		(3,51+3,5*2)*2,6		27,32600			
		(1,38+3,05)*2,35		10,41050			
		-1,0*2,02		-2,02000			
		-1,2*1,97		-2,36400			
		-2,05*2,4		-4,92000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,05+2,4*2)*0,3		2,05500			
		339 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,515+3,5*2)*2,6				27,33900	
		(1,385+3,05)*2,35				10,42225	
		-1,2*1,97				-2,36400	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		340 :					
		(1,98+2,9-1,275-0,2)*2,35				8,00175	
		-1,0*2,02				-2,02000	
		341 :					
		(1,98+2,9-1,275-0,2)*2,35				8,00175	
		-1,0*2,02				-2,02000	
		342 :					
		(1,4*2+3,55-1,6)*2,65				12,58750	
		-1,2*1,97*2				-4,72800	
		343 :					
		(1,575*2+3,55)*2,25				15,07500	
		-0,8*1,97				-1,57600	
		-0,9*2,02				-1,81800	
		344 :					
		výtah :					
		345 :					
		(2,5+6,1)*2*2,65				45,58000	
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$(0,7+1,75)*2*0,3$				1,47000	
		$(0,7+0,8)*2*0,3*2$				1,80000	
		346 :					
		$(2,5+6,15)*2*2,65$				45,84500	
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		$(1,2+2,02*2)*0,2$				1,04800	
		$(0,7+1,75)*2*0,3$				1,47000	
		$(0,7+0,8)*2*0,3*2$				1,80000	
		347 :					
		$(25,0+6,4+0,8)*2*2,25$				144,90000	
		$\pi*0,4*2,25$				2,82743	
		$-(1,55+0,5+2,9+17,2+2,3)*2,25$				-55,01250	
		-1,2*1,97*7				-16,54800	
		-3,5*2,25				-7,87500	
		348a :					
		$(14,0+0,8+30,0+2,4+19,9)*2*2,25$				301,95000	
		$\pi*0,4*2,25*3$				8,48230	
		$-(15,5+17,6+7,95+0,5+1,65+1,95+2,28+1,65+4,25)*2,25$				-119,99250	
		-3,5*2,25				-7,87500	
		-1,2*1,97*9				-21,27600	
		-1,1*1,97				-2,16700	
		-0,9*1,97*3				-5,31900	
		-3,95*2,15				-8,49250	
		-3,05*2,25				-6,86250	
		-0,8*1,97*3				-4,72800	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-3,5*2,25				-7,87500	
		(1,3+2,02*2)*0,1*8				4,27200	
		(1,3+2,02*2)*0,2				1,06800	
		(1,1+2,15*2)*0,2*3				3,24000	
		(3,95+2,15*2)*0,3				2,47500	
		(0,9+2,02*2)*0,2				0,98800	
		(1,0+2,15*2)*0,2				1,06000	
		(1,025+2,15*2)*0,2				1,06500	
		348b :					
		(5,65+18,0)*2*2,25				106,42500	
		-(3,35+14,5+2,3)*2,25				-45,33750	
		-3,5*2,25				-7,87500	
		-2,9*2,25				-6,52500	
		-1,7*2,4				-4,08000	
		-1,2*1,97*4				-9,45600	
		(1,7+2,4*2)*0,3				1,95000	
		(1,7+5,8+0,75+2,03+5,8*1,2)*2,25				38,79000	
		-(0,5+2,0)*2,25				-5,62500	
		-1,7*2,4				-4,08000	
		-0,9*1,97				-1,77300	
		349 :					
		(3,55+5,8+4,2+5,8*1,2)*2,65				54,35150	
		-(0,35+1,5+3,445)*2,65				-14,03175	
		-2,9*2,25				-6,52500	
		-1,2*2,18				-2,61600	
		-1,4*2,18				-3,05200	
		(2,9+2,25*2)*0,2				1,48000	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,2+2,18*2)*0,3				1,66800	
		(1,4+2,18*2)*0,3				1,72800	
		350 :					
		(7,45+3,2+7,9+3,2*1,2)*2,65				59,33350	
		-3,445*2,65				-9,12925	
		-0,2*2,4				-0,48000	
		-2,1*2,4				-5,04000	
		(2,1+2,4*2)*0,3				2,07000	
		351 :					
		(1,275+1,5)*2*2,65				14,70750	
		-0,8*1,97				-1,57600	
		352 :					
		(1,5+1,5)*2*2,65				15,90000	
		-0,8*1,97				-1,57600	
		353 :					
		výtah :					
		354 :					
		výtah :					
		355 :					
		(3,125+5,525)*2*2,65				45,84500	
		-1,2*1,97				-2,36400	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		356 :					
		2,575*2*2,6				13,39000	
		-0,8*1,97				-1,57600	
		357 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(4,35+3,5)*2*2,6		40,82000			
		-0,9*1,97		-1,77300			
		-1,5*1,5*2		-4,50000			
		1,5*4*0,3*2		3,60000			
		358 :					
		(3,325+3,5)*2*2,6		35,49000			
		-0,9*1,97		-1,77300			
		-2,4*1,5		-3,60000			
		(2,4+1,5)*2*0,3		2,34000			
		359 :					
		(1,9+2,2*2)*2,25		14,17500			
		-0,9*1,97		-1,77300			
		360 :					
		(3,9+1,775*2+0,125-1,4)*2,65		16,36375			
		361 :					
		(1,9+2,2*2)*2,25		14,17500			
		-0,9*1,97		-1,77300			
		362 :					
		(2,85+3,2+2,1)*2,65		21,59750			
		-1,0*2,15		-2,15000			
		-0,8*1,97		-1,57600			
		363 :					
		(3,075+5,575)*2*2,25		38,92500			
		-1,4*2,25		-3,15000			
		-0,6*1,97		-1,18200			
		-0,8*1,97*2		-3,15200			
		-0,9*1,97*4		-7,09200			

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		364 :					
		(1,375+1,525*2)*2,25				9,95625	
		-0,6*1,97*2				-2,36400	
		365 :					
		(0,9+1,9)*2*2,25				12,60000	
		-0,6*1,97				-1,18200	
		366 :					
		(4,4+9,2)*2*2,6				70,72000	
		-(0,2+0,75)*2,15				-2,04250	
		-3,95*2,15				-8,49250	
		-0,9*1,97				-1,77300	
		-2,4*2,4				-5,76000	
		(1,0+2,02*2)*0,2				1,00800	
		(2,4+2,4*2)*0,3				2,16000	
		367 :					
		balkon :					
		368 :					
		(4,975+4,25+3,65)*2,6				33,47500	
		-(0,2+0,75)*2,15				-2,04250	
		-0,9*1,97				-1,77300	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		369 :					
		(2,04+2,9)*2,25				11,11500	
		370 :					
		(3,74+3,5*2)*2,6				27,92400	
		2,4*2,25				5,40000	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,05*2,4				-4,92000	
		(2,05+2,4*2)*0,3				2,05500	
		371 :					
		(3,74+3,5*2)*2,6				27,92400	
		2,4*2,25				5,40000	
		-2,05*2,4				-4,92000	
		(2,05+2,4*2)*0,3				2,05500	
		372 :					
		(2,04+2,9-0,9-0,15)*2,25				8,75250	
		373 :					
		výtah :					
		374 :					
		3,05*2,25				6,86250	
		375 :					
		(1,15*2+1,6)*2,65				10,33500	
		376 :					
		výtah :					
		377 :					
		výtah :					
		378 :					
		1,0*2,65				2,65000	
		Mezisoučet				1 884,11048	
		4NP :					
		401 :					
		(6,2*2+4,6)*2,6				44,20000	
		2,45*2,25				5,51250	
		-1,2*2,32				-2,78400	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,4*2,4				-5,76000	
		(1,36+2,4*2)*0,3				1,84800	
		2,4*3*0,3				2,16000	
		402 :					
		(3,025+2,45-0,9-0,15)*2,25				9,95625	
		403 :					
		(4,95*2+4,6)*2,6				37,70000	
		(3,05+2,0)*2,25				11,36250	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		404 :					
		(2,9+2,45-0,9-0,15)*2,25				9,67500	
		405 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		406 :					
		(2,9+2,45-0,9-0,15)*2,25				9,67500	
		407 :					
		(4,95*2+4,615)*2,6				37,73900	
		(3,05+2,015)*2,25				11,39625	
		-1,2*1,97				-2,36400	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,9*2,4			-6,96000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,9+2,4*2)*0,3			2,31000		
		408 :					
		(2,9+2,45-0,9-0,15)*2,25			9,67500		
		409 :					
		(4,95*2+4,615)*2,6			37,73900		
		(3,05+2,015)*2,25			11,39625		
		-1,2*1,97			-2,36400		
		-2,9*2,4			-6,96000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,9+2,4*2)*0,3			2,31000		
		410 :					
		(2,9+2,45-0,9-0,15)*2,25			9,67500		
		411 :					
		(2,9+2,45-0,9-0,15)*2,25			9,67500		
		412 :					
		(4,95*2+4,61)*2,6			37,72600		
		(3,05+2,01)*2,25			11,38500		
		-1,2*1,97			-2,36400		
		-2,9*2,4			-6,96000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,9+2,4*2)*0,3			2,31000		
		413 :					
		(3,735+3,5*2)*2,6			27,91100		
		(1,4+3,05)*2,25			10,01250		
		-1,2*1,97			-2,36400		

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		414 :					
		(3,735+3,5*2)*2,6			27,91100		
		(1,405+3,05)*2,25			10,02375		
		-1,2*1,97			-2,36400		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		415 :					
		(3,74+3,5*2)*2,6			27,92400		
		(1,405+3,05)*2,25			10,02375		
		-1,2*1,97			-2,36400		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		416 :					
		(3,74+3,5*2)*2,6			27,92400		
		(1,405+3,05)*2,25			10,02375		
		-1,2*1,97			-2,36400		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		417 :					
		(3,735+3,5*2)*2,6			27,91100		
		(1,405+3,05)*2,25			10,02375		

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*1,97				-2,36400	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		418 :					
		(3,735+3,5*2)*2,6				27,91100	
		(1,405+3,05)*2,25				10,02375	
		-1,2*1,97				-2,36400	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		419 :					
		(2,185+2,9)*2,25				11,44125	
		420 :					
		(2,18+2,9-0,9-0,15)*2,25				9,06750	
		421 :					
		(2,18+2,9)*2,25				11,43000	
		422 :					
		(2,185+2,9-0,9-0,15)*2,25				9,07875	
		VZT :					
		(0,68+0,275)*2*0,3				0,57300	
		423 :					
		(2,18+2,9)*2,25				11,43000	
		424 :					
		(2,18+2,9-0,9-0,15)*2,25				9,06750	
		425 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		426 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		427 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		428 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		429 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		430 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		431 :					
		(4,95*2+4,615)*2,6				37,73900	
		(3,05+2,015)*2,25				11,39625	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		432 :					
		(4,95*2+4,615)*2,6				37,73900	
		(3,05+2,015)*2,25				11,39625	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		433 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		434 :					
		(4,95*2+4,6)*2,6				37,70000	
		(3,05+2,0)*2,25				11,36250	
		-1,2*1,97				-2,36400	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		435 :					
		(3,9+3,2+3,45+3,2*1,2)*2,6				37,41400	
		-(0,725+0,3)*2,6				-2,66500	
		-0,9*1,97				-1,77300	
		-0,9*2,32				-2,08800	
		-2,4*1,5				-3,60000	
		(1,05+2,4*2)*0,3				1,75500	
		(2,4+1,5)*2*0,3				2,34000	
		436 :					
		(3,51+3,5*2)*2,6				27,32600	
		(1,38+3,05)*2,25				9,96750	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*1,97				-2,36400	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		437 :					
		(1,98+2,9-1,275-0,2)*2,25				7,66125	
		-1,0*2,02				-2,02000	
		438 :					
		(1,98+2,9-1,275-0,2)*2,25				7,66125	
		-1,0*2,02				-2,02000	
		439 :					
		(3,515+3,5*2)*2,6				27,33900	
		(1,385+3,05)*2,25				9,97875	
		-1,2*1,97				-2,36400	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		440 :					
		(1,4*2+3,55-1,6)*2,65				12,58750	
		-1,2*1,97*2				-4,72800	
		441 :					
		(1,575*2+3,55)*2,25				15,07500	
		-0,9*2,02				-1,81800	
		-0,8*1,97				-1,57600	
		442 :					
		výtah :					
		443 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		výtah :					
		444 :					
		(2,5+6,15)*2*2,65				45,84500	
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3				1,47000	
		(0,7+0,8)*2*0,3*2				1,80000	
		445 :					
		(2,5+6,1)*2*2,65				45,58000	
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3				1,47000	
		(0,7+0,8)*2*0,3*2				1,80000	
		446 :					
		(25,0+6,4+0,8)*2*2,25				144,90000	
		pi*0,4*2,25				2,82743	
		-(1,55+0,5+2,9+17,2+2,3)*2,25				-55,01250	
		-1,1*1,97				-2,16700	
		-1,2*1,97*6				-14,18400	
		-3,5*2,25				-7,87500	
		447a :					
		(14,0+0,8+30,0+2,4+19,9)*2*2,25				301,95000	
		pi*0,4*2,25*3				8,48230	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$-(15,5+17,6+7,95+0,5+1,65+1,95+2,28+1,65+4,25)*2,25$				-119,99250	
		$-3,5*2,25$				-7,87500	
		$-1,2*1,97*9$				-21,27600	
		$-1,1*1,97$				-2,16700	
		$-0,9*1,97*3$				-5,31900	
		$-3,95*2,15$				-8,49250	
		$-3,05*2,25$				-6,86250	
		$-0,8*1,97*3$				-4,72800	
		$-3,5*2,25$				-7,87500	
		$(1,3+2,02*2)*0,1*8$				4,27200	
		$(1,3+2,02*2)*0,2$				1,06800	
		$(1,1+2,15*2)*0,2*3$				3,24000	
		$(3,95+2,15*2)*0,3$				2,47500	
		$(0,9+2,02*2)*0,2$				0,98800	
		$(1,0+2,15*2)*0,2$				1,06000	
		$(1,025+2,15*2)*0,2$				1,06500	
		447b :					
		$(5,65+18,0)*2*2,25$				106,42500	
		$-(3,35+14,5+2,3)*2,25$				-45,33750	
		$-3,5*2,25$				-7,87500	
		$-2,9*2,25$				-6,52500	
		$-1,7*2,4$				-4,08000	
		$-1,2*1,97*4$				-9,45600	
		$(1,7+2,4*2)*0,3$				1,95000	
		$(1,7+5,8+0,75+2,03+5,8*1,2)*2,25$				38,79000	
		$-(0,5+2,0)*2,25$				-5,62500	
		$-1,7*2,4$				-4,08000	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		448 :					
		balkon :					
		449 :					
		balkon :					
		450 :					
		(1,275+1,5)*2*2,65				14,70750	
		-0,8*1,97				-1,57600	
		451 :					
		výtah :					
		452 :					
		výtah :					
		453 :					
		(7,45+3,2+7,9+3,2*1,2)*2,65				59,33350	
		-3,445*2,65				-9,12925	
		-0,2*2,4				-0,48000	
		-2,1*2,4				-5,04000	
		(2,1+2,4*2)*0,3				2,07000	
		454 :					
		(1,5+1,5)*2*2,65				15,90000	
		-0,8*1,97				-1,57600	
		455 :					
		(3,55+5,8+4,2+5,8*1,2)*2,65				54,35150	
		-(3,445+0,35+1,5)*2,65				-14,03175	
		-2,9*2,25				-6,52500	
		-1,2*2,18				-2,61600	
		-1,4*2,18				-3,05200	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,9+2,25*2)*0,2				1,48000	
		(1,2+2,18*2)*0,3				1,66800	
		(1,4+2,18*2)*0,3				1,72800	
		456 :					
		(3,125+5,525)*2*2,65				45,84500	
		-1,2*1,97				-2,36400	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		457 :					
		2,95*2*2,6				15,34000	
		-0,9*2,02				-1,81800	
		-0,8*1,97				-1,57600	
		458 :					
		(4,35+3,5)*2*2,6				40,82000	
		-0,9*1,97				-1,77300	
		-1,5*1,5*2				-4,50000	
		1,5*4*0,3*2				3,60000	
		459 :					
		(3,325+3,5)*2*2,6				35,49000	
		-0,9*1,97				-1,77300	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		460 :					
		(2,85+2,825*2)*2,65				22,52500	
		-0,8*1,97				-1,57600	
		461 :					
		(3,075+5,575)*2*2,25				38,92500	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,6*1,97			-1,18200		
		-0,8*1,97*3			-4,72800		
		-0,9*1,97*3			-5,31900		
		462 :					
		(1,9+2,2*2)*2,25			14,17500		
		-0,9*1,97			-1,77300		
		463 :					
		(1,9+2,2*2)*2,25			14,17500		
		-0,9*1,97			-1,77300		
		464 :					
		(1,375+1,525*2)*2,25			9,95625		
		-0,6*1,97*2			-2,36400		
		465 :					
		(0,9+1,9)*2*2,25			12,60000		
		-0,6*1,97			-1,18200		
		466 :					
		(4,4+9,2)*2*2,6			70,72000		
		-(0,25+0,95)*2,6			-3,12000		
		-(0,2+0,75)*2,15			-2,04250		
		-3,95*2,15			-8,49250		
		-0,9*1,97			-1,77300		
		-2,4*2,4			-5,76000		
		(1,0+2,02*2)*0,2			1,00800		
		(2,4+2,4*2)*0,3			2,16000		
		467 :					
		(2,04+2,9-0,9-0,15)*2,25			8,75250		
		468 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,74+3,5*2)*2,6				27,92400	
		2,4*2,25				5,40000	
		-2,05*2,4				-4,92000	
		(2,05+2,4*2)*0,3				2,05500	
		469 :					
		(2,04+2,9)*2,25				11,11500	
		470 :					
		(3,74+3,5*2)*2,6				27,92400	
		2,4*2,25				5,40000	
		-2,05*2,4				-4,92000	
		(2,05+2,4*2)*0,3				2,05500	
		471 :					
		výtah :					
		472 :					
		(3,75*2+2,4+7,95)*2,6				46,41000	
		(2,02+0,175)*2,25				4,93875	
		-2,4*1,65				-3,96000	
		-2,9*2,4				-6,96000	
		(2,4+1,65)*2*0,3				2,43000	
		(2,9+2,4*2)*0,3				2,31000	
		473 :					
		(4,975+4,25+3,65)*2,6				33,47500	
		-(0,2+0,75)*2,15				-2,04250	
		-0,9*1,97				-1,77300	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		474 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		3,05*2,25		6,86250			
		475 :					
		(1,15*2+1,6)*2,65		10,33500			
		476 :					
		výtah :					
		477 :					
		(3,9+1,775*2+0,125-1,4)*2,65		16,36375			
		Mezisoučet		1 903,78323			
		5NP :					
		501 :					
		(4,95*2+4,6)*2,6		37,70000			
		2,45*2,25		5,51250			
		-1,2*2,32		-2,78400			
		-1,9*2,4		-4,56000			
		(1,36+2,4*2)*0,3		1,84800			
		(1,9+2,4*2)*0,3		2,01000			
		502 :					
		(3,025+2,45-0,9-0,15)*2,25		9,95625			
		503 :					
		(4,95*2+4,6)*2,6		37,70000			
		(3,05+2,0)*2,25		11,36250			
		-1,2*1,97		-2,36400			
		-1,9*2,4		-4,56000			
		(1,3+2,02*2)*0,2		1,06800			
		(1,9+2,4*2)*0,3		2,01000			
		504 :					
		(2,9+2,45-0,9-0,15)*2,25		9,67500			

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		505 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-1,9*2,4				-4,56000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,9+2,4*2)*0,3				2,01000	
		506 :					
		(2,9+2,45-0,9-0,15)*2,25				9,67500	
		507 :					
		(4,95*2+4,615)*2,6				37,73900	
		(3,05+2,015)*2,25				11,39625	
		-1,2*1,97				-2,36400	
		-1,9*2,4				-4,56000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,9+2,4*2)*0,3				2,01000	
		508 :					
		(2,9+2,45-0,9-0,15)*2,25				9,67500	
		509 :					
		(4,95*2+4,615)*2,6				37,73900	
		(3,05+2,015)*2,25				11,39625	
		-1,2*1,97				-2,36400	
		-1,9*2,4				-4,56000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,9+2,4*2)*0,3				2,01000	
		510 :					
		(2,9+2,45-0,9-0,15)*2,25				9,67500	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		511 :					
		(2,9+2,45-0,9-0,15)*2,25				9,67500	
		512 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-1,9*2,4				-4,56000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,9+2,4*2)*0,3				2,01000	
		513 :					
		(3,735+3,5*2)*2,6				27,91100	
		(1,4+3,05)*2,25				10,01250	
		-1,2*1,97				-2,36400	
		-1,6*2,75				-4,40000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,6+2,75*2)*0,3				2,13000	
		514 :					
		(3,735+3,5*2)*2,6				27,91100	
		(1,405+3,05)*2,25				10,02375	
		-1,2*1,97				-2,36400	
		-1,6*2,75				-4,40000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,6+2,75*2)*0,3				2,13000	
		515 :					
		(3,74+3,5*2)*2,6				27,92400	
		(1,405+3,05)*2,25				10,02375	
		-1,2*1,97				-2,36400	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,6*2,75			-4,40000		
		(1,3+2,02*2)*0,2			1,06800		
		(1,6+2,75*2)*0,3			2,13000		
		516 :					
		(3,74+3,5*2)*2,6			27,92400		
		(1,405+3,05)*2,25			10,02375		
		-1,2*1,97			-2,36400		
		-1,6*2,65			-4,24000		
		(1,3+2,02*2)*0,2			1,06800		
		(1,6+2,65*2)*0,3			2,07000		
		517 :					
		(3,735+3,5*2)*2,6			27,91100		
		(1,405+3,05)*2,25			10,02375		
		-1,2*1,97			-2,36400		
		-1,6*2,75			-4,40000		
		(1,3+2,02*2)*0,2			1,06800		
		(1,6+2,75*2)*0,3			2,13000		
		518 :					
		(3,735+3,5*2)*2,6			27,91100		
		(1,405+3,05)*2,25			10,02375		
		-1,2*1,97			-2,36400		
		-1,6*2,75			-4,40000		
		(1,3+2,02*2)*0,2			1,06800		
		(1,6+2,75*2)*0,3			2,13000		
		519 :					
		(2,185+2,9)*2,25			11,44125		
		520 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,18+2,9-0,9-0,15)*2,25				9,06750	
		521 :					
		(2,185+2,9)*2,25				11,44125	
		522 :					
		(2,185+2,9-0,9-0,15)*2,25				9,07875	
		VZT :					
		(0,69+0,275)*2*0,3				0,57900	
		523 :					
		(2,19+2,9)*2,25				11,45250	
		524 :					
		(2,18+2,9-0,9-0,15)*2,25				9,06750	
		525 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		526 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		527 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		528 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		529 :					
		(2,45+2,9-0,9-0,15)*2,25				9,67500	
		530 :					
		(4,95*2+4,61)*2,6				37,72600	
		(3,05+2,01)*2,25				11,38500	
		-1,2*1,97				-2,36400	
		-1,9*2,65				-5,03500	
		(1,3+2,02*2)*0,2				1,06800	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,9+2,65*2)*0,3		2,16000			
		531 :					
		(4,95*2+4,615)*2,6		37,73900			
		(3,05+2,015)*2,25		11,39625			
		-1,2*1,97		-2,36400			
		-1,9*2,65		-5,03500			
		(1,3+2,02*2)*0,2		1,06800			
		(1,9+2,65*2)*0,3		2,16000			
		532 :					
		(4,95*2+4,615)*2,6		37,73900			
		(3,05+2,015)*2,25		11,39625			
		-1,2*1,97		-2,36400			
		-1,9*2,65		-5,03500			
		(1,3+2,02*2)*0,2		1,06800			
		(1,9+2,65*2)*0,3		2,16000			
		533 :					
		(4,95*2+4,61)*2,6		37,72600			
		(3,05+2,01)*2,25		11,38500			
		-1,2*1,97		-2,36400			
		-1,9*2,65		-5,03500			
		(1,3+2,02*2)*0,2		1,06800			
		(1,9+2,65*2)*0,3		2,16000			
		534 :					
		(4,95*2+4,6)*2,6		37,70000			
		(3,05+2,0)*2,25		11,36250			
		-1,2*1,97		-2,36400			
		-1,9*2,65		-5,03500			

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$(1,3+2,02*2)*0,2$				1,06800	
		$(1,9+2,65*2)*0,3$				2,16000	
		535 :					
		$(3,9+3,2+3,45+3,2*1,2)*2,6$				37,41400	
		$-(0,725+0,3)*2,6$				-2,66500	
		-0,9*1,97				-1,77300	
		-0,9*2,32				-2,08800	
		-1,9*1,65				-3,13500	
		$(1,05+2,4*2)*0,3$				1,75500	
		$(1,9+1,65)*2*0,3$				2,13000	
		536 :					
		$(1,98+2,9-1,275-0,2)*2,25$				7,66125	
		-1,0*2,02				-2,02000	
		537 :					
		$(1,98+2,9-1,275-0,2)*2,25$				7,66125	
		-1,0*2,02				-2,02000	
		538 :					
		$(3,51+3,5*2)*2,6$				27,32600	
		$(1,38+3,05)*2,25$				9,96750	
		-1,0*2,02				-2,02000	
		-1,2*1,97				-2,36400	
		-1,6*2,65				-4,24000	
		$(1,3+2,02*2)*0,2$				1,06800	
		$(1,6+2,65*2)*0,3$				2,07000	
		539 :					
		$(3,515+3,5*2)*2,6$				27,33900	
		$(1,385+3,05)*2,25$				9,97875	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*1,97				-2,36400	
		-1,0*2,02				-2,02000	
		-1,6*2,65				-4,24000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,6+2,65*2)*0,3				2,07000	
		540 :					
		(1,4*2+3,55-1,6)*2,65				12,58750	
		-1,2*1,97*2				-4,72800	
		540a :					
		(1,15*2+1,6)*2,65				10,33500	
		541 :					
		(1,575*2+3,55)*2,25				15,07500	
		-0,9*2,02				-1,81800	
		-0,8*1,97				-1,57600	
		542 :					
		výtah :					
		543 :					
		výtah :					
		543 :					
		výtah :					
		544 :					
		(2,5+6,15)*2*2,65				45,84500	
		-1,1*1,97				-2,16700	
		-0,7*1,75*2				-2,45000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3*2				2,94000	
		545 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,5+6,1)*2*2,65				45,58000	
		-1,1*1,97				-2,16700	
		-0,7*1,75*2				-2,45000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3*2				2,94000	
		547a :					
		(14,0+0,8+30,0+2,4+19,9)*2*2,25				301,95000	
		pi*0,4*2,25*3				8,48230	
		-(15,5+17,6+7,95+0,5+1,65+1,95+2,28+1,65+4,25)*2,25				-119,99250	
		-3,5*2,25				-7,87500	
		-1,2*1,97*9				-21,27600	
		-1,1*1,97				-2,16700	
		-0,9*1,97*3				-5,31900	
		-3,95*2,15				-8,49250	
		-3,05*2,25				-6,86250	
		-0,8*1,97*3				-4,72800	
		-3,5*2,25				-7,87500	
		(1,3+2,02*2)*0,1*8				4,27200	
		(1,3+2,02*2)*0,2				1,06800	
		(1,1+2,15*2)*0,2*3				3,24000	
		(3,95+2,15*2)*0,3				2,47500	
		(0,9+2,02*2)*0,2				0,98800	
		(1,0+2,15*2)*0,2				1,06000	
		(1,025+2,15*2)*0,2				1,06500	
		547b :					
		(5,65+18,0)*2*2,25				106,42500	
		-(3,35+14,5+2,3)*2,25				-45,33750	

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,86*2,25				-4,18500	
		-3,5*2,25				-7,87500	
		-2,9*2,25				-6,52500	
		-1,7*2,4				-4,08000	
		-1,2*1,97*4				-9,45600	
		(1,7+2,4*2)*0,3				1,95000	
		(1,7+5,8+0,75+2,03+5,8*1,2)*2,25				38,79000	
		-(0,5+2,0)*2,25				-5,62500	
		-1,7*2,4				-4,08000	
		-0,9*1,97				-1,77300	
		548 :					
		(25,0+6,4+0,8)*2*2,25				144,90000	
		-(1,55+0,5+2,9+17,2+2,3)*2,25				-55,01250	
		pi*0,4*2,25				2,82743	
		-1,1*1,97				-2,16700	
		-3,5*2,25				-7,87500	
		-2,3*2,25				-5,17500	
		549 :					
		balkon :					
		550 :					
		balkon :					
		551 :					
		(7,45+3,2+7,9+3,2*1,2)*2,65				59,33350	
		-3,446*2,65				-9,13190	
		-1,9*1,65				-3,13500	
		(1,9+1,65)*2*0,3				2,13000	
		552 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$(3,55+5,8+4,2+5,8*1,2)*2,65$				54,35150	
		$-(3,446+0,35+1,5)*2,65$				-14,03440	
		-2,9*2,25				-6,52500	
		-1,2*2,18				-2,61600	
		-1,4*2,18				-3,05200	
		$(2,9+2,25*2)*0,2$				1,48000	
		$(1,2+2,18*2)*0,3$				1,66800	
		$(1,4+2,18*2)*0,3$				1,72800	
		553 :					
		výtah :					
		554 :					
		výtah :					
		555 :					
		$(1,275+1,5)*2*2,65$				14,70750	
		-0,8*1,97				-1,57600	
		556 :					
		$(1,5+1,5)*2*2,65$				15,90000	
		-0,8*1,97				-1,57600	
		557 :					
		$2,95*2*2,6$				15,34000	
		-0,9*2,02				-1,81800	
		-0,8*1,97				-1,57600	
		558 :					
		$(2,85+2,825*2)*2,65$				22,52500	
		-0,9*2,02				-1,81800	
		-0,8*1,97				-1,57600	
		559 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,125+5,525)*2*2,65		45,84500			
		-1,2*1,97		-2,36400			
		-1,6*1,65		-2,64000			
		(1,6+1,65)*2*0,3		1,95000			
		560 :					
		(3,325+3,5)*2*2,6		35,49000			
		-0,9*1,97		-1,77300			
		-1,6*1,65		-2,64000			
		(1,6+1,65)*2*0,3		1,95000			
		561 :					
		(4,35+3,5)*2*2,6		40,82000			
		-0,9*1,97		-1,77300			
		-1,6*1,65		-2,64000			
		(1,6+1,65)*2*0,3		1,95000			
		562 :					
		(1,375+1,525*2)*2,25		9,95625			
		-0,6*1,97*2		-2,36400			
		563 :					
		(0,9+1,9)*2*2,25		12,60000			
		-0,6*1,97		-1,18200			
		564 :					
		(3,075+5,575)*2*2,25		38,92500			
		-1,4*2,25		-3,15000			
		-0,6*1,97		-1,18200			
		-0,8*1,97*2		-3,15200			
		-0,9*1,97*3		-5,31900			
		565 :					

Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,9+2,2)*2,25				9,22500	
		-0,9*1,97				-1,77300	
		567 :					
		(1,9+2,2)*2,25				9,22500	
		-0,9*1,97				-1,77300	
		568 :					
		(3,9-1,4+1,775*2)*2,65				16,03250	
		569 :					
		(4,4+9,2)*2*2,6				70,72000	
		-(0,2+0,75)*2,15				-2,04250	
		-3,95*2,15				-8,49250	
		-0,9*1,97				-1,77300	
		-2,4*1,65				-3,96000	
		(1,0+2,02*2)*0,2				1,00800	
		(2,4+1,65)*2*0,3				2,43000	
		570 :					
		(3,74+3,5*2)*2,6				27,92400	
		2,4*2,25				5,40000	
		-1,2*1,97				-2,36400	
		-1,6*2,75				-4,40000	
		(1,6+2,75*2)*0,3				2,13000	
		571 :					
		(2,04+2,9-0,9-0,15)*2,25				8,75250	
		572 :					
		(3,74+3,5*2)*2,6				27,92400	
		2,4*2,25				5,40000	
		-1,6*2,75				-4,40000	