

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,6*2				-1,20000	
		2*0,2*2				0,80000	
		094 :					
		(2,85+2,28)*2				10,26000	
		-0,8*3				-2,40000	
		2*0,2				0,40000	
		098 :					
		(2,05+2,65)*2				9,40000	
		-0,8*2				-1,60000	
		2*0,1				0,20000	
		099 :					
		(2,275+3,1)*2				10,75000	
		-0,9				-0,90000	
		<b>Mezisoučet</b>				<b>755,52000</b>	
		1NP :					
		105 :					
		(10,15+3,05+11,7)*2				49,80000	
		pi*0,3*2				1,88496	
		pi*0,3				0,94248	
		-3,85				-3,85000	
		-3,5				-3,50000	
		-0,9*4				-3,60000	
		-0,8				-0,80000	
		2*0,1				0,20000	
		2*0,1				0,20000	
		106 :					
		(10,45+6,725+0,75)*2				35,85000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		pi*0,35*2		2,19911			
		-2,5		-2,50000			
		-1,525		-1,52500			
		-0,6*3		-1,80000			
		2*0,1		0,20000			
		2*0,1		0,20000			
		111 :					
		(3,74+6,55)*2		20,58000			
		-0,8		-0,80000			
		-2,05		-2,05000			
		2*0,3		0,60000			
		112 :					
		(3,735+4,425)*2		16,32000			
		-0,8		-0,80000			
		-2,05		-2,05000			
		2*0,3		0,60000			
		113 :					
		(3,735+6,55)*2		20,57000			
		-0,8		-0,80000			
		-2,05		-2,05000			
		2*0,3		0,60000			
		114 :					
		(3,74+6,55)*2		20,58000			
		-0,8		-0,80000			
		2*0,2		0,40000			
		-2,05		-2,05000			
		2*0,3		0,60000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		115 :					
		(3,735+2,0)*2				11,47000	
		-1,0				-1,00000	
		-0,8*3				-2,40000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		116 :					
		(7,2+9,85)*2				34,10000	
		-2,24				-2,24000	
		-0,8				-0,80000	
		-0,4*2*4				-3,20000	
		(2+2)*0,3*4				4,80000	
		2NP :					
		-0,4*2*4				-3,20000	
		(2+2)*0,3*4				4,80000	
		117 :					
		(3,74+4,425)*2				16,33000	
		-0,9				-0,90000	
		-0,8				-0,80000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		118 :					
		(1,615+2,0)*2				7,23000	
		-0,8				-0,80000	
		-0,9*2				-1,80000	
		2*0,2				0,40000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		119 :					
		(2,0+2,0)*2				8,00000	
		-0,8				-0,80000	
		120 :					
		(3,76+6,55)*2				20,62000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		121 :					
		(7,625+6,55+3,625)*2				35,60000	
		-0,9				-0,90000	
		-0,8				-0,80000	
		-2,05*2				-4,10000	
		2*0,2				0,40000	
		2*0,3*2				1,20000	
		121a :					
		(2,0+2,0)*2				8,00000	
		-0,8				-0,80000	
		124 :					
		(8,0+4,55)*2				25,10000	
		-0,9*2				-1,80000	
		125 :					
		(2,85+1,0+4,8)*2				17,30000	
		-3,85				-3,85000	
		-0,6				-0,60000	
		-0,8				-0,80000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*2				-1,80000	
		2*0,1				0,20000	
		127 :					
		(8,0+4,6)*2				25,20000	
		-0,9*2				-1,80000	
		2*0,2				0,40000	
		135 :					
		(5,2+4,6)*2				19,60000	
		-0,8				-0,80000	
		-0,6				-0,60000	
		136 :					
		(4,8+4,6+0,35)*2				19,50000	
		-3,85				-3,85000	
		-0,6				-0,60000	
		-0,8				-0,80000	
		-0,9				-0,90000	
		2*0,1				0,20000	
		2*0,2				0,40000	
		163 :					
		(10,15+1,325+5,025+1,375+2,02+12,9+0,73+1,95)*2				70,95000	
		(0,4+0,6)*2				2,00000	
		-0,9*2				-1,80000	
		-1,0*2				-2,00000	
		-1,2				-1,20000	
		-1,2				-1,20000	
		-1,55				-1,55000	
		-2,9				-2,90000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		2*0,15		0,30000			
		2*0,25		0,50000			
		2*0,25		0,50000			
		2*0,3		0,60000			
		2*0,3		0,60000			
		2*0,1		0,20000			
		165 :					
		(4,7+3,35)*2		16,10000			
		-0,8		-0,80000			
		166 :					
		(4,7+2,9)*2		15,20000			
		-0,8		-0,80000			
		167 :					
		(4,7+2,95)*2		15,30000			
		-0,8		-0,80000			
		172 :					
		(1,35+9,4)*2		21,50000			
		-0,8*7		-5,60000			
		-0,7*2		-1,40000			
		180 :					
		(15,7+1,5+7,65+23,1+23,7+21,0+1,2+3,1)		96,95000			
		(3,55+0,95+2,25+0,4)		7,15000			
		-0,8*5		-4,00000			
		-1,0		-1,00000			
		-1,1		-1,10000			
		-0,9*3		-2,70000			
		-3,85*3		-11,55000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-3,5		-3,50000			
		-2,9*2		-5,80000			
		-2,5		-2,50000			
		-1,525		-1,52500			
		2*0,2*3		1,20000			
		2*0,2*3		1,20000			
		2*0,1*3		0,60000			
		2*0,1		0,20000			
		2*0,1		0,20000			
		2*0,1		0,20000			
		2*0,1		0,20000			
		181 :					
		(23,15+3,5)*2		53,30000			
		-1,1		-1,10000			
		-0,9*3		-2,70000			
		-2,24		-2,24000			
		-2,8		-2,80000			
		-1,45*3		-4,35000			
		-3,75		-3,75000			
		2*0,1*3		0,60000			
		<b>Mezisoučet</b>		<b>594,34655</b>			
		2NP :					
		201 :					
		(6,2*2+4,6+1,827)		18,82700			
		(1,1+1,677+2,0+2,45)		7,22700			
		-1,2		-1,20000			
		-0,9		-0,90000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2				-1,20000	
		-2,4				-2,40000	
		2*0,3				0,60000	
		2*0,3				0,60000	
		202 :					
		(3,025+2,45+2,3+1,0+1,75)				10,52500	
		-0,9				-0,90000	
		203 :					
		(4,95*2+4,6+1,827)				16,32700	
		(3,05+2,0+2,277+1,1)				8,42700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		204 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	
		-0,9				-0,90000	
		205 :					
		(4,95*2+4,61+1,827)				16,33700	
		(3,05+2,01+2,277+1,1)				8,43700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		206 :					



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		207 :					
		(4,95*2+4,615+1,827)		16,34200			
		(3,05+2,015+2,277+1,1)		8,44200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		208 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		209 :					
		(4,95*2+4,615+1,827)		16,34200			
		(3,05+2,015+2,277+1,1)		8,44200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		210 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		211 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		212 :					
		(4,95*2+4,61+1,827)				16,33700	
		(3,05+2,01+2,277+1,1)				8,43700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		213 :					
		(3,74+3,5*2+1,412)				12,15200	
		(1,55+2,4+1,622+1,1)				6,67200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,3				0,60000	
		214 :					
		(2,04+2,9+1,35+1,0+2,2)				9,49000	
		-0,9				-0,90000	
		215 :					
		(3,735+3,5*2+1,562)				12,29700	
		(1,4+3,05+2,277+1,1)				7,82700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		216 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,735+3,5*2+1,562)				12,29700	
		(1,405+3,05+2,282+1,1)				7,83700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		217 :					
		(3,735+3,5*2+1,562)				12,29700	
		(1,405+3,05+2,282+1,1)				7,83700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		218 :					
		(3,74+3,5*2+1,567)				12,30700	
		(1,405+3,05+2,277+1,1)				7,83200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		219 :					
		(3,735+3,5*2+1,562)				12,29700	
		(1,405+3,05+2,277+1,1)				7,83200	
		-1,2				-1,20000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		220 :					
		(3,735+3,5*2+1,562)				12,29700	
		(1,405+3,05+2,277+1,1)				7,83200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		221 :					
		(2,185+2,9+1,5+1,0+2,2)				9,78500	
		-0,9				-0,90000	
		222 :					
		(2,18+2,9+1,5+1,0+2,2)				9,78000	
		-0,9				-0,90000	
		223 :					
		(2,18+2,9+1,5+1,0+2,2)				9,78000	
		-0,9				-0,90000	
		224 :					
		(2,15+2,9+1,5+1,0+2,2)				9,75000	
		-0,9				-0,90000	
		225 :					
		(2,15+2,9+1,5+1,0+2,2)				9,75000	
		-0,9				-0,90000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		226 :					
		(2,18+2,9+1,5+1,0+2,2)			9,78000		
		-0,9			-0,90000		
		227 :					
		(2,45+2,9+1,75+1,0+2,2)			10,30000		
		-0,9			-0,90000		
		228 :					
		(2,45+2,9+1,75+1,0+2,2)			10,30000		
		-0,9			-0,90000		
		229 :					
		(2,45+2,9+1,75+1,0+2,2)			10,30000		
		-0,9			-0,90000		
		230 :					
		(2,45+2,9+1,75+1,0+2,2)			10,30000		
		-0,9			-0,90000		
		231 :					
		(2,45+2,9+1,75+1,0+2,2)			10,30000		
		-0,9			-0,90000		
		232 :					
		(4,95*2+4,61+1,827)			16,33700		
		(3,05+2,01+2,277+1,1)			8,43700		
		-1,2			-1,20000		
		-0,9			-0,90000		
		-2,9			-2,90000		
		2*0,2			0,40000		
		2*0,3			0,60000		
		233 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(4,95*2+4,615+1,827)				16,34200	
		(3,05+2,015+2,277+1,1)				8,44200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		234 :					
		(4,95*2+4,615+1,827)				16,34200	
		(3,05+2,015+2,277+1,1)				8,44200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		235 :					
		(4,95*2+4,61+1,827)				16,33700	
		(3,05+2,01+2,277+1,1)				8,43700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		236 :					
		(4,95*2+4,6+1,827)				16,32700	
		(3,05+2,0+2,277+1,1)				8,42700	
		-1,2				-1,20000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		237 :					
		(1,15+1,6)*2				5,50000	
		-0,8				-0,80000	
		238 :					
		(1,575+3,55)*2				10,25000	
		-0,8				-0,80000	
		241a :					
		(14,0+0,8+30,0+2,4+19,9)*2				134,20000	
		pi*0,4*3				3,76991	
		-3,5				-3,50000	
		-1,2*11				-13,20000	
		-1,1				-1,10000	
		-1,2				-1,20000	
		-0,9*4				-3,60000	
		-3,95				-3,95000	
		-3,05				-3,05000	
		-0,8*3				-2,40000	
		-3,5				-3,50000	
		2*0,1*8				1,60000	
		2*0,2				0,40000	
		2*0,25				0,50000	
		2*0,2*3				1,20000	
		2*0,3				0,60000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		2*0,2		0,40000			
		2*0,2		0,40000			
		2*0,2		0,40000			
		241b :					
		(5,65+18,0)*2		47,30000			
		-1,86		-1,86000			
		-3,5		-3,50000			
		-2,9		-2,90000			
		-1,7		-1,70000			
		-1,2*4		-4,80000			
		2*0,3		0,60000			
		(1,7+5,8+0,75+2,03+5,8*1,2)		17,24000			
		-1,7		-1,70000			
		-0,9		-0,90000			
		-1,2		-1,20000			
		242 :					
		(2,85+2,825)*2		11,35000			
		-0,8		-0,80000			
		243 :					
		(2,85+2,95*2)		8,75000			
		-0,8		-0,80000			
		244 :					
		(7,2+1,85)*2		18,10000			
		-2,3		-2,30000			
		2*0,2		0,40000			
		247 :					
		(25,0+6,4+0,8)*2		64,40000			



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,1		-1,10000			
		-1,2*5		-6,00000			
		-2,3		-2,30000			
		-3,5		-3,50000			
		-1,45*3		-4,35000			
		-1,86		-1,86000			
		254 :					
		(3,125+5,525)*2		17,30000			
		-1,2		-1,20000			
		255 :					
		(4,35+3,5)*2		15,70000			
		-0,9		-0,90000			
		256 :					
		(3,325+3,5)*2		13,65000			
		-0,9		-0,90000			
		261 :					
		(3,9+1,775)*2		11,35000			
		-0,8		-0,80000			
		262 :					
		(3,075+5,575)*2		17,30000			
		-0,6		-0,60000			
		-0,8*3		-2,40000			
		-0,9*3		-2,70000			
		263 :					
		(4,4+9,2)*2		27,20000			
		-3,95		-3,95000			
		-0,9		-0,90000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		2*0,2		0,40000			
		266 :					
		(3,74+3,5*2+1,412)		12,15200			
		(1,55+2,4+1,6+1,1)		6,65000			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,3		0,60000			
		267 :					
		(2,04+2,9+1,35+1,0+2,2)		9,49000			
		-0,9		-0,90000			
		269 :					
		(3,75*2+0,425+3,375+8,0)		19,30000			
		(2,02*2+4,2)		8,24000			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,3		0,60000			
		270 :					
		(2,5+3,05)*2		11,10000			
		-0,9		-0,90000			
		271 :					
		(4,975+4,2)*2		18,35000			
		-0,9*2		-1,80000			
		272 :					
		(1,4+3,55)*2		9,90000			
		-1,2*2		-2,40000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,8				-0,80000	
		Mezisoučet				929,56891	
		3NP :					
		301 :					
		(3,75*2+0,425+3,4+7,95)				19,27500	
		(2,02*2+4,2)				8,24000	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,3				0,60000	
		302 :					
		(6,2*2+4,6+1,765)				18,76500	
		(1,1+1,677+2,0+2,45)				7,22700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,2				-1,20000	
		-2,4				-2,40000	
		2*0,3				0,60000	
		2*0,3				0,60000	
		303 :					
		(3,025+2,45+2,3+1,0+1,7)				10,47500	
		-0,9				-0,90000	
		304 :					
		(4,95*2+4,6+1,765)				16,26500	
		(3,05+2,0+2,277+1,1)				8,42700	
		-1,2				-1,20000	
		-0,9				-0,90000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		305 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	
		-0,9				-0,90000	
		306 :					
		(4,95*2+4,61+1,827)				16,33700	
		(3,05+2,01+2,277+1,1)				8,43700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		307 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	
		-0,9				-0,90000	
		308 :					
		(4,95*2+4,615+1,765)				16,28000	
		(3,05+2,015+2,277+1,1)				8,44200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		309 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9		-0,90000			
		310 :					
		(4,95*2+4,615+1,827)		16,34200			
		(3,05+2,015+2,277+1,1)		8,44200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		311 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		312 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		313 :					
		(4,95*2+4,61+1,765)		16,27500			
		(3,05+2,01+2,277+1,1)		8,43700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		314 :					
		(3,735+3,5*2+1,562)		12,29700			
		(1,4+3,05+2,277+1,1)		7,82700			
		-1,2		-1,20000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		315 :					
		(3,735+3,5*2+1,562)		12,29700			
		(1,405+3,05+2,282+1,1)		7,83700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		316 :					
		(3,735+3,5*2+1,562)		12,29700			
		(1,405+3,05+2,282+1,1)		7,83700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		317 :					
		(3,74+3,5*2+1,5)		12,24000			
		(1,405+3,05+2,277+1,1)		7,83200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		2*0,3		0,60000			
		318 :					
		(3,735+3,5*2+1,5)		12,23500			
		(1,405+3,05+2,282+1,1)		7,83700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		319 :					
		(3,735+3,5*2+1,562)		12,29700			
		(1,405+3,05+2,282+1,1)		7,83700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		320 :					
		(2,185+2,9+1,5+1,0+2,2)		9,78500			
		-0,9		-0,90000			
		321 :					
		(2,18+2,9+1,5+1,0+2,2)		9,78000			
		-0,9		-0,90000			
		322 :					
		(2,18+2,9+1,5+1,0+2,2)		9,78000			
		-0,9		-0,90000			
		323 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,185+2,9+1,5+1,0+2,2)		9,78500			
		-0,9		-0,90000			
		324 :					
		(2,18+2,9+1,5+1,0+2,2)		9,78000			
		-0,9		-0,90000			
		325 :					
		(2,18+2,9+1,5+1,0+2,2)		9,78000			
		-0,9		-0,90000			
		326 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		327 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		328 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		329 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		330 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		331 :					
		(4,95*2+4,61+1,766)		16,27600			
		(3,05+2,01+2,277+1,1)		8,43700			
		-1,2		-1,20000			



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		332 :					
		(4,95*2+4,615+1,827)		16,34200			
		(3,05+2,015+2,277+1,1)		8,44200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		333 :					
		(4,95*2+4,615+1,827)		16,34200			
		(3,05+2,015+2,277+1,1)		8,44200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		334 :					
		(4,95*2+4,61+1,765)		16,27500			
		(3,05+2,01+2,277+1,1)		8,43700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		2*0,3		0,60000			
		335 :					
		(4,95*2+4,6+1,765)		16,26500			
		(3,05+2,0+2,277+1,1)		8,42700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		337 :					
		(3,9+3,2+3,45+3,2*1,2)		14,39000			
		-0,9		-0,90000			
		-0,9		-0,90000			
		(1,05+2,4*2)*0,3		1,75500			
		338 :					
		(3,51+3,5*2+1,362)		11,87200			
		(1,38+3,05+2,582+1,1)		8,11200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		339 :					
		(3,515+3,5*2+1,362)		11,87700			
		(1,385+3,05+2,582+1,1)		8,11700			
		-1,2		-1,20000			
		-0,9		-0,90000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		340 :					
		(1,98+2,9+1,3+1,0+2,2)		9,38000			
		-0,9		-0,90000			
		341 :					
		(1,98+2,9+1,3+1,0+2,2)		9,38000			
		-0,9		-0,90000			
		342 :					
		(1,4+3,55)*2		9,90000			
		-1,2*2		-2,40000			
		-0,8		-0,80000			
		343 :					
		(1,575+3,55)*2		10,25000			
		-0,8		-0,80000			
		347 :					
		(25,0+6,4+0,8)*2		64,40000			
		pi*0,4		1,25664			
		-1,1		-1,10000			
		-1,2*7		-8,40000			
		-3,5		-3,50000			
		-1,45*3		-4,35000			
		-1,86		-1,86000			
		2*0,1*3		0,60000			
		348a :					
		(14,0+0,8+30,0+2,4+19,9)*2		134,20000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$\pi \cdot 0,4^3$		3,76991			
		-3,5		-3,50000			
		-1,2*11		-13,20000			
		-1,1		-1,10000			
		-1,2		-1,20000			
		-0,9*4		-3,60000			
		-3,95		-3,95000			
		-3,05		-3,05000			
		-0,8*3		-2,40000			
		-3,5		-3,50000			
		2*0,1*8		1,60000			
		2*0,2		0,40000			
		2*0,25		0,50000			
		2*0,2*3		1,20000			
		2*0,3		0,60000			
		2*0,2		0,40000			
		2*0,2		0,40000			
		2*0,2		0,40000			
		348b :					
		$(5,65+18,0) \cdot 2$		47,30000			
		-1,86		-1,86000			
		-3,5		-3,50000			
		-2,9		-2,90000			
		-1,7		-1,70000			
		-1,2*4		-4,80000			
		2*0,3		0,60000			
		$(1,7+5,8+0,75+2,03+5,8 \cdot 1,2)$		17,24000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,7		-1,70000			
		-0,9		-0,90000			
		-1,2		-1,20000			
		355 :					
		(3,125+5,525)*2		17,30000			
		-1,2		-1,20000			
		356 :					
		(2,85+2,575*2)		8,00000			
		-0,8		-0,80000			
		357 :					
		(4,35+3,5)*2		15,70000			
		-0,9		-0,90000			
		358 :					
		(3,325+3,5)*2		13,65000			
		-0,9		-0,90000			
		362 :					
		(2,85+3,2)*2		12,10000			
		-0,8		-0,80000			
		363 :					
		(3,075+5,575)*2		17,30000			
		-0,6		-0,60000			
		-0,8*3		-2,40000			
		-0,9*4		-3,60000			
		366 :					
		(4,4+9,2)*2		27,20000			
		-3,95		-3,95000			
		-0,9		-0,90000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,4				-2,40000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		368 :					
		(4,975+4,25)*2				18,45000	
		-0,9*2				-1,80000	
		369 :					
		(2,04+2,9+1,35+1,0+2,2)				9,49000	
		-0,9				-0,90000	
		370 :					
		(3,74+3,5*2+1,412)				12,15200	
		(1,55+2,4+1,6+1,1)				6,65000	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,3				0,60000	
		371 :					
		(3,74+3,5*2+1,35)				12,09000	
		(1,55+2,4+1,622+1,1)				6,67200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,3				0,60000	
		372 :					
		(2,04+2,9+1,35+1,0+2,2)				9,49000	
		-0,9				-0,90000	
		374 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,5+3,05)*2		11,10000			
		-0,9				-0,90000	
		375 :					
		(1,15+1,6)*2		5,50000			
		-0,8				-0,80000	
		378 :					
		(1,6+1,0)*2		5,20000			
		-0,9				-0,90000	
		<b>Mezisoučet</b>		<b>970,63455</b>			
		4NP :					
		401 :					
		(6,2*2+4,6+1,827)		18,82700			
		(1,1+1,677+2,0+2,45)		7,22700			
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,2				-1,20000	
		-2,4				-2,40000	
		2*0,3		0,60000			
		2*0,3		0,60000			
		402 :					
		(3,025+2,45+2,3+1,0+1,7)		10,47500			
		-0,9				-0,90000	
		403 :					
		(4,95*2+4,6+1,827)		16,32700			
		(3,05+2,0+2,277+1,1)		8,42700			
		-1,2				-1,20000	
		-0,9				-0,90000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		404 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	
		-0,9				-0,90000	
		405 :					
		(4,95*2+4,61+1,827)				16,33700	
		(3,05+2,01+2,277+1,1)				8,43700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		406 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	
		-0,9				-0,90000	
		407 :					
		(4,95*2+4,615+1,827)				16,34200	
		(3,05+2,015+2,277+1,1)				8,44200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		408 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9		-0,90000			
		409 :					
		(4,95*2+4,615+1,827)		16,34200			
		(3,05+2,015+2,277+1,1)		8,44200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		410 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		411 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		412 :					
		(4,95*2+4,61+1,827)		16,33700			
		(3,05+2,01+2,277+1,1)		8,43700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		413 :					
		(3,735+3,5*2+1,567)		12,30200			
		(1,4+3,05+2,277+1,1)		7,82700			
		-1,2		-1,20000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		414 :					
		(3,735+3,5*2+1,562)				12,29700	
		(1,405+3,05+2,282+1,1)				7,83700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		415 :					
		(3,74+3,5*2+1,567)				12,30700	
		(1,405+3,05+2,282+1,1)				7,83700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		416 :					
		(3,74+3,5*2+1,567)				12,30700	
		(1,405+3,05+2,282+1,1)				7,83700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,2				0,40000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		2*0,3		0,60000			
		417 :					
		(3,735+3,5*2+1,562)		12,29700			
		(1,405+3,05+2,282+1,1)		7,83700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		418 :					
		(3,735+3,5*2+1,562)		12,29700			
		(1,405+3,05+2,282+1,1)		7,83700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		419 :					
		(2,185+2,9+1,5+1,0+2,2)		9,78500			
		-0,9		-0,90000			
		420 :					
		(2,18+2,9+1,5+1,0+2,2)		9,78000			
		-0,9		-0,90000			
		421 :					
		(2,18+2,9+1,5+1,0+2,2)		9,78000			
		-0,9		-0,90000			
		422 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,185+2,9+1,5+1,0+2,2)		9,78500			
		-0,9		-0,90000			
		423 :					
		(2,18+2,9+1,5+1,0+2,2)		9,78000			
		-0,9		-0,90000			
		424 :					
		(2,18+2,9+1,5+1,0+2,2)		9,78000			
		-0,9		-0,90000			
		425 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		426 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		427 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		428 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		429 :					
		(2,45+2,9+1,75+1,0+2,2)		10,30000			
		-0,9		-0,90000			
		430 :					
		(4,95*2+4,61+1,828)		16,33800			
		(3,05+2,01+2,277+1,1)		8,43700			
		-1,2		-1,20000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9			-0,90000		
		-2,9			-2,90000		
		2*0,2			0,40000		
		2*0,3			0,60000		
		431 :					
		(4,95*2+4,615+1,827)			16,34200		
		(3,05+2,015+2,277+1,1)			8,44200		
		-1,2			-1,20000		
		-0,9			-0,90000		
		-2,9			-2,90000		
		2*0,2			0,40000		
		2*0,3			0,60000		
		432 :					
		(4,95*2+4,615+1,827)			16,34200		
		(3,05+2,015+2,277+1,1)			8,44200		
		-1,2			-1,20000		
		-0,9			-0,90000		
		-2,9			-2,90000		
		2*0,2			0,40000		
		2*0,3			0,60000		
		433 :					
		(4,95*2+4,61+1,827)			16,33700		
		(3,05+2,01+2,277+1,1)			8,43700		
		-1,2			-1,20000		
		-0,9			-0,90000		
		-2,9			-2,90000		
		2*0,2			0,40000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		2*0,3		0,60000			
		434 :					
		(4,95*2+4,6+1,827)		16,32700			
		(3,05+2,0+2,277+1,1)		8,42700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,9		-2,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		435 :					
		(3,9+3,2+3,45+3,2*1,2)		14,39000			
		-0,9		-0,90000			
		-0,9		-0,90000			
		2*0,3		0,60000			
		436 :					
		(3,51+3,5*2+1,362)		11,87200			
		(1,38+3,05+2,582+1,1)		8,11200			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		437 :					
		(1,98+2,9+1,3+1,0+2,2)		9,38000			
		-0,9		-0,90000			
		438 :					
		(1,98+2,9+1,3+1,0+2,2)		9,38000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9		-0,90000			
		439 :					
		(3,515+3,5*2+1,362)		11,87700			
		(1,385+3,05+2,582+1,1)		8,11700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-2,05		-2,05000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		440 :					
		(1,4+3,55)*2		9,90000			
		-1,2*2		-2,40000			
		-0,8		-0,80000			
		441 :					
		(1,575+3,55)*2		10,25000			
		-0,8		-0,80000			
		446 :					
		(25,0+6,4+0,8)*2		64,40000			
		pi*0,4		1,25664			
		-1,1		-1,10000			
		-1,2*7		-8,40000			
		-3,5		-3,50000			
		-1,45*3		-4,35000			
		-1,86		-1,86000			
		2*0,1*3		0,60000			
		447a :					
		(14,0+0,8+30,0+2,4+19,9)*2		134,20000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$\pi \cdot 0,4^3$		3,76991			
		-3,5		-3,50000			
		-1,2*11		-13,20000			
		-1,1		-1,10000			
		-1,2		-1,20000			
		-0,9*4		-3,60000			
		-3,95		-3,95000			
		-3,05		-3,05000			
		-0,8*3		-2,40000			
		-3,5		-3,50000			
		2*0,1*8		1,60000			
		2*0,2		0,40000			
		2*0,25		0,50000			
		2*0,2*3		1,20000			
		2*0,3		0,60000			
		2*0,2		0,40000			
		2*0,2		0,40000			
		2*0,2		0,40000			
		447b :					
		$(5,65+18,0)^2$		47,30000			
		-1,86		-1,86000			
		-3,5		-3,50000			
		-2,9		-2,90000			
		-1,7		-1,70000			
		-1,2*4		-4,80000			
		2*0,3		0,60000			
		$(1,7+5,8+0,75+2,03+5,8*1,2)$		17,24000			



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,7		-1,70000			
		-0,9		-0,90000			
		-1,2		-1,20000			
		456 :					
		(3,125+5,525)*2		17,30000			
		-1,2		-1,20000			
		457 :					
		(2,85+2,95*2)		8,75000			
		-0,8		-0,80000			
		458 :					
		(4,35+3,5)*2		15,70000			
		-0,9		-0,90000			
		459 :					
		(3,325+3,5)*2		13,65000			
		-0,9		-0,90000			
		460 :					
		(2,85+2,825)*2		11,35000			
		-0,8		-0,80000			
		461 :					
		(3,075+5,575)*2		17,30000			
		-0,6		-0,60000			
		-0,8*3		-2,40000			
		-0,9*3		-2,70000			
		466 :					
		(4,4+9,2)*2		27,20000			
		-3,95		-3,95000			
		-0,9		-0,90000			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,4				-2,40000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		467 :					
		(2,04+2,9+1,35+1,0+2,2)				9,49000	
		-0,9				-0,90000	
		468 :					
		(3,74+3,5*2+1,412)				12,15200	
		(1,55+2,4+1,622+1,1)				6,67200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,3				0,60000	
		469 :					
		(2,04+2,9+1,35+1,0+2,2)				9,49000	
		-0,9				-0,90000	
		470 :					
		(3,74+3,5*2+1,412)				12,15200	
		(1,55+2,4+1,6+1,1)				6,65000	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-2,05				-2,05000	
		2*0,3				0,60000	
		472 :					
		(3,75*2+0,425+3,4+7,95)				19,27500	
		(2,02*2+4,2)				8,24000	
		-1,2				-1,20000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9				-0,90000	
		-2,9				-2,90000	
		2*0,3				0,60000	
		473 :					
		(4,975+4,25)*2				18,45000	
		-0,9*2				-1,80000	
		474 :					
		(2,5+3,05)*2				11,10000	
		-0,9				-0,90000	
		475 :					
		(1,15+1,6)*2				5,50000	
		-0,8				-0,80000	
		477 :					
		(3,9+1,775)*2				11,35000	
		-0,8				-0,80000	
		<b>Mezisoučet</b>				<b>977,27455</b>	
		5NP :					
		501 :					
		(4,95*2+4,6+1,827)				16,32700	
		(1,1+1,677+2,0+2,45)				7,22700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,2				-1,20000	
		-1,9				-1,90000	
		2*0,3				0,60000	
		2*0,3				0,60000	
		502 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,025+2,45+2,3+1,0+1,7)		10,47500			
		-0,9		-0,90000			
		503 :					
		(4,95*2+4,6+1,827)		16,32700			
		(3,05+2,0+2,277+1,1)		8,42700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-1,9		-1,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		504 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		505 :					
		(4,95*2+4,61+1,827)		16,33700			
		(3,05+2,01+2,277+1,1)		8,43700			
		-1,2		-1,20000			
		-0,9		-0,90000			
		-1,9		-1,90000			
		2*0,2		0,40000			
		2*0,3		0,60000			
		506 :					
		(2,9+2,45+2,2+1,0+1,75)		10,30000			
		-0,9		-0,90000			
		507 :					
		(4,95*2+4,615+1,827)		16,34200			
		(3,05+2,015+2,277+1,1)		8,44200			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2		-1,2		-1,20000	
		-0,9		-0,9		-0,90000	
		-1,9		-1,9		-1,90000	
		2*0,2		2*0,2		0,40000	
		2*0,3		2*0,3		0,60000	
		508 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	
		-0,9		-0,9		-0,90000	
		509 :					
		(4,95*2+4,615+1,827)				16,34200	
		(3,05+2,015+2,277+1,1)				8,44200	
		-1,2		-1,2		-1,20000	
		-0,9		-0,9		-0,90000	
		-1,3		-1,3		-1,30000	
		2*0,2		2*0,2		0,40000	
		2*0,3		2*0,3		0,60000	
		510 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	
		-0,9		-0,9		-0,90000	
		511 :					
		(2,9+2,45+2,2+1,0+1,75)				10,30000	
		-0,9		-0,9		-0,90000	
		512 :					
		(4,95*2+4,61+1,827)				16,33700	
		(3,05+2,01+2,277+1,1)				8,43700	
		-1,2		-1,2		-1,20000	
		-0,9		-0,9		-0,90000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,9			-1,90000		
		2*0,2			0,40000		
		2*0,3			0,60000		
		513 :					
		(3,735+3,5*2+1,567)			12,30200		
		(1,4+3,05+2,282+1,1)			7,83200		
		-1,2			-1,20000		
		-0,9			-0,90000		
		-1,6			-1,60000		
		2*0,2			0,40000		
		2*0,3			0,60000		
		514 :					
		(3,735+3,5*2+1,562)			12,29700		
		(1,405+3,05+2,282+1,1)			7,83700		
		-1,2			-1,20000		
		-0,9			-0,90000		
		-1,6			-1,60000		
		2*0,2			0,40000		
		2*0,3			0,60000		
		515 :					
		(3,74+3,5*2+1,567)			12,30700		
		(1,405+3,05+2,282+1,1)			7,83700		
		-1,2			-1,20000		
		-0,9			-0,90000		
		-1,6			-1,60000		
		2*0,2			0,40000		
		2*0,3			0,60000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		516 :					
		(3,74+3,5*2+1,567)				12,30700	
		(1,405+3,05+2,282+1,1)				7,83700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,6				-1,60000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		517 :					
		(3,735+3,5*2+1,562)				12,29700	
		(1,405+3,05+2,282+1,1)				7,83700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,6				-1,60000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		518 :					
		(3,735+3,5*2+1,562)				12,29700	
		(1,405+3,05+2,282+1,1)				7,83700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,6				-1,60000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		519 :					
		(2,185+2,9+1,5+1,0+2,2)				9,78500	
		-0,9				-0,90000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		520 :					
		(2,18+2,9+1,5+1,0+2,2)				9,78000	
		-0,9				-0,90000	
		521 :					
		(2,185+2,9+1,5+1,0+2,2)				9,78500	
		-0,9				-0,90000	
		522 :					
		(2,185+2,9+1,5+1,0+2,2)				9,78500	
		-0,9				-0,90000	
		523 :					
		(2,19+2,9+1,5+1,0+2,2)				9,79000	
		-0,9				-0,90000	
		524 :					
		(2,18+2,9+1,5+1,0+2,2)				9,78000	
		-0,9				-0,90000	
		525 :					
		(2,45+2,9+1,75+1,0+2,2)				10,30000	
		-0,9				-0,90000	
		526 :					
		(2,45+2,9+1,75+1,0+2,2)				10,30000	
		-0,9				-0,90000	
		527 :					
		(2,45+2,9+1,75+1,0+2,2)				10,30000	
		-0,9				-0,90000	
		528 :					
		(2,45+2,9+1,75+1,0+2,2)				10,30000	
		-0,9				-0,90000	



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		529 :					
		(2,45+2,9+1,75+1,0+2,2)				10,30000	
		-0,9				-0,90000	
		530 :					
		(4,95*2+4,61+1,828)				16,33800	
		(3,05+2,01+2,277+1,1)				8,43700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,9				-1,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		531 :					
		(4,95*2+4,615+1,827)				16,34200	
		(3,05+2,015+2,277+1,1)				8,44200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,9				-1,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		532 :					
		(4,95*2+4,615+1,827)				16,34200	
		(3,05+2,015+2,277+1,1)				8,44200	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,9				-1,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		533 :					
		(4,95*2+4,61+1,827)				16,33700	
		(3,05+2,01+2,277+1,1)				8,43700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,9				-1,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		534 :					
		(4,95*2+4,6+1,827)				16,32700	
		(3,05+2,0+2,277+1,1)				8,42700	
		-1,2				-1,20000	
		-0,9				-0,90000	
		-1,9				-1,90000	
		2*0,2				0,40000	
		2*0,3				0,60000	
		535 :					
		(3,9+3,2+3,45+3,2*1,2)				14,39000	
		-0,9				-0,90000	
		-0,9				-0,90000	
		2*0,3				0,60000	
		536 :					
		(1,98+2,9+1,3+1,0+2,2)				9,38000	
		-0,9				-0,90000	
		537 :					
		(1,98+2,9+1,3+1,0+2,2)				9,38000	
		-0,9				-0,90000	