

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			
		207 :					
		(4,95*2+4,615+1,827)*2,6		42,48920			
		(3,05+2,015+2,277+1,1)*2,25		18,99450			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		208 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			
		209 :					
		(4,95*2+4,615+1,827)*2,6		42,48920			
		(3,05+2,015+2,277+1,1)*2,25		18,99450			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		210 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			
		211 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		212 :					
		(4,95*2+4,61+1,827)*2,6				42,47620	
		(3,05+2,01+2,277+1,1)*2,25				18,98325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		213 :					
		(3,74+3,5*2+1,412)*2,6				31,59520	
		(1,55+2,4+1,622+1,1)*2,25				15,01200	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(2,05+2,4*2)*0,3				2,05500	
		214 :					
		(2,04+2,9+1,35+1,0+2,2)*2,25				21,35250	
		-0,9*1,97				-1,77300	
		215 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,4+3,05+2,277+1,1)*2,25				17,61075	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		216 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		217 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		218 :					
		(3,74+3,5*2+1,567)*2,6				31,99820	
		(1,405+3,05+2,277+1,1)*2,25				17,62200	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		219 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,277+1,1)*2,25				17,62200	
		-1,2*1,97				-2,36400	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		220 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,277+1,1)*2,25				17,62200	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		221 :					
		(2,185+2,9+1,5+1,0+2,2)*2,25				22,01625	
		-0,9*1,97				-1,77300	
		222 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		223 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		224 :					
		(2,15+2,9+1,5+1,0+2,2)*2,25				21,93750	
		-0,9*1,97				-1,77300	
		VZT :					
		(0,7+0,275)*2*0,3				0,58500	
		225 :					



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,15+2,9+1,5+1,0+2,2)*2,25				21,93750	
		-0,9*1,97				-1,77300	
		226 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		227 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		228 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		229 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		230 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		231 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		232 :					
		(4,95*2+4,61+1,827)*2,6				42,47620	
		(3,05+2,01+2,277+1,1)*2,25				18,98325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,9+2,4*2)*0,3		2,31000			
		233 :					
		(4,95*2+4,615+1,827)*2,6		42,48920			
		(3,05+2,015+2,277+1,1)*2,25		18,99450			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		234 :					
		(4,95*2+4,615+1,827)*2,6		42,48920			
		(3,05+2,015+2,277+1,1)*2,25		18,99450			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		235 :					
		(4,95*2+4,61+1,827)*2,6		42,47620			
		(3,05+2,01+2,277+1,1)*2,25		18,98325			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		236 :					
		(4,95*2+4,6+1,827)*2,6		42,45020			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,05+2,0+2,277+1,1)*2,25				18,96075	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		237 :					
		(1,15+1,6)*2*2,65				14,57500	
		-0,8*1,97				-1,57600	
		238 :					
		(1,575+3,55)*2*2,25				23,06250	
		-0,8*1,97				-1,57600	
		239 :					
		výtah :					
		240 :					
		výtah :					
		241a :					
		(14,0+0,8+30,0+2,4+19,9)*2*2,25				301,95000	
		pi*0,4*2,25*3				8,48230	
		-3,5*2,25				-7,87500	
		-1,2*1,97*11				-26,00400	
		-1,1*1,97				-2,16700	
		-1,2*2,18				-2,61600	
		-0,9*1,97*4				-7,09200	
		-3,95*2,15				-8,49250	
		-3,05*2,25				-6,86250	
		-0,8*1,97*3				-4,72800	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-3,5*2,25				-7,87500	
		-0,8*1,45*12				-13,92000	
		-1,6*1,45*2				-4,64000	
		(1,3+2,02*2)*0,1*8				4,27200	
		(1,3+2,02*2)*0,2				1,06800	
		(1,2+2,18*2)*0,25				1,39000	
		(1,1+2,15*2)*0,2*3				3,24000	
		(3,95+2,15*2)*0,3				2,47500	
		(0,9+2,02*2)*0,2				0,98800	
		(1,0+2,15*2)*0,2				1,06000	
		(1,025+2,15*2)*0,2				1,06500	
		(0,8+1,45)*2*0,05*12				2,70000	
		(1,6+1,45)*2*0,05*2				0,61000	
		VZT :					
		(0,85+0,175)*2*0,3				0,61500	
		(0,3+0,25)*2*0,3				0,33000	
		(0,405+0,25)*2*0,3				0,39300	
		241b :					
		(5,65+18,0)*2*2,25				106,42500	
		-1,86*2,25				-4,18500	
		-1,6*1,45*2				-4,64000	
		-0,8*1,45*5				-5,80000	
		-3,5*2,25				-7,87500	
		-2,9*2,25				-6,52500	
		-1,7*2,4				-4,08000	
		-1,2*1,97*4				-9,45600	
		(1,6+1,45)*2*0,05*2				0,61000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$(0,8+1,45)*2*0,05*5$				1,12500	
		$(1,7+2,4*2)*0,3$				1,95000	
		$(1,7+5,8+0,75+2,03+5,8*1,2)*2,25$				38,79000	
		$-1,7*2,4$				-4,08000	
		$-0,9*1,97$				-1,77300	
		$-1,2*1,97$				-2,36400	
		242 :					
		$(2,85+2,825)*2*2,65$				30,07750	
		$-0,8*1,97$				-1,57600	
		243 :					
		$(2,85+2,95*2)*2,6$				22,75000	
		$-0,8*1,97$				-1,57600	
		244 :					
		stěny obsaženy ve výměře kaple :					
		zábradlí :					
		$7,2*(1,15+0,8)$				14,04000	
		$-2,3*1,97$				-4,53100	
		$(2,35+2,05*2)*0,2$				1,29000	
		245 :					
		$(2,5+6,1)*2*2,65$				45,58000	
		$-1,1*1,97$				-2,16700	
		$-0,7*1,75$				-1,22500	
		$-0,7*0,8*2$				-1,12000	
		$(1,2+2,02*2)*0,2$				1,04800	
		$(0,7+1,75)*2*0,3$				1,47000	
		$(0,7+0,8)*2*0,3*2$				1,80000	
		246 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,5+6,15)*2*2,65				45,84500	
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3				1,47000	
		(0,7+0,8)*2*0,3*2				1,80000	
		247 :					
		(25,0+6,4+0,8)*2*2,25				144,90000	
		-1,1*1,97				-2,16700	
		-1,2*1,97*5				-11,82000	
		-2,3*1,97				-4,53100	
		-3,5*2,25				-7,87500	
		-1,45*2,18*3				-9,48300	
		-1,86*2,25				-4,18500	
		248 :					
		(3,9+3,2+3,45+3,2*1,2)*2,6				37,41400	
		-0,9*1,97				-1,77300	
		-0,9*2,32				-2,08800	
		-2,4*1,5				-3,60000	
		(1,05+2,4*2)*0,3				1,75500	
		(2,4+1,5)*2*0,3				2,34000	
		249 :					
		balkon :					
		250 :					
		(3,55+5,8+4,2+5,8*1,2)*2,65				54,35150	
		-2,9*2,25				-6,52500	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*2,18				-2,61600	
		-1,4*2,18				-3,05200	
		-1,1*1,97				-2,16700	
		(2,9+2,25*2)*0,2				1,48000	
		(1,2+2,18*2)*0,3				1,66800	
		(1,4+2,18*2)*0,3				1,72800	
		251 :					
		(7,45+3,2+7,9+3,2*1,2)*2,65				59,33350	
		-1,1*1,97				-2,16700	
		-2,4*2,4				-5,76000	
		2,4*3*0,3				2,16000	
		252 :					
		výtah :					
		253 :					
		výtah :					
		254 :					
		(3,125+5,525)*2*2,65				45,84500	
		-1,2*1,97				-2,36400	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		255 :					
		(4,35+3,5)*2*2,6				40,82000	
		-0,9*1,97				-1,77300	
		-1,5*1,5*2				-4,50000	
		1,5*4*0,3*2				3,60000	
		256 :					
		(3,325+3,5)*2*2,6				35,49000	



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		257 :					
		(1,375+1,525)*2*2,25				13,05000	
		-0,6*1,97*2				-2,36400	
		258 :					
		(0,9+1,9)*2*2,25				12,60000	
		-0,6*1,97				-1,18200	
		259 :					
		(1,9+2,2)*2*2,25				18,45000	
		-0,9*1,97				-1,77300	
		260 :					
		(1,9+2,2)*2*2,25				18,45000	
		-0,9*1,97				-1,77300	
		261 :					
		(3,9+1,775)*2*2,65				30,07750	
		-0,8*1,97				-1,57600	
		262 :					
		(3,075+5,575)*2*2,25				38,92500	
		-0,6*1,97				-1,18200	
		-0,8*1,97*3				-4,72800	
		-0,9*1,97*3				-5,31900	
		263 :					
		(4,4+9,2)*2*2,6				70,72000	
		-3,95*2,15				-8,49250	
		-0,9*1,97				-1,77300	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,4*1,5			-3,60000		
		(1,0+2,02*2)*0,2			1,00800		
		(2,4+1,5)*2*0,3			2,34000		
		264 :					
		(1,275+1,5)*2*2,65			14,70750		
		-0,8*1,97			-1,57600		
		265 :					
		(1,5+1,5)*2*2,65			15,90000		
		-0,8*1,97			-1,57600		
		266 :					
		(3,74+3,5*2+1,412)*2,6			31,59520		
		(1,55+2,4+1,6+1,1)*2,25			14,96250		
		-1,2*1,97			-2,36400		
		-0,9*1,97			-1,77300		
		-2,05*2,4			-4,92000		
		(2,05+2,4*2)*0,3			2,05500		
		267 :					
		(2,04+2,9+1,35+1,0+2,2)*2,25			21,35250		
		-0,9*1,97			-1,77300		
		VZT :					
		(0,61+0,25)*2*0,3			0,51600		
		268 :					
		výtah :					
		269 :					
		(3,75*2+0,425+3,375+8,0)*2,6			50,18000		
		(2,02*2+4,2)*2,25			18,54000		
		-1,2*1,97			-2,36400		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		-2,4*1,65				-3,96000	
		-2,9*2,4				-6,96000	
		(2,4+1,65)*2*0,3				2,43000	
		(2,9+2,4*2)*0,3				2,31000	
		270 :					
		(2,5+3,05)*2*2,25				24,97500	
		-0,9*1,97				-1,77300	
		271 :					
		(4,975+4,2)*2*2,6				47,71000	
		-0,9*1,97*2				-3,54600	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		272 :					
		(1,4+3,55)*2*2,65				26,23500	
		-1,2*1,97*2				-4,72800	
		-0,8*1,97				-1,57600	
		273 :					
		výtah :					
		<b>Mezisoučet</b>				<b>2 548,92510</b>	
		3NP :					
		301 :					
		(3,75*2+0,425+3,4+7,95)*2,6				50,11500	
		(2,02*2+4,2)*2,25				18,54000	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,4*1,65				-3,96000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,9*2,4			-6,96000		
		(2,4+1,65)*2*0,3			2,43000		
		(2,9+2,4*2)*0,3			2,31000		
		302 :					
		(6,2*2+4,6+1,765)*2,6			48,78900		
		(1,1+1,677+2,0+2,45)*2,25			16,26075		
		-1,2*1,97			-2,36400		
		-0,9*1,97			-1,77300		
		-1,2*2,32			-2,78400		
		-2,4*2,4			-5,76000		
		(1,36+2,4*2)*0,3			1,84800		
		2,4*3*0,3			2,16000		
		303 :					
		(3,025+2,45+2,3+1,0+1,7)*2,25			23,56875		
		-0,9*1,97			-1,77300		
		304 :					
		(4,95*2+4,6+1,765)*2,6			42,28900		
		(3,05+2,0+2,277+1,1)*2,25			18,96075		
		-1,2*1,97			-2,36400		
		-0,9*1,97			-1,77300		
		-2,9*2,4			-6,96000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,9+2,4*2)*0,3			2,31000		
		305 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25			23,17500		
		-0,9*1,97			-1,77300		
		306 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$(4,95*2+4,61+1,827)*2,6$				42,47620	
		$(3,05+2,01+2,277+1,1)*2,25$				18,98325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		$(1,3+2,02*2)*0,2$				1,06800	
		$(2,9+2,4*2)*0,3$				2,31000	
		307 :					
		$(2,9+2,45+2,2+1,0+1,75)*2,25$				23,17500	
		-0,9*1,97				-1,77300	
		308 :					
		$(4,95*2+4,615+1,765)*2,6$				42,32800	
		$(3,05+2,015+2,277+1,1)*2,25$				18,99450	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		$(1,3+2,02*2)*0,2$				1,06800	
		$(2,9+2,4*2)*0,3$				2,31000	
		309 :					
		$(2,9+2,45+2,2+1,0+1,75)*2,25$				23,17500	
		-0,9*1,97				-1,77300	
		310 :					
		$(4,95*2+4,615+1,827)*2,6$				42,48920	
		$(3,05+2,015+2,277+1,1)*2,25$				18,99450	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		311 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			
		312 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			
		313 :					
		(4,95*2+4,61+1,765)*2,6		42,31500			
		(3,05+2,01+2,277+1,1)*2,25		18,98325			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		314 :					
		(3,735+3,5*2+1,562)*2,6		31,97220			
		(1,4+3,05+2,277+1,1)*2,25		17,61075			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,05*2,4		-4,92000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,05+2,4*2)*0,3		2,05500			
		315 :					
		(3,735+3,5*2+1,562)*2,6		31,97220			
		(1,405+3,05+2,282+1,1)*2,25		17,63325			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		316 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		317 :					
		(3,74+3,5*2+1,5)*2,6				31,82400	
		(1,405+3,05+2,277+1,1)*2,25				17,62200	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		318 :					
		(3,735+3,5*2+1,5)*2,6				31,81100	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		319 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		320 :					
		(2,185+2,9+1,5+1,0+2,2)*2,25				22,01625	
		-0,9*1,97				-1,77300	
		321 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		322 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		323 :					
		(2,185+2,9+1,5+1,0+2,2)*2,25				22,01625	
		-0,9*1,97				-1,77300	
		VZT :					
		(0,68+0,275)*2*0,3				0,57300	
		324 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		325 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		326 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		327 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		328 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		329 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		330 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		331 :					
		(4,95*2+4,61+1,766)*2,6				42,31760	
		(3,05+2,01+2,277+1,1)*2,25				18,98325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		332 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(4,95*2+4,615+1,827)*2,6		42,48920			
		(3,05+2,015+2,277+1,1)*2,25		18,99450			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		333 :					
		(4,95*2+4,615+1,827)*2,6		42,48920			
		(3,05+2,015+2,277+1,1)*2,25		18,99450			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		334 :					
		(4,95*2+4,61+1,765)*2,6		42,31500			
		(3,05+2,01+2,277+1,1)*2,25		18,98325			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		335 :					
		(4,95*2+4,6+1,765)*2,6		42,28900			
		(3,05+2,0+2,277+1,1)*2,25		18,96075			
		-1,2*1,97		-2,36400			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		336 :					
		balkon :					
		337 :					
		(3,9+3,2+3,45+3,2*1,2)*2,6				37,41400	
		-0,9*1,97				-1,77300	
		-0,9*2,32				-2,08800	
		-2,4*1,5				-3,60000	
		(1,05+2,4*2)*0,3				1,75500	
		(2,4+1,5)*2*0,3				2,34000	
		338 :					
		(3,51+3,5*2+1,362)*2,6				30,86720	
		(1,38+3,05+2,582+1,1)*2,35				19,06320	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		339 :					
		(3,515+3,5*2+1,362)*2,6				30,88020	
		(1,385+3,05+2,582+1,1)*2,35				19,07495	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,3+2,02*2)*0,2		1,06800			
		(2,05+2,4*2)*0,3		2,05500			
		340 :					
		(1,98+2,9+1,3+1,0+2,2)*2,35		22,04300			
		-0,9*1,97		-1,77300			
		341 :					
		(1,98+2,9+1,3+1,0+2,2)*2,35		22,04300			
		-0,9*1,97		-1,77300			
		342 :					
		(1,4+3,55)*2*2,65		26,23500			
		-1,2*1,97*2		-4,72800			
		-0,8*1,97		-1,57600			
		343 :					
		(1,575+3,55)*2*2,25		23,06250			
		-0,8*1,97		-1,57600			
		344 :					
		výtah :					
		345 :					
		(2,5+6,1)*2*2,65		45,58000			
		-1,1*1,97		-2,16700			
		-0,7*1,75		-1,22500			
		-0,7*0,8*2		-1,12000			
		(1,2+2,02*2)*0,2		1,04800			
		(0,7+1,75)*2*0,3		1,47000			
		(0,7+0,8)*2*0,3*2		1,80000			
		346 :					
		(2,5+6,15)*2*2,65		45,84500			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3				1,47000	
		(0,7+0,8)*2*0,3*2				1,80000	
		347 :					
		(25,0+6,4+0,8)*2*2,25				144,90000	
		pi*0,4*2,25				2,82743	
		-1,1*1,97				-2,16700	
		-1,2*1,97*7				-16,54800	
		-3,5*2,25				-7,87500	
		-1,45*2,18*3				-9,48300	
		-1,86*2,25				-4,18500	
		(1,45+2,18*2)*0,1				0,58100	
		348a :					
		(14,0+0,8+30,0+2,4+19,9)*2*2,25				301,95000	
		pi*0,4*2,25*3				8,48230	
		-3,5*2,25				-7,87500	
		-1,2*1,97*11				-26,00400	
		-1,1*1,97				-2,16700	
		-1,2*2,18				-2,61600	
		-0,9*1,97*4				-7,09200	
		-3,95*2,15				-8,49250	
		-3,05*2,25				-6,86250	
		-0,8*1,97*3				-4,72800	
		-3,5*2,25				-7,87500	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,8*1,45*12				-13,92000	
		-1,6*1,45*2				-4,64000	
		(1,3+2,02*2)*0,1*8				4,27200	
		(1,3+2,02*2)*0,2				1,06800	
		(1,2+2,18*2)*0,25				1,39000	
		(1,1+2,15*2)*0,2*3				3,24000	
		(3,95+2,15*2)*0,3				2,47500	
		(0,9+2,02*2)*0,2				0,98800	
		(1,0+2,15*2)*0,2				1,06000	
		(1,025+2,15*2)*0,2				1,06500	
		(0,8+1,45)*2*0,05*12				2,70000	
		(1,6+1,45)*2*0,05*2				0,61000	
		348b :					
		(5,65+18,0)*2*2,25				106,42500	
		-1,86*2,25				-4,18500	
		-1,6*1,45*2				-4,64000	
		-0,8*1,45*5				-5,80000	
		-3,5*2,25				-7,87500	
		-2,9*2,25				-6,52500	
		-1,7*2,4				-4,08000	
		-1,2*1,97*4				-9,45600	
		(1,6+1,45)*2*0,05*2				0,61000	
		(0,8+1,45)*2*0,05*5				1,12500	
		(1,7+2,4*2)*0,3				1,95000	
		(1,7+5,8+0,75+2,03+5,8*1,2)*2,25				38,79000	
		-1,7*2,4				-4,08000	
		-0,9*1,97				-1,77300	



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*1,97		-2,36400			
		349 :					
		(3,55+5,8+4,2+5,8*1,2)*2,65		54,35150			
		-2,9*2,25		-6,52500			
		-1,2*2,18		-2,61600			
		-1,4*2,18		-3,05200			
		-1,1*1,97		-2,16700			
		(2,9+2,25*2)*0,2		1,48000			
		(1,2+2,18*2)*0,3		1,66800			
		(1,4+2,18*2)*0,3		1,72800			
		350 :					
		(7,45+3,2+7,9+3,2*1,2)*2,65		59,33350			
		-1,1*1,97		-2,16700			
		-2,1*2,4		-5,04000			
		(2,1+2,4*2)*0,3		2,07000			
		351 :					
		(1,275+1,5)*2*2,65		14,70750			
		-0,8*1,97		-1,57600			
		352 :					
		(1,5+1,5)*2*2,65		15,90000			
		-0,8*1,97		-1,57600			
		353 :					
		výtah :					
		354 :					
		výtah :					
		355 :					
		(3,125+5,525)*2*2,65		45,84500			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*1,97				-2,36400	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		356 :					
		(2,85+2,575*2)*2,6				20,80000	
		-0,8*1,97				-1,57600	
		357 :					
		(4,35+3,5)*2*2,6				40,82000	
		-0,9*1,97				-1,77300	
		-1,5*1,5*2				-4,50000	
		1,5*4*0,3*2				3,60000	
		358 :					
		(3,325+3,5)*2*2,6				35,49000	
		-0,9*1,97				-1,77300	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		359 :					
		(1,9+2,2)*2*2,25				18,45000	
		-0,9*1,97				-1,77300	
		360 :					
		(3,9+1,775)*2*2,65				30,07750	
		-0,8*1,97				-1,57600	
		361 :					
		(1,9+2,2)*2*2,25				18,45000	
		-0,9*1,97				-1,77300	
		362 :					
		(2,85+3,2)*2*2,65				32,06500	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,8*1,97				-1,57600	
		363 :					
		(3,075+5,575)*2*2,25			38,92500		
		-0,6*1,97				-1,18200	
		-0,8*1,97*3				-4,72800	
		-0,9*1,97*4				-7,09200	
		364 :					
		(1,375+1,525)*2*2,25			13,05000		
		-0,6*1,97*2				-2,36400	
		365 :					
		(0,9+1,9)*2*2,25			12,60000		
		-0,6*1,97				-1,18200	
		366 :					
		(4,4+9,2)*2*2,6			70,72000		
		-3,95*2,15				-8,49250	
		-0,9*1,97				-1,77300	
		-2,4*2,4				-5,76000	
		(1,0+2,02*2)*0,2				1,00800	
		(2,4+2,4*2)*0,3				2,16000	
		367 :					
		balkon :					
		368 :					
		(4,975+4,25)*2*2,6			47,97000		
		-0,9*1,97*2				-3,54600	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		369 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$(2,04+2,9+1,35+1,0+2,2)*2,25$				21,35250	
		-0,9*1,97				-1,77300	
		370 :					
		$(3,74+3,5*2+1,412)*2,6$				31,59520	
		$(1,55+2,4+1,6+1,1)*2,25$				14,96250	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		$(2,05+2,4*2)*0,3$				2,05500	
		371 :					
		$(3,74+3,5*2+1,35)*2,6$				31,43400	
		$(1,55+2,4+1,622+1,1)*2,25$				15,01200	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		$(2,05+2,4*2)*0,3$				2,05500	
		372 :					
		$(2,04+2,9+1,35+1,0+2,2)*2,25$				21,35250	
		-0,9*1,97				-1,77300	
		373 :					
		výtah :					
		374 :					
		$(2,5+3,05)*2*2,25$				24,97500	
		-0,9*1,97				-1,77300	
		375 :					
		$(1,15+1,6)*2*2,65$				14,57500	
		-0,8*1,97				-1,57600	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		376 :					
		výtah :					
		377 :					
		výtah :					
		378 :					
		(1,6+1,0)*2*2,65				13,78000	
		-0,9*1,97				-1,77300	
		<b>Mezisoučet</b>				<b>2 675,23743</b>	
		4NP :					
		401 :					
		(6,2*2+4,6+1,827)*2,6				48,95020	
		(1,1+1,677+2,0+2,45)*2,25				16,26075	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-1,2*2,32				-2,78400	
		-2,4*2,4				-5,76000	
		(1,36+2,4*2)*0,3				1,84800	
		2,4*3*0,3				2,16000	
		402 :					
		(3,025+2,45+2,3+1,0+1,7)*2,25				23,56875	
		-0,9*1,97				-1,77300	
		403 :					
		(4,95*2+4,6+1,827)*2,6				42,45020	
		(3,05+2,0+2,277+1,1)*2,25				18,96075	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		404 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			
		405 :					
		(4,95*2+4,61+1,827)*2,6		42,47620			
		(3,05+2,01+2,277+1,1)*2,25		18,98325			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		406 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			
		407 :					
		(4,95*2+4,615+1,827)*2,6		42,48920			
		(3,05+2,015+2,277+1,1)*2,25		18,99450			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-2,9*2,4		-6,96000			
		(1,3+2,02*2)*0,2		1,06800			
		(2,9+2,4*2)*0,3		2,31000			
		408 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25		23,17500			
		-0,9*1,97		-1,77300			

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		409 :					
		(4,95*2+4,615+1,827)*2,6				42,48920	
		(3,05+2,015+2,277+1,1)*2,25				18,99450	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		410 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		411 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		412 :					
		(4,95*2+4,61+1,827)*2,6				42,47620	
		(3,05+2,01+2,277+1,1)*2,25				18,98325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		413 :					
		(3,735+3,5*2+1,567)*2,6				31,98520	
		(1,4+3,05+2,277+1,1)*2,25				17,61075	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		414 :					
		(3,735+3,5*2+1,562)*2,6			31,97220		
		(1,405+3,05+2,282+1,1)*2,25			17,63325		
		-1,2*1,97			-2,36400		
		-0,9*1,97			-1,77300		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		415 :					
		(3,74+3,5*2+1,567)*2,6			31,99820		
		(1,405+3,05+2,282+1,1)*2,25			17,63325		
		-1,2*1,97			-2,36400		
		-0,9*1,97			-1,77300		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		416 :					
		(3,74+3,5*2+1,567)*2,6			31,99820		
		(1,405+3,05+2,282+1,1)*2,25			17,63325		
		-1,2*1,97			-2,36400		
		-0,9*1,97			-1,77300		
		-2,05*2,4			-4,92000		
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		417 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		418 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		419 :					
		(2,185+2,9+1,5+1,0+2,2)*2,25				22,01625	
		-0,9*1,97				-1,77300	
		420 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		421 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		422 :					
		(2,185+2,9+1,5+1,0+2,2)*2,25				22,01625	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		VZT :					
		(0,68+0,275)*2*0,3				0,57300	
		423 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		424 :					
		(2,18+2,9+1,5+1,0+2,2)*2,25				22,00500	
		-0,9*1,97				-1,77300	
		425 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		426 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		427 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		428 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		429 :					
		(2,45+2,9+1,75+1,0+2,2)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		430 :					
		(4,95*2+4,61+1,828)*2,6				42,47880	
		(3,05+2,01+2,277+1,1)*2,25				18,98325	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		431 :					
		(4,95*2+4,615+1,827)*2,6				42,48920	
		(3,05+2,015+2,277+1,1)*2,25				18,99450	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		432 :					
		(4,95*2+4,615+1,827)*2,6				42,48920	
		(3,05+2,015+2,277+1,1)*2,25				18,99450	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		433 :					
		(4,95*2+4,61+1,827)*2,6				42,47620	
		(3,05+2,01+2,277+1,1)*2,25				18,98325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		434 :					
		(4,95*2+4,6+1,827)*2,6				42,45020	
		(3,05+2,0+2,277+1,1)*2,25				18,96075	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,9*2,4				-6,96000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,9+2,4*2)*0,3				2,31000	
		435 :					
		(3,9+3,2+3,45+3,2*1,2)*2,6				37,41400	
		-0,9*1,97				-1,77300	
		-0,9*2,32				-2,08800	
		-2,4*1,5				-3,60000	
		(1,05+2,4*2)*0,3				1,75500	
		(2,4+1,5)*2*0,3				2,34000	
		436 :					
		(3,51+3,5*2+1,362)*2,6				30,86720	
		(1,38+3,05+2,582+1,1)*2,25				18,25200	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2				1,06800	
		(2,05+2,4*2)*0,3				2,05500	
		437 :					
		(1,98+2,9+1,3+1,0+2,2)*2,25				21,10500	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		438 :					
		(1,98+2,9+1,3+1,0+2,2)*2,25			21,10500		
		-0,9*1,97				-1,77300	
		439 :					
		(3,515+3,5*2+1,362)*2,6			30,88020		
		(1,385+3,05+2,582+1,1)*2,25			18,26325		
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		(1,3+2,02*2)*0,2			1,06800		
		(2,05+2,4*2)*0,3			2,05500		
		440 :					
		(1,4+3,55)*2*2,65			26,23500		
		-1,2*1,97*2				-4,72800	
		-0,8*1,97				-1,57600	
		441 :					
		(1,575+3,55)*2*2,25			23,06250		
		-0,8*1,97				-1,57600	
		442 :					
		výtah :					
		443 :					
		výtah :					
		444 :					
		(2,5+6,15)*2*2,65			45,84500		
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3				1,47000	
		(0,7+0,8)*2*0,3*2				1,80000	
		445 :					
		(2,5+6,1)*2*2,65				45,58000	
		-1,1*1,97				-2,16700	
		-0,7*1,75				-1,22500	
		-0,7*0,8*2				-1,12000	
		(1,2+2,02*2)*0,2				1,04800	
		(0,7+1,75)*2*0,3				1,47000	
		(0,7+0,8)*2*0,3*2				1,80000	
		446 :					
		(25,0+6,4+0,8)*2*2,25				144,90000	
		pi*0,4*2,25				2,82743	
		-1,1*1,97				-2,16700	
		-1,2*1,97*7				-16,54800	
		-3,5*2,25				-7,87500	
		-1,45*2,18*3				-9,48300	
		-1,86*2,25				-4,18500	
		(1,45+2,18*2)*0,1*3				1,74300	
		447a :					
		(14,0+0,8+30,0+2,4+19,9)*2*2,25				301,95000	
		pi*0,4*2,25*3				8,48230	
		-3,5*2,25				-7,87500	
		-1,2*1,97*11				-26,00400	
		-1,1*1,97				-2,16700	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,2*2,18				-2,61600	
		-0,9*1,97*4				-7,09200	
		-3,95*2,15				-8,49250	
		-3,05*2,25				-6,86250	
		-0,8*1,97*3				-4,72800	
		-3,5*2,25				-7,87500	
		-0,8*1,45*12				-13,92000	
		-1,6*1,45*2				-4,64000	
		(1,3+2,02*2)*0,1*8				4,27200	
		(1,3+2,02*2)*0,2				1,06800	
		(1,2+2,18*2)*0,25				1,39000	
		(1,1+2,15*2)*0,2*3				3,24000	
		(3,95+2,15*2)*0,3				2,47500	
		(0,9+2,02*2)*0,2				0,98800	
		(1,0+2,15*2)*0,2				1,06000	
		(1,025+2,15*2)*0,2				1,06500	
		(0,8+1,45)*2*0,05*12				2,70000	
		(1,6+1,45)*2*0,05*2				0,61000	
		447b :					
		(5,65+18,0)*2*2,25				106,42500	
		-1,86*2,25				-4,18500	
		-1,6*1,45*2				-4,64000	
		-0,8*1,45*5				-5,80000	
		-3,5*2,25				-7,87500	
		-2,9*2,25				-6,52500	
		-1,7*2,4				-4,08000	
		-1,2*1,97*4				-9,45600	



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,6+1,45)*2*0,05*2		0,61000			
		(0,8+1,45)*2*0,05*5		1,12500			
		(1,7+2,4*2)*0,3		1,95000			
		(1,7+5,8+0,75+2,03+5,8*1,2)*2,25		38,79000			
		-1,7*2,4		-4,08000			
		-0,9*1,97		-1,77300			
		-1,2*1,97		-2,36400			
		448 :					
		balkon :					
		449 :					
		balkon :					
		450 :					
		(1,275+1,5)*2*2,65		14,70750			
		-0,8*1,97		-1,57600			
		451 :					
		výtah :					
		452 :					
		výtah :					
		453 :					
		(7,45+3,2+7,9+3,2*1,2)*2,65		59,33350			
		-1,1*1,97		-2,16700			
		-2,1*2,4		-5,04000			
		(2,1+2,4*2)*0,3		2,07000			
		454 :					
		(1,5+1,5)*2*2,65		15,90000			
		-0,8*1,97		-1,57600			
		455 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(3,55+5,8+4,2+5,8*1,2)*2,65				54,35150	
		-2,9*2,25				-6,52500	
		-1,2*2,18				-2,61600	
		-1,4*2,18				-3,05200	
		-1,1*1,97				-2,16700	
		(2,9+2,25*2)*0,2				1,48000	
		(1,2+2,18*2)*0,3				1,66800	
		(1,4+2,18*2)*0,3				1,72800	
		456 :					
		(3,125+5,525)*2*2,65				45,84500	
		-1,2*1,97				-2,36400	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		457 :					
		(2,85+2,95*2)*2,6				22,75000	
		-0,8*1,97				-1,57600	
		458 :					
		(4,35+3,5)*2*2,6				40,82000	
		-0,9*1,97				-1,77300	
		-1,5*1,5*2				-4,50000	
		1,5*4*0,3*2				3,60000	
		459 :					
		(3,325+3,5)*2*2,6				35,49000	
		-0,9*1,97				-1,77300	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		460 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(2,85+2,825)*2*2,65		30,07750			
		-0,8*1,97		-1,57600			
		461 :					
		(3,075+5,575)*2*2,25		38,92500			
		-0,6*1,97		-1,18200			
		-0,8*1,97*3		-4,72800			
		-0,9*1,97*3		-5,31900			
		462 :					
		(1,9+2,2)*2*2,25		18,45000			
		-0,9*1,97		-1,77300			
		463 :					
		(1,9+2,2)*2*2,25		18,45000			
		-0,9*1,97		-1,77300			
		464 :					
		(1,375+1,525)*2*2,25		13,05000			
		-0,6*1,97*2		-2,36400			
		465 :					
		(0,9+1,9)*2*2,25		12,60000			
		-0,6*1,97		-1,18200			
		466 :					
		(4,4+9,2)*2*2,6		70,72000			
		-3,95*2,15		-8,49250			
		-0,9*1,97		-1,77300			
		-2,4*2,4		-5,76000			
		(1,0+2,02*2)*0,2		1,00800			
		(2,4+2,4*2)*0,3		2,16000			
		467 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		$(2,04+2,9+1,35+1,0+2,2)*2,25$				21,35250	
		-0,9*1,97				-1,77300	
		468 :					
		$(3,74+3,5*2+1,412)*2,6$				31,59520	
		$(1,55+2,4+1,622+1,1)*2,25$				15,01200	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		$(2,05+2,4*2)*0,3$				2,05500	
		469 :					
		$(2,04+2,9+1,35+1,0+2,2)*2,25$				21,35250	
		-0,9*1,97				-1,77300	
		470 :					
		$(3,74+3,5*2+1,412)*2,6$				31,59520	
		$(1,55+2,4+1,6+1,1)*2,25$				14,96250	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,05*2,4				-4,92000	
		$(2,05+2,4*2)*0,3$				2,05500	
		471 :					
		výtah :					
		472 :					
		$(3,75*2+0,425+3,4+7,95)*2,6$				50,11500	
		$(2,02*2+4,2)*2,25$				18,54000	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-2,4*1,65				-3,96000	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-2,9*2,4				-6,96000	
		(2,4+1,65)*2*0,3				2,43000	
		(2,9+2,4*2)*0,3				2,31000	
		473 :					
		(4,975+4,25)*2*2,6				47,97000	
		-0,9*1,97*2				-3,54600	
		-2,4*1,5				-3,60000	
		(2,4+1,5)*2*0,3				2,34000	
		474 :					
		(2,5+3,05)*2*2,25				24,97500	
		-0,9*1,97				-1,77300	
		475 :					
		(1,15+1,6)*2*2,65				14,57500	
		-0,8*1,97				-1,57600	
		476 :					
		výtah :					
		477 :					
		(3,9+1,775)*2*2,65				30,07750	
		-0,8*1,97				-1,57600	
		<b>Mezisoučet</b>				<b>2 664,30428</b>	
		5NP :					
		501 :					
		(4,95*2+4,6+1,827)*2,6				42,45020	
		(1,1+1,677+2,0+2,45)*2,25				16,26075	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-1,2*2,32				-2,78400	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-1,9*2,4			-4,56000		
		(1,36+2,4*2)*0,3			1,84800		
		(1,9+2,4*2)*0,3			2,01000		
		502 :					
		(3,025+2,45+2,3+1,0+1,7)*2,25			23,56875		
		-0,9*1,97			-1,77300		
		503 :					
		(4,95*2+4,6+1,827)*2,6			42,45020		
		(3,05+2,0+2,277+1,1)*2,25			18,96075		
		-1,2*1,97			-2,36400		
		-0,9*1,97			-1,77300		
		-1,9*2,4			-4,56000		
		(1,3+2,02*2)*0,2			1,06800		
		(1,9+2,4*2)*0,3			2,01000		
		504 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25			23,17500		
		-0,9*1,97			-1,77300		
		505 :					
		(4,95*2+4,61+1,827)*2,6			42,47620		
		(3,05+2,01+2,277+1,1)*2,25			18,98325		
		-1,2*1,97			-2,36400		
		-0,9*1,97			-1,77300		
		-1,9*2,4			-4,56000		
		(1,3+2,02*2)*0,2			1,06800		
		(1,9+2,4*2)*0,3			2,01000		
		506 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25			23,17500		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		507 :					
		(4,95*2+4,615+1,827)*2,6				42,48920	
		(3,05+2,015+2,277+1,1)*2,25				18,99450	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-1,9*2,4				-4,56000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,9+2,4*2)*0,3				2,01000	
		508 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		509 :					
		(4,95*2+4,615+1,827)*2,6				42,48920	
		(3,05+2,015+2,277+1,1)*2,25				18,99450	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-1,9*2,4				-4,56000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,9+2,4*2)*0,3				2,01000	
		510 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		511 :					
		(2,9+2,45+2,2+1,0+1,75)*2,25				23,17500	
		-0,9*1,97				-1,77300	
		512 :					

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(4,95*2+4,61+1,827)*2,6		42,47620			
		(3,05+2,01+2,277+1,1)*2,25		18,98325			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-1,9*2,4		-4,56000			
		(1,3+2,02*2)*0,2		1,06800			
		(1,9+2,4*2)*0,3		2,01000			
		513 :					
		(3,735+3,5*2+1,567)*2,6		31,98520			
		(1,4+3,05+2,282+1,1)*2,25		17,62200			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-1,6*2,75		-4,40000			
		(1,3+2,02*2)*0,2		1,06800			
		(1,6+2,75*2)*0,3		2,13000			
		514 :					
		(3,735+3,5*2+1,562)*2,6		31,97220			
		(1,405+3,05+2,282+1,1)*2,25		17,63325			
		-1,2*1,97		-2,36400			
		-0,9*1,97		-1,77300			
		-1,6*2,75		-4,40000			
		(1,3+2,02*2)*0,2		1,06800			
		(1,6+2,75*2)*0,3		2,13000			
		515 :					
		(3,74+3,5*2+1,567)*2,6		31,99820			
		(1,405+3,05+2,282+1,1)*2,25		17,63325			
		-1,2*1,97		-2,36400			



### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		-0,9*1,97				-1,77300	
		-1,6*2,75				-4,40000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,6+2,75*2)*0,3				2,13000	
		516 :					
		(3,74+3,5*2+1,567)*2,6				31,99820	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-1,6*2,65				-4,24000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,6+2,65*2)*0,3				2,07000	
		517 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-1,6*2,75				-4,40000	
		(1,3+2,02*2)*0,2				1,06800	
		(1,6+2,75*2)*0,3				2,13000	
		518 :					
		(3,735+3,5*2+1,562)*2,6				31,97220	
		(1,405+3,05+2,282+1,1)*2,25				17,63325	
		-1,2*1,97				-2,36400	
		-0,9*1,97				-1,77300	
		-1,6*2,75				-4,40000	
		(1,3+2,02*2)*0,2				1,06800	

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.01	Rozpočet/VV - Architektonicko stavební a konstrukční

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník
		(1,6+2,75*2)*0,3		2,13000			
	519 :	(2,185+2,9+1,5+1,0+2,2)*2,25		22,01625			
		-0,9*1,97		-1,77300			
	520 :	(2,18+2,9+1,5+1,0+2,2)*2,25		22,00500			
		-0,9*1,97		-1,77300			
	521 :	(2,185+2,9+1,5+1,0+2,2)*2,25		22,01625			
		-0,9*1,97		-1,77300			
	522 :	(2,185+2,9+1,5+1,0+2,2)*2,25		22,01625			
		-0,9*1,97		-1,77300			
	VZT :	(0,69+0,275)*2*0,3		0,57900			
	523 :	(2,19+2,9+1,5+1,0+2,2)*2,25		22,02750			
		-0,9*1,97		-1,77300			
	524 :	(2,18+2,9+1,5+1,0+2,2)*2,25		22,00500			
		-0,9*1,97		-1,77300			
	525 :	(2,45+2,9+1,75+1,0+2,2)*2,25		23,17500			
		-0,9*1,97		-1,77300			
	526 :	(2,45+2,9+1,75+1,0+2,2)*2,25		23,17500			
		-0,9*1,97		-1,77300			