

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		006 :						
		(8,0+4,6)*2				25,20000		
		-3,6				-3,60000		
		-1,0				-1,00000		
		2*0,3				0,60000		
		2*0,2				0,40000		
		007 :						
		(4,4+9,2)*2				27,20000		
		-(2,9+0,75+2,1+2,8)				-8,55000		
		-1,6				-1,60000		
		-1,5*2				-3,00000		
		-0,9				-0,90000		
		2*0,3				0,60000		
		008 :						
		(3,125+1,4+9,2)*2				27,45000		
		-(2,9+3,5+1,8+1,1+1,6)				-10,90000		
		-0,9				-0,90000		
		-1,6				-1,60000		
		009 :						
		(3,325+4,5)*2				15,65000		
		-0,8				-0,80000		
		010 :						
		(11,35+3,8)*2				30,30000		
		-1,7				-1,70000		
		-1,95				-1,95000		
		-1,8				-1,80000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		2*0,3		0,60000				
		011 :						
		(10,15+9,45+0,6*2)*2		41,60000				
		-2,5		-2,50000				
		-1,6		-1,60000				
		-0,9		-0,90000				
		-3,6*2		-7,20000				
		2*0,1		0,20000				
		2*0,3*2		1,20000				
		012 :						
		(3,25+1,5)*2		9,50000				
		-0,8		-0,80000				
		013 :						
		(1,85+2,325)*2		8,35000				
		-0,8		-0,80000				
		014 :						
		(5,45*2+4,55)		15,45000				
		-1,2		-1,20000				
		2*0,3		0,60000				
		015 :						
		(1,85+2,075)*2		7,85000				
		-0,8		-0,80000				
		-0,6-0,7		-1,30000				
		016 :						
		(4,55*2+4,55)		13,65000				
		-0,8-0,7		-1,50000				
		2*0,2		0,40000				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		017 :						
		(8,1+1,0+13,0)*2				44,20000		
		-(1,0+1,45+2,35)				-4,80000		
		-8,1				-8,10000		
		-1,79				-1,79000		
		-0,8*2				-1,60000		
		-1,0				-1,00000		
		-1,0				-1,00000		
		-0,9				-0,90000		
		-3,45				-3,45000		
		2*0,1				0,20000		
		2*0,3				0,60000		
		021 :						
		(3,735+4,425)*2				16,32000		
		-0,8*2				-1,60000		
		-2,05				-2,05000		
		2*0,3				0,60000		
		022 :						
		(2,25+2,0)*2				8,50000		
		-(0,15+0,9)				-1,05000		
		-0,8				-0,80000		
		-0,8				-0,80000		
		023 :						
		(2,425+1,5)*2				7,85000		
		-0,7				-0,70000		
		024 :						
		(8,0+3,6)*2				23,20000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-0,9				-0,90000		
		025 :						
		(15,75+13,0)*2				57,50000		
		-(1,55+1,45+0,15)				-3,15000		
		-0,15				-0,15000		
		-2,55				-2,55000		
		-0,74				-0,74000		
		-2,5				-2,50000		
		-1,1				-1,10000		
		-1,6				-1,60000		
		-1,45				-1,45000		
		-1,6				-1,60000		
		-7,9				-7,90000		
		-3,45				-3,45000		
		-0,9*4				-3,60000		
		2*0,1				0,20000		
		2*0,1				0,20000		
		2*0,1				0,20000		
		026 :						
		(7,3+3,45*2)				14,20000		
		-3,45*2				-6,90000		
		-1,86				-1,86000		
		027 :						
		(3,0+5,455)*2				16,91000		
		-0,8				-0,80000		
		-2,05				-2,05000		
		2*0,3				0,60000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		028 :						
		(4,5+5,455)*2				19,91000		
		-0,8				-0,80000		
		-1,8				-1,80000		
		-3,1				-3,10000		
		2*0,3				0,60000		
		2*0,3				0,60000		
		029 :						
		(2,5+4,425)*2				13,85000		
		-0,8				-0,80000		
		-1,8				-1,80000		
		030 :						
		(2,5+3,8)*2				12,60000		
		-0,8				-0,80000		
		-1,0				-1,00000		
		-0,89				-0,89000		
		2*0,3				0,60000		
		031 :						
		(7,65*2+2,0+0,8*2)				18,90000		
		-0,8*2-0,6				-2,20000		
		-0,7				-0,70000		
		-1,0				-1,00000		
		2*0,2				0,40000		
		2*0,2				0,40000		
		032 :						
		(1,4+1,5)*2				5,80000		
		-0,6				-0,60000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		2*0,2		0,40000				
		033 :						
		(1,52*2+2,0)		5,04000				
		-0,8		-0,80000				
		-0,8		-0,80000				
		-1,0		-1,00000				
		034 :						
		(1,765+2,125*2)		6,01500				
		(3,89+4,55)*2		16,88000				
		-4,425		-4,42500				
		-1,765		-1,76500				
		-0,9		-0,90000				
		-0,8		-0,80000				
		-2,05		-2,05000				
		2*0,3		0,60000				
		035 :						
		(2,175+2,0)*2		8,35000				
		-0,8		-0,80000				
		036 :						
		(2,5+5,35)*2		15,70000				
		-1,86		-1,86000				
		-0,9		-0,90000				
		-1,79		-1,79000				
		-0,7*2		-1,40000				
		2*0,25		0,50000				
		2*0,3		0,60000				
		036a :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Gen. soustava / platnost
		(2,05+0,95+0,975)				3,97500		
		-0,7				-0,70000		
		036b :						
		(2,05+0,975+2,3*2)				7,62500		
		-0,7				-0,70000		
		036c :						
		(2,05+2,2*2)				6,45000		
		037 :						
		(1,615+2,125*2)				5,86500		
		(6,1+4,2)*2				20,60000		
		-(2,35+0,2)				-2,55000		
		-1,615				-1,61500		
		-2,05				-2,05000		
		-0,8				-0,80000		
		-0,9				-0,90000		
		2*0,3				0,60000		
		2*0,2				0,40000		
		038 :						
		(2,0+2,0)*2				8,00000		
		-0,8				-0,80000		
		039 :						
		(2,0+2,0)*2				8,00000		
		-0,8				-0,80000		
		040 :						
		(1,61+2,125*2)				5,86000		
		(3,74+4,425)*2				16,33000		
		-1,61				-1,61000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-2,05		-2,05000				
		-0,9		-0,90000				
		-0,8		-0,80000				
		2*0,3		0,60000				
		2*0,2		0,40000				
		041 :						
		(1,61+2,125*2)		5,86000				
		(3,74+4,425)*2		16,33000				
		-1,61		-1,61000				
		-2,05		-2,05000				
		-0,9		-0,90000				
		-0,8		-0,80000				
		2*0,3		0,60000				
		2*0,2		0,40000				
		042 :						
		(1,61+2,125*2)		5,86000				
		(3,74+4,425)*2		16,33000				
		-1,61		-1,61000				
		-2,05		-2,05000				
		-0,9		-0,90000				
		-0,8		-0,80000				
		2*0,3		0,60000				
		2*0,2		0,40000				
		043 :						
		(2,0+2,0)*2		8,00000				
		-0,8		-0,80000				
		044 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(2,0+2,0)*2		8,00000				
		-0,8		-0,80000				
		045 :						
		(1,85+16,48*2)		34,81000				
		-(0,4+1,85)		-2,25000				
		-1,95		-1,95000				
		-1,6*2		-3,20000				
		-1,2		-1,20000				
		-1,0*2		-2,00000				
		-0,9		-0,90000				
		-1,45		-1,45000				
		-1,85		-1,85000				
		2*0,25		0,50000				
		2*0,1*2		0,40000				
		2*0,1		0,20000				
		2*0,1		0,20000				
		049 :						
		(1,8+6,5*2)		14,80000				
		-1,0		-1,00000				
		-0,8		-0,80000				
		051 :						
		(2,25+1,0*2)		4,25000				
		052 :						
		(16,55+11,3)*2		55,70000				
		-0,8		-0,80000				
		-1,79		-1,79000				
		-1,0		-1,00000				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Gen. soustava / platnost
		-0,8*8				-6,40000		
		-0,9				-0,90000		
		-1,95				-1,95000		
		-0,7				-0,70000		
		-1,6				-1,60000		
		-0,6				-0,60000		
		-2,9				-2,90000		
		-1,8				-1,80000		
		2*0,1				0,20000		
		2*0,2*7				2,80000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		2*0,2				0,40000		
		2*0,2				0,40000		
		2*0,2*2				0,80000		
		2*0,2				0,40000		
		2*0,1				0,20000		
		2*0,2				0,40000		
		(4,4+2,4)*2				13,60000		
		-1,95				-1,95000		
		-1,69				-1,69000		
		-1,85				-1,85000		
		-0,9				-0,90000		
		2*0,1				0,20000		
		2*0,1				0,20000		
		053 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(2,4+3,8)*2				12,40000		
		-0,8				-0,80000		
		054 :						
		(2,4+2,125)*2				9,05000		
		-0,8				-0,80000		
		055 :						
		(2,4+2,2)*2				9,20000		
		-0,9				-0,90000		
		056 :						
		(1,85+4,5)*2				12,70000		
		-0,9*3				-2,70000		
		-0,8*2				-1,60000		
		2*0,2				0,40000		
		057 :						
		(1,85+2,325)*2				8,35000		
		-0,8				-0,80000		
		058 :						
		(8,0+4,6)*2				25,20000		
		-0,9				-0,90000		
		-1,2				-1,20000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		059 :						
		(1,85+0,95)*2				5,60000		
		-0,6				-0,60000		
		060 :						
		(3,9+4,6)*2				17,00000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-0,8		-0,80000				
		061 :						
		(3,95+4,6)*2		17,10000				
		-1,8		-1,80000				
		062 :						
		(1,85+4,6)*2		12,90000				
		-1,8*2		-3,60000				
		2*0,2		0,40000				
		063 :						
		(1,15+1,2)*2		4,70000				
		-0,6		-0,60000				
		064 :						
		(1,15+1,0)*2		4,30000				
		-0,6		-0,60000				
		065 :						
		(1,6+2,3)*2		7,80000				
		-0,6*3		-1,80000				
		066 :						
		(7,2+4,68)*2		23,76000				
		-0,2		-0,20000				
		-0,8*2		-1,60000				
		-0,6		-0,60000				
		-1,0		-1,00000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		067 :						
		(5,3+4,62)*2		19,84000				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Gen. soustava / platnost
		-1,0				-1,00000		
		068 :						
		(4,55+1,82)*2				12,74000		
		-0,8				-0,80000		
		-0,6				-0,60000		
		069 :						
		(1,25+1,1)*2				4,70000		
		-0,6*3				-1,80000		
		070 :						
		(1,45+1,1)*2				5,10000		
		-0,6				-0,60000		
		071 :						
		(1,65+1,1)*2				5,50000		
		-0,6				-0,60000		
		073 :						
		(6,7+3,4)*2				20,20000		
		-1,8				-1,80000		
		-1,8				-1,80000		
		076 :						
		(2,3+1,7)*2				8,00000		
		-(1,0+1,7)				-2,70000		
		077 :						
		(1,15*2+1,6)				3,90000		
		078 :						
		(1,75+1,5)*2				6,50000		
		-0,8				-0,80000		
		079 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(1,425+2,45)*2				7,75000		
		-0,8*2				-1,60000		
		080 :						
		(1,9+1,92)*2				7,64000		
		-0,7				-0,70000		
		-0,6				-0,60000		
		081 :						
		(3,95+1,92)*2				11,74000		
		-0,95				-0,95000		
		2*0,3				0,60000		
		082 :						
		(0,9+1,92)*2				5,64000		
		-0,6				-0,60000		
		083 :						
		(3,0+3,275)*2				12,55000		
		-2,8				-2,80000		
		-0,9				-0,90000		
		-1,6				-1,60000		
		2*0,3				0,60000		
		083a :						
		(3,0+1,92)*2				9,84000		
		-2,5				-2,50000		
		084 :						
		(2,3+4,5)*2				13,60000		
		-0,8				-0,80000		
		085 :						
		(2,425+4,5)*2				13,85000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-0,8				-0,80000		
	086 :	(2,4+4,5)*2				13,80000		
		-0,8				-0,80000		
	087 :	(2,5+6,15+1,5+2,36)*2				25,02000		
		-1,1				-1,10000		
		-1,1				-1,10000		
		2*0,3				0,60000		
		2*0,2				0,40000		
	088 :	(5,875+4,55)*2				20,85000		
		-0,8				-0,80000		
	089 :	(4,15+1,975)*2				12,25000		
		-0,8*3				-2,40000		
		-0,6*2				-1,20000		
		2*0,2*2				0,80000		
	090 :	(1,85+1,2)*2				6,10000		
		-0,6*2				-1,20000		
	091 :	(1,85+1,25)*2				6,20000		
		-0,6				-0,60000		
	092 :	(2,0+1,2)*2				6,40000		
		-0,6*2				-1,20000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		093 :						
		(2,0+1,25)*2				6,50000		
		-0,6				-0,60000		
		094 :						
		(2,85+2,28)*2				10,26000		
		-0,8*3				-2,40000		
		2*0,2				0,40000		
		096 :						
		(2,4+1,35*2)				5,10000		
		-1,0				-1,00000		
		-0,7				-0,70000		
		098 :						
		2,05				2,05000		
		099 :						
		3,1				3,10000		
		-0,55				-0,55000		
		099a :						
		(1,975+8,75)				10,72500		
		-1,0				-1,00000		
		-1,975				-1,97500		
		-1,7				-1,70000		
		2*0,1				0,20000		
		099b :						
		5,5				5,50000		
		-1,6				-1,60000		
		2*0,1				0,20000		
		<b>Mezisoučet</b>				<b>1 105,20000</b>		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Gen. soustava / platnost
		1NP :						
		101 :						
		(2,15+3,55)*2				11,40000		
		-(0,25+0,65)				-0,90000		
		-0,8				-0,80000		
		103 :						
		(2,1+2,875)				4,97500		
		-1,0				-1,00000		
		104 :						
		(1,575+3,85)*2				10,85000		
		-1,475				-1,47500		
		-1,34				-1,34000		
		2*0,3				0,60000		
		105 :						
		(10,15+3,05+11,7)*2				49,80000		
		-(10,15+2,1*2)				-14,35000		
		-1,8				-1,80000		
		pi*0,3*2				1,88496		
		pi*0,3				0,94248		
		-3,85				-3,85000		
		-3,5				-3,50000		
		-0,8				-0,80000		
		2*0,1				0,20000		
		2*0,1				0,20000		
		2*0,2				0,40000		
		106 :						
		(10,45+6,725)*2				34,35000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-(0,8+2,15)				-2,95000		
		-0,9				-0,90000		
		-0,9				-0,90000		
		pi*0,35*2				2,19911		
		-2,5				-2,50000		
		-1,525				-1,52500		
		-0,6*3				-1,80000		
		2*0,1				0,20000		
		2*0,1				0,20000		
		108 :						
		(5,3+4,62)*2				19,84000		
		-(2,15+1,205)				-3,35500		
		-3,6				-3,60000		
		-0,9				-0,90000		
		2*0,2				0,40000		
		111 :						
		(3,74+6,55)*2				20,58000		
		-0,8				-0,80000		
		-2,05				-2,05000		
		2*0,3				0,60000		
		112 :						
		(3,735+4,425)*2				16,32000		
		-1,0				-1,00000		
		-0,8				-0,80000		
		-2,05				-2,05000		
		2*0,3				0,60000		
		113 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(3,735+6,55)*2				20,57000		
		-1,0				-1,00000		
		-0,9				-0,90000		
		-0,8				-0,80000		
		-2,05				-2,05000		
		2*0,3				0,60000		
		114 :						
		(3,74+6,55)*2				20,58000		
		-0,9				-0,90000		
		-0,8				-0,80000		
		2*0,2				0,40000		
		-2,05				-2,05000		
		2*0,3				0,60000		
		115 :						
		(3,735+2,0)*2				11,47000		
		-1,0				-1,00000		
		-0,8*3				-2,40000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		116 :						
		(7,2+9,85)*2				34,10000		
		-2,24				-2,24000		
		-0,8				-0,80000		
		-0,4*2*4				-3,20000		
		2*0,3*4				2,40000		
		2NP :						
		-0,4*2*4				-3,20000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		2*0,3*4		2,40000				
		117 :						
		(3,74+4,425)*2		16,33000				
		-0,9		-0,90000				
		-0,8		-0,80000				
		-2,05		-2,05000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		118 :						
		(1,615+2,0)*2		7,23000				
		-0,8		-0,80000				
		-0,9*2		-1,80000				
		2*0,2		0,40000				
		119 :						
		(2,0+2,0)*2		8,00000				
		-0,8		-0,80000				
		120 :						
		(3,76+6,55)*2		20,62000				
		-1,2*2		-2,40000				
		-1,8*2		-3,60000				
		-(0,135+0,85)		-0,98500				
		-0,9		-0,90000				
		-2,05		-2,05000				
		2*0,3		0,60000				
		121 :						
		(7,625+6,55+3,625)*2		35,60000				
		-1,8*2		-3,60000				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-1,0		-1,00000				
		-0,9		-0,90000				
		-0,8		-0,80000				
		-2,05*2		-4,10000				
		2*0,2		0,40000				
		2*0,3*2		1,20000				
		121a :						
		(2,0+2,0)*2		8,00000				
		-0,8		-0,80000				
		122 :						
		(1,85+1,2)*2		6,10000				
		-0,6*2		-1,20000				
		123 :						
		(1,85+0,9)*2		5,50000				
		-0,6		-0,60000				
		124 :						
		(8,0+4,55)*2		25,10000				
		(1,25*2+4,55)*0,2		1,41000				
		-0,9*1,97*2		-3,54600				
		125 :						
		(2,85+1,0+4,8)*2		17,30000				
		-3,85		-3,85000				
		-0,6		-0,60000				
		-0,8		-0,80000				
		-0,9*2		-1,80000				
		2*0,1		0,20000				
		126 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(1,85+2,25)*2		8,20000				
		-0,8		-0,80000				
		127 :						
		(8,0+4,6)*2		25,20000				
		-0,9*2		-1,80000				
		2*0,2		0,40000				
		128 :						
		(1,85+1,25)*2		6,20000				
		-0,6		-0,60000				
		128a :						
		(1,85+1,25)*2		6,20000				
		-0,6		-0,60000				
		2*0,2		0,40000				
		129 :						
		1,05		1,05000				
		130 :						
		1,05		1,05000				
		-0,6		-0,60000				
		131 :						
		1,35*2		2,70000				
		-0,6		-0,60000				
		132 :						
		(1,65*2+2,6)		5,90000				
		-0,8		-0,80000				
		-0,6		-0,60000				
		2*0,2		0,40000				
		134 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(2,45*2+2,6)				7,50000		
		-0,9				-0,90000		
		135 :						
		(5,2*2+4,6)				15,00000		
		-0,6				-0,60000		
		136 :						
		(4,8*2+4,6+0,35*2)				14,90000		
		-3,85-0,375*2				-4,60000		
		-0,6				-0,60000		
		-0,9				-0,90000		
		2*0,1				0,20000		
		2*0,2				0,40000		
		137 :						
		(8,35+8,0+0,35+1,5)*2				36,40000		
		-(3,225+3,35+0,3+0,75+0,35+0,6+1,5)				-10,07500		
		-2,9				-2,90000		
		-1,2-1,4				-2,60000		
		-1,1				-1,10000		
		-0,8*2				-1,60000		
		-2,4				-2,40000		
		-4,68				-4,68000		
		2*0,3				0,60000		
		2*2*0,3				1,20000		
		2*0,3				0,60000		
		138 :						
		(4,435+4,68)*2				18,23000		
		-1,1				-1,10000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-4,68				-4,68000		
		-4,08				-4,08000		
		-0,9				-0,90000		
		2*0,3				0,60000		
		2*0,3				0,60000		
		141 :						
		(7,65+3,2)*2				21,70000		
		-(3,075+3,2+0,4)				-6,67500		
		-1,975				-1,97500		
		2*0,3				0,60000		
		142 :						
		(1,15+0,8)*2				3,90000		
		-0,6				-0,60000		
		143 :						
		(1,45+1,15)*2				5,20000		
		-0,6				-0,60000		
		144 :						
		(1,275+1,5)*2				5,55000		
		-0,8				-0,80000		
		145 :						
		(1,2+1,9)*2				6,20000		
		-0,16				-0,16000		
		-1,4				-1,40000		
		-1,4				-1,40000		
		2*0,15				0,30000		
		2*0,3				0,60000		
		147 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Gen. soustava / platnost
		(1,675+2,55)*2		8,45000				
		-0,8		-0,80000				
		148 :						
		(2,2+2,5)*2		9,40000				
		-0,6		-0,60000				
		-0,8		-0,80000				
		149 :						
		(2,2+1,225)*2*3,35		22,94750				
		-0,6*1,97		-1,18200				
		-1,5*1,0		-1,50000				
		(1,5+1,0)*2*0,3		1,50000				
		150 :						
		(3,125+2,5)*2		11,25000				
		-(0,5+0,7)		-1,20000				
		-0,6		-0,60000				
		-0,8		-0,80000				
		151 :						
		(2,65*2+1,225)		6,52500				
		-0,6		-0,60000				
		152 :						
		(2,075+3,85)*2		11,85000				
		-0,25		-0,25000				
		-1,75		-1,75000				
		-0,8		-0,80000				
		153 :						
		(1,675+0,9)*2		5,15000				
		-0,6		-0,60000				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		154 :						
		(2,1+1,7)*2				7,60000		
		-0,8*2				-1,60000		
		155 :						
		(2,1+1,75)*2				7,70000		
		-0,8				-0,80000		
		156 :						
		(1,2+2,05)*2				6,50000		
		-0,6*2				-1,20000		
		157 :						
		(1,05+1,4)*2				4,90000		
		-0,6				-0,60000		
		158 :						
		(1,2+2,05)*2				6,50000		
		-0,6*2				-1,20000		
		159 :						
		(1,05+1,4)*2				4,90000		
		-0,6				-0,60000		
		161 :						
		(3,975+3,55)*2				15,05000		
		-(0,3+1,0)				-1,30000		
		-0,8				-0,80000		
		162 :						
		(1,675+1,875)*2				7,10000		
		-0,89				-0,89000		
		2*0,3				0,60000		
		163 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(10,15+1,325+5,025+1,375+2,02+12,9+0,73+1,95)*2		70,95000				
		(0,4+0,6)*2		2,00000				
		-((5,05+0,35)*2-1,25)		-9,55000				
		-(1,95*2+2,02+4,6)		-10,52000				
		-(1,8+4,2)		-6,00000				
		-1,1		-1,10000				
		-2,9		-2,90000				
		-1,0		-1,00000				
		-1,55		-1,55000				
		-2,9		-2,90000				
		2*0,15		0,30000				
		2*0,3		0,60000				
		2*0,3		0,60000				
		2*0,1		0,20000				
		umývárna stolního nádobí :						
		(8,2+4,55+0,35)		13,10000				
		-1,0		-1,00000				
		-3,9		-3,90000				
		164 :						
		(16,7+5,225+0,35+0,35+4,225-1,55)*2		50,60000				
		-(4,4+1,0+0,8)		-6,20000				
		-(1,4+2,15)		-3,55000				
		-0,8*9		-7,20000				
		-0,6*4		-2,40000				
		-1,55		-1,55000				
		-1,475		-1,47500				
		165 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(4,7+3,35)*2		16,10000				
		-0,8		-0,80000				
		166 :						
		(4,7+2,9)*2		15,20000				
		-0,8		-0,80000				
		167 :						
		(4,7+2,95)*2		15,30000				
		-0,8		-0,80000				
		168 :						
		(1,875+1,9)*2		7,55000				
		-0,8		-0,80000				
		169 :						
		(3,85+2,38)*2		12,46000				
		-1,85		-1,85000				
		-1,0		-1,00000				
		-0,8		-0,80000				
		170 :						
		(1,85+2,3)*2		8,30000				
		-1,0		-1,00000				
		-0,9		-0,90000				
		172 :						
		(1,35+9,4)*2		21,50000				
		-0,8*7		-5,60000				
		-0,7*2		-1,40000				
		173 :						
		(1,85+2,2*2)		6,25000				
		-0,9		-0,90000				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		174 :						
		(1,875+1,2)*2				6,15000		
		-0,7				-0,70000		
		-0,6				-0,60000		
		175 :						
		(1,875+1,25)*2				6,25000		
		-0,6				-0,60000		
		176 :						
		(1,875+1,2)*2				6,15000		
		-0,7				-0,70000		
		-0,6				-0,60000		
		177 :						
		(1,875+1,3)*2				6,35000		
		-0,6				-0,60000		
		178 :						
		(2,5+6,1)*2				17,20000		
		-1,1				-1,10000		
		-1,2				-1,20000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		179 :						
		(2,5+6,15)*2				17,30000		
		-1,1				-1,10000		
		2*0,2				0,40000		
		180 :						
		(15,7+1,5+7,65+23,1+23,7+21,0+1,2+3,1)				96,95000		
		(3,55+0,95+2,25+0,4)				7,15000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-(3,0+1,25)				-4,25000		
		-0,375*2				-0,75000		
		-0,9				-0,90000		
		-0,35				-0,35000		
		-1,1				-1,10000		
		-(2,1+0,95+3,5)				-6,55000		
		-0,8*5				-4,00000		
		-1,0				-1,00000		
		-1,1				-1,10000		
		-0,9*3				-2,70000		
		-3,85*3				-11,55000		
		-3,5				-3,50000		
		-2,9*2				-5,80000		
		-2,5				-2,50000		
		-1,525				-1,52500		
		2*0,2*3				1,20000		
		2*0,2*3				1,20000		
		2*0,1*3				0,60000		
		2*0,1				0,20000		
		2*0,1				0,20000		
		2*0,1				0,20000		
		2*0,1				0,20000		
		181 :						
		(23,15+3,5)*2				53,30000		
		-15,5				-15,50000		
		-1,25*2				-2,50000		
		-1,0				-1,00000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-1,1				-1,10000		
		-0,9*3				-2,70000		
		-2,24				-2,24000		
		-2,8				-2,80000		
		-1,45*3				-4,35000		
		-3,75				-3,75000		
		2*0,1*3				0,60000		
		183 :						
		1,05				1,05000		
		184 :						
		(1,85+2,15)*2				8,00000		
		-1,0				-1,00000		
		-0,8				-0,80000		
		185 :						
		(1,675+1,85)*2				7,05000		
		-0,8				-0,80000		
		186 :						
		(1,5+2,15)				3,65000		
		188 :						
		1,05				1,05000		
		191 :						
		(1,275+1,5)				2,77500		
		-0,3				-0,30000		
		-0,8				-0,80000		
		<b>Mezisoučet</b>				<b>873,71605</b>		
		2NP :						
		201 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(6,2*2+4,6)				17,00000		
		2,45				2,45000		
		-1,2				-1,20000		
		-2,4				-2,40000		
		2*0,3				0,60000		
		202 :						
		(3,025+2,45-1,025-0,15)				4,30000		
		203 :						
		(4,95*2+4,6)				14,50000		
		(3,05+2,0)				5,05000		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		204 :						
		(2,9+2,45-0,9-0,15)				4,30000		
		205 :						
		(4,95*2+4,61)				14,51000		
		(3,05+2,01)				5,06000		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		206 :						
		(2,9+2,45-0,9-0,15)				4,30000		
		207 :						
		(4,95*2+4,615)				14,51500		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Gen. soustava / platnost
		(3,05+2,015)				5,06500		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		208 :						
		(2,9+2,45-0,9-0,15)				4,30000		
		209 :						
		(4,95*2+4,615)				14,51500		
		(3,05+2,015)				5,06500		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		210 :						
		(2,9+2,45-0,9-0,15)				4,30000		
		211 :						
		(2,9+2,45-0,9-0,15)				4,30000		
		212 :						
		(4,95*2+4,61)				14,51000		
		(3,05+2,01)				5,06000		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		213 :						
		(3,74+3,5*2)				10,74000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(1,55)		1,55000				
		-2,05		-2,05000				
		2*0,3		0,60000				
		214 :						
		(2,04+2,9-0,9-0,15)		3,89000				
		215 :						
		(3,735+3,5*2)		10,73500				
		(1,4+3,05)		4,45000				
		-1,2		-1,20000				
		-2,05		-2,05000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		216 :						
		(3,735+3,5*2)		10,73500				
		(1,405+3,05)		4,45500				
		-1,2		-1,20000				
		-2,05		-2,05000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		217 :						
		(3,735+3,5*2)		10,73500				
		(1,405+3,05)		4,45500				
		-1,2		-1,20000				
		-2,05		-2,05000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		218 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(3,74+3,5*2)				10,74000		
		(1,405+3,05)				4,45500		
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		219 :						
		(3,735+3,5*2)				10,73500		
		(1,405+3,05)				4,45500		
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		220 :						
		(3,735+3,5*2)				10,73500		
		(1,405+3,05)				4,45500		
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		221 :						
		(2,185+2,9-0,9-0,15)				4,03500		
		222 :						
		(2,18+2,9-0,9-0,15)				4,03000		
		223 :						
		(2,18+2,9-0,9-0,15)				4,03000		
		224 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(2,15+2,9-0,9-0,15)		4,00000				
		225 :						
		(2,15+2,9)		5,05000				
		226 :						
		(2,18+2,9-0,9-0,15)		4,03000				
		227 :						
		(2,45+2,9-0,9-0,15)		4,30000				
		228 :						
		(2,45+2,9-0,9-0,15)		4,30000				
		229 :						
		(2,45+2,9-0,9-0,15)		4,30000				
		230 :						
		(2,45+2,9-0,9-0,15)		4,30000				
		231 :						
		(2,45+2,9-0,9-0,15)		4,30000				
		232 :						
		(4,95*2+4,61)		14,51000				
		(3,05+2,01)		5,06000				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		233 :						
		(4,95*2+4,615)		14,51500				
		(3,05+2,015)		5,06500				
		-1,2		-1,20000				
		-2,9		-2,90000				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		2*0,2		0,40000				
		2*0,3		0,60000				
		234 :						
		(4,95*2+4,615)		14,51500				
		(3,05+2,015)		5,06500				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		235 :						
		(4,95*2+4,61)		14,51000				
		(3,05+2,01)		5,06000				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		236 :						
		(4,95*2+4,6)		14,50000				
		(3,05+2,0)		5,05000				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		237 :						
		(1,15*2+1,6)		3,90000				
		238 :						
		(1,575+3,55*2)		8,67500				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-1,0				-1,00000		
		-0,8				-0,80000		
		241a :						
		(14,0+0,8+30,0+2,4+19,9)*2,25				150,97500		
		pi*0,4*3				3,76991		
		-(15,5+17,6+7,95+0,5+1,65+1,95+2,28+1,65+4,25)				-53,33000		
		-3,5				-3,50000		
		-1,2*9				-10,80000		
		-1,1				-1,10000		
		-0,9*3				-2,70000		
		-3,95				-3,95000		
		-3,05				-3,05000		
		-0,8*3				-2,40000		
		-3,5				-3,50000		
		2*0,1*8				1,60000		
		2*0,2				0,40000		
		2*0,2*3				1,20000		
		2*0,3				0,60000		
		2*0,2				0,40000		
		2*0,2				0,40000		
		2*0,2				0,40000		
		241b :						
		(5,65+18,0)*2				47,30000		
		-(3,35+14,5+2,3)				-20,15000		
		-3,5				-3,50000		
		-2,9				-2,90000		
		-1,7				-1,70000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-1,2*4				-4,80000		
		2*0,3				0,60000		
		(1,7+5,8+0,75+2,03+5,8*1,2)				17,24000		
		-(0,5+2,0)				-2,50000		
		-1,7				-1,70000		
		-0,9				-0,90000		
		242 :						
		(2,85+2,825*2)				8,50000		
		-0,8				-0,80000		
		243 :						
		2,95*2				5,90000		
		-1,0				-1,00000		
		-0,8				-0,80000		
		244 :						
		(7,2+1,9)*2				18,20000		
		-2,3				-2,30000		
		2*0,2				0,40000		
		245 :						
		(2,5+6,1)*2				17,20000		
		-1,1				-1,10000		
		(1,2+2,02*2)*0,2				1,04800		
		246 :						
		(2,5+6,15)*2				17,30000		
		-1,1				-1,10000		
		2*0,2				0,40000		
		247 :						
		(25,0+6,4+0,8)*2				64,40000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-(1,55+0,5+2,9+17,2+2,3)				-24,45000		
		-1,1				-1,10000		
		-1,2*4				-4,80000		
		-2,3				-2,30000		
		-3,5				-3,50000		
		248 :						
		(3,9+3,2+3,45+3,2*1,2)				14,39000		
		-(0,725+0,3)				-1,02500		
		-0,9				-0,90000		
		-0,9				-0,90000		
		2*0,3				0,60000		
		250 :						
		(3,55+5,8+4,2+5,8*1,2)				20,51000		
		-(3,45+0,35+1,5)				-5,30000		
		-2,9				-2,90000		
		-1,2				-1,20000		
		-1,4				-1,40000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		2*0,3				0,60000		
		251 :						
		(7,45+3,2+7,9+3,2*1,2)				22,39000		
		-3,45				-3,45000		
		-0,3				-0,30000		
		-2,4				-2,40000		
		2*0,3				0,60000		
		254 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(3,125+5,525)*2				17,30000		
		-1,257				-1,25700		
		-1,2				-1,20000		
		255 :						
		(4,35+3,5)*2				15,70000		
		-0,9				-0,90000		
		256 :						
		(3,325+3,5)*2				13,65000		
		-0,9				-0,90000		
		257 :						
		(1,375+1,525)*2				5,80000		
		-1,375				-1,37500		
		-0,6*2				-1,20000		
		258 :						
		(0,9+1,9)*2				5,60000		
		-0,6				-0,60000		
		259 :						
		(1,9+2,2*2)				6,30000		
		-0,9				-0,90000		
		260 :						
		(1,9+2,2*2)				6,30000		
		-0,9				-0,90000		
		261 :						
		(3,9+1,775*2)				7,45000		
		-1,4				-1,40000		
		262 :						
		(3,075+5,575)*2				17,30000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-0,6				-0,60000		
		-0,8*3				-2,40000		
		-0,9*3				-2,70000		
		263 :						
		(4,4+9,2)*2				27,20000		
		-(0,75+0,2)				-0,95000		
		-(0,25+0,65)				-0,90000		
		-3,95				-3,95000		
		-0,9				-0,90000		
		2*0,2				0,40000		
		264 :						
		(1,275+1,5)*2				5,55000		
		-0,8				-0,80000		
		265 :						
		(1,5+1,5)*2				6,00000		
		-0,8				-0,80000		
		266 :						
		(3,74+3,5*2)				10,74000		
		2,4				2,40000		
		-2,05				-2,05000		
		2*0,3				0,60000		
		267 :						
		(2,04+2,9)				4,94000		
		269 :						
		(3,75+2,4+8,0)				14,15000		
		(2,02+0,175)				2,19500		
		-2,9				-2,90000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		2*0,3		0,60000				
		270 :						
		3,05		3,05000				
		271 :						
		(4,975+4,2+3,65)		12,82500				
		-(0,75+0,2)		-0,95000				
		-0,9		-0,90000				
		272 :						
		(1,4*2+3,55-1,6)		4,75000				
		-1,2*2		-2,40000				
		<b>Mezisoučet</b>		<b>746,55591</b>				
		3NP :						
		301 :						
		(3,75+2,4+7,95)		14,10000				
		2,02		2,02000				
		-2,9		-2,90000				
		2*0,3		0,60000				
		302 :						
		(6,2*2+4,6)		17,00000				
		2,45		2,45000				
		-1,2		-1,20000				
		-2,4		-2,40000				
		2*0,3		0,60000				
		2*0,3		0,60000				
		303 :						
		(3,025+2,45-0,9-0,15)		4,42500				
		304 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(4,95*2+4,6)				14,50000		
		(3,05+2,0)				5,05000		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		305 :						
		(2,9+2,45-0,9-0,15)				4,30000		
		306 :						
		(4,95*2+4,61)				14,51000		
		(3,05+2,01)				5,06000		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		307 :						
		(2,9+2,45-0,9-0,15)				4,30000		
		308 :						
		(4,95*2+4,615)				14,51500		
		(3,05+2,015)				5,06500		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		309 :						
		(2,9+2,45-0,9-0,15)				4,30000		
		310 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(4,95*2+4,615)		14,51500				
		(3,05+2,015)		5,06500				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		311 :						
		(2,9+2,45-0,9-0,15)		4,30000				
		312 :						
		(2,9+2,45-0,9-0,15)		4,30000				
		313 :						
		(4,95*2+4,61)		14,51000				
		(3,05+2,01)		5,06000				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		314 :						
		(3,735+3,5*2)		10,73500				
		(1,4+3,05)		4,45000				
		-1,2		-1,20000				
		-2,05		-2,05000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		315 :						
		(3,735+3,5*2)		10,73500				
		(1,405+3,05)		4,45500				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		316 :						
		(3,735+3,5*2)				10,73500		
		(1,405+3,05)				4,45500		
		-1,0*2				-2,00000		
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		317 :						
		(3,74+3,5*2)				10,74000		
		(1,405+3,05)				4,45500		
		-1,0*2				-2,00000		
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		318 :						
		(3,735+3,5*2)				10,73500		
		(1,405+3,05)				4,45500		
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		319 :						
		(3,735+3,5*2)				10,73500		
		(1,405+3,05)				4,45500		
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		320 :						
		(2,185+2,9)				5,08500		
		321 :						
		(2,18+2,9-0,9-0,15)				4,03000		
		322 :						
		(2,18+2,9)				5,08000		
		323 :						
		(2,185+2,9-0,9-0,15)				4,03500		
		VZT :						
		(0,68+0,275)*2				1,91000		
		324 :						
		(2,18+2,9)				5,08000		
		325 :						
		(2,18+2,9-0,9-0,15)				4,03000		
		326 :						
		(2,45+2,9-0,9-0,15)				4,30000		
		327 :						
		(2,45+2,9-0,9-0,15)				4,30000		
		328 :						
		(2,45+2,9-0,9-0,15)				4,30000		

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		329 :						
		(2,45+2,9-0,9-0,15)		4,30000				
		330 :						
		(2,45+2,9-0,9-0,15)		4,30000				
		331 :						
		(4,95*2+4,61)		14,51000				
		(3,05+2,01)		5,06000				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		332 :						
		(4,95*2+4,615)		14,51500				
		(3,05+2,015)		5,06500				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		333 :						
		(4,95*2+4,615)		14,51500				
		(3,05+2,015)		5,06500				
		-1,2		-1,20000				
		-2,9		-2,90000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		334 :						
		(4,95*2+4,61)		14,51000				

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(3,05+2,01)				5,06000		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		335 :						
		(4,95*2+4,6)				14,50000		
		(3,05+2,0)				5,05000		
		-1,2				-1,20000		
		-2,9				-2,90000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		337 :						
		(3,9+3,2+3,45+3,2*1,2)				14,39000		
		-(0,725+0,3)				-1,02500		
		-0,9				-0,90000		
		-0,9				-0,90000		
		2*0,3				0,60000		
		338 :						
		(3,51+3,5*2)				10,51000		
		(1,38+3,05)				4,43000		
		-1,0				-1,00000		
		-1,2				-1,20000		
		-2,05				-2,05000		
		2*0,2				0,40000		
		2*0,3				0,60000		
		339 :						

### Položkový soupis prací a dodávek

S:	PFB23008	Obnova S-centra Hodonín, p.o.
O:	SO.01	S-centrum Hodonín
R:	SO.01.02	Rozpočet/VV - Bourací práce

P.č.	Číslo položky	Název položky	MJ	Množství	Cena / MJ	Celkem	Ceník	Cen. soustava / platnost
		(3,515+3,5*2)		10,51500				
		(1,385+3,05)		4,43500				
		-1,2		-1,20000				
		-2,05		-2,05000				
		2*0,2		0,40000				
		2*0,3		0,60000				
		340 :						
		(1,98+2,9-1,275-0,2)		3,40500				
		-1,0		-1,00000				
		341 :						
		(1,98+2,9-1,275-0,2)		3,40500				
		-1,0		-1,00000				
		342 :						
		(1,4*2+3,55-1,6)		4,75000				
		-1,2*2		-2,40000				
		343 :						
		(1,575*2+3,55)		6,70000				
		-0,8		-0,80000				
		-0,9		-0,90000				
		345 :						
		(2,5+6,1)*2		17,20000				
		-1,1		-1,10000				
		2*0,2		0,40000				
		346 :						
		(2,5+6,15)*2		17,30000				
		-1,1		-1,10000				
		2*0,2		0,40000				