

PLOSNE VYMERY							
	BOURANI	BOURANI	BOURANI				
etapa	asfalt	cihly	beton	kontrola			
				beton+cihly			
1	397,36	34,21	51,32	85,53			
2	385,13	30,32	45,49	75,81			
3	438,48	33,33	50,00	83,33			
4	232,74	33,51	50,26	83,77			
5	310,52	32,95	49,43	82,38			
6	297,22	46,30	69,45	115,75			
7	263,18	30,77	46,15	76,92			
8	80,10	6,32	9,48	15,80			
PLOCHA	2 404,73	247,72	371,57				
	DRENO + AS TTE	drenáž	kanalizace	zeleň "čistá"	zeleň celkem	kontrola	kontrola
etapa	DLAZBA (K1+K1a)	ZELEN (K2)	ZELEN (K2a)	ZELEN (K3)	K2+K2a+K3	délka drenáže	délka potrubí
I.	290,60	21,23	27,61	157,96	206,80	53,08	92,03
II.	283,60	19,40	30,44	136,10	185,93	48,49	101,45
III.	318,00	31,90	28,29	150,48	210,67	79,76	94,29
IV.	196,80	14,07	18,65	85,97	118,69	35,18	62,17
V.	245,80	28,14	24,69	94,84	147,67	70,34	82,31
VI.	236,60	38,81	22,56	113,74	175,11	97,03	75,21
VII.	181,80	10,73	19,19	128,30	158,22	26,83	63,96
VIII.	50,80	5,54	2,44	41,15	49,13	13,85	8,12
PLOCHA	1 804,00	169,82	173,86	908,53	1 252,22		
DÉLKOVÉ VYMERY							
etapa	OCEL 8/200	OCEL 8/400					
I.	164,57	16,40					
II.	170,22						
III.	200,55						
IV.	115,15						
V.	145,03						
VI.	147,97						
VII.	134,18						
VIII.	48,16						
DÉLKA	1 125,83	16,40					