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1. DEFINITIONS

1.1 Contract: This contract is inclusive of all annexes.
In this Contract the rules for cooperation of the Contracting Parties are stipulated. Entering into
this Contract the Contracting Parties undertake responsibilities within the fixed range of
obligations stipulated herein. The Contracting Parties confirm that this Contract will not by any
means be considered a legal or a factual establishment of a company, association or any other
legal entity. This provision is essential and decisive for this Contract and the Contract cannot be
concluded without it.

1.2 Main co-producer

National Theatre Brno, a contributory organisation, hereinafter referred to as "NdB"

1.3 Co-producers:

Theatre de Caen, hereinafter referred to as"CAE"
Slovak National Theatre, hereinafter referred to as "SND"

1.4 Parties

NdB / CAE / SND

1.5 Production
The production of Mozart's "Le nozze di Figaro", which will be created as part of a co-production
between the National Theatre Brno, Theatre de Caen and the Slovak National Theatre (hereinafter
referred to as "the Production").

1.6 Staging team
Directed by: Jiří Heřman
Set Designer: Pavel Svoboda
Costumes: Alexandra Grusková
Choreography: Marek Svobodník
Assistant Choreography: Alžběta Janíčková
Lighting design: Daniel Tesař
Dramaturge: Patricie Částková

1.7 Cast

Soloists in NdB and CAE:

ALMAVIVA:
FIGARO:
LA CONTESSA Dl ALMAVIVA:
CHERUBINO:
SUSANNA:
MARCELLINA:
BARTOLO:
BASILIO:
DONCURZIO:
BARBARINA:
ANTONIO:

CONDUCTOR:

Svatopluk Sem / Luigi Di Donato
Tadeáš Hoza/ Roman Hoza / Jan Šťáva
Pavla Vykopalová / Simona Houda Šaturová
Maayan Licht / Václava Krejčí Housková
Doubravka Novotná / Andrea Široká
Jana Hrochová / Daniela Straková Šedrlová
David Szendiuch / Jan St'tava
Ondřej Koplík/Vit Nosek
Petr Leviček / Marek Žihla
Lucie Kratochvílová / Romana Hozová
David Nykl/Josef Škarka

Václav Luks

Orchestra Collegium 1704 in NdB and CAE, in SND Orchestra SND



Janáček Opera Choir (16 members + 4 covers) in NdB and CAE, in SND Choir SND (24 members)
Dancers (4 dancers + 4 dancers + 2 covers)
Any changes to the above cast in performances at CAE's co-producing theatre are subject to the mutual
agreement of the conductor of the production, the director of the production and the director ofCAE's
co-producing theatre.
The co-production partner of the SND will have its own cast of soloists, its own choir, dancers and
its own orchestra and conductor who will stage the Production in the SND, or conductors for
individual performances of the Production in the SND.

1.8 The technical team for NdB and CAE (hereinafter referred to as the "technical team") includes:
Stage Manager: Silvie Adamová
Stage master: Jan Gottwald TBC
Assistant director: Otakar Blaha
Assistant choreographer: Martin Dostál
Opera Production Manager: Magdalena Dostálová

SND's co-production partner will have its own technical team.

1.9 Equipment
Decorations, props and costumes, designed and manufactured for the purposes of Production.
Consumer goods, shoes and wigs are not part of the Equipment. Wigs and shoes are part of the
equipment only in case of the same cast in NdB, CAE and SND.

2. SUBJECT OF THE CO-PRODUCTION CONTRACT
2.1 The Parties have decided to cooperate for the purpose of creation and public presentation of the

Production "Le nozze di Figaro" (hereinafter referred to as the Work), as defined in article 1.5 of
the contract, on the terms and conditions set forth in this contract.

2.2 In this contract, co-production means:
a) creation of the concept for a production of "Le nozze di Figaro" to be staged

and used by the co-producers;
b) the creation, manufacturing and use of the sets, costumes and props, hereinafter referred to

as the "Equipment", designed by the creative team and produced by NdB for the staging of
the Work, hereinafter referred to as the Production, and the determination of the terms of
their use;

c) scheduling and ensuring the rehearsal process for the Production up to the general rehearsal
in NdB included;

d) concluding contracts, determination and payment of the performers'fees and the fees of the
Creative Team, including licensing in all performances with all co-producers and all other
expenses mentioned above (accommodation, transport) for the period of staging and
rehearsals of the Production in NdB.

3. SCHEDULE FOR PRODUCTION AND PERFORMANCE

The production will be produced and rehearsed according to the following preliminary schedule:

NdB:
Explication meeting: 22 May 2024
Handover meeting: 3 September 2024
Technical rehearsals: 17 and 18 February 2025



Lighting rehearsals: 18 and 19 February 2025
Piano rehearsals: 5 and 6 March 2025
Costume rehearsals: 17 and 18 March 2025
General rehearsals: 19 and 20 March 2025

The premiere of the production at the NDB is set for 22 March 2025.

Theatre de Caen
Premiere: 25 April 2025
Technical, lighting rehearsals: 17.- 22. April 2025
General rehearsals 23 April 2025
Performances: 25, 27, 29 April 2025

SND
Premiere: 22. and 24 May 2026
Rehearsals April - May 2026

4. GENERAL OBLIGATIONS AND RESPONSIBILITIES OF THE PARTIES

4.1 The responsibilities of the NdB relating to the creation of Production:
a) Representing the Co-production in all relations with third parties relating to the production of

the Production atNdB.
b) creation and construction of the stage, costumes and props, provision of stage adaptations

necessary for the performance of the production by all co-producers and payment of related
costs. NdB will have the exclusive right to negotiate with suppliers or persons cooperating with
NdB for this purpose and will be solely responsible for all contracts concluded by NdB in this
respect;

c) Concluding contracts including licences with the NdB and CAE production team (director, stage
designer, costume designer, choreographer, lighting designer), whereas CAE licenses are valid till
the end of the year 2028.
Contracts with the production team for the granting and payment of licenses for performances
organized in the theatre of co-producer in SND will be concluded by SND.

d) Negotiation of terms and conclusion of contracts with artists for the performance of the
Production in NdB and CAE, CAE theatre wilt conclude a separate contract for the performances
with the orchestra and conductor of Collegium 1704 for the performance in CAE, SND will
negotiate the terms of contracts with its own artists separately.

e) Concluding contracts with artists for staging in NdB.
f) Managing the rehearsal process for the Production in NdB in terms of premises, organization and

technical support and equipment.
g) Handing over the necessary technical information to the co-producers one week after the

premiere, i.e. 24.3.2025, including: drawings, lighting plans and equipment, complete material
list, stage information and changes, photos of set, props, costumes, make-up. Final technical
information will be sent electronically after the last performance at NdB, including an audio-
video recording of the Production made for this purpose; the technical plans have been consulted
continuously since the staging meeting on 22.5.2024 and were finally approved by all parties at
the handover meeting on 3.9.2024;

h) Dealing with administrative aspects related to the Production and preparing the financial
statements proving the financial covering the Production.

i) Ensuring a translation of the libretto of the opera to be produced under this Contract into the
English language and forward the English translation to CAE before March 20, 2025.

j) Ensuring of music materials for the Production and reimbursement of costs for music material
for staging at the NdB; the rental of music score is handled separately by each party.



k) Surtitles in Czech, English and German.
I) Programme brochure in Czech and English for the performance "Le nozze di Figaro" at the NdB.

4.2 Obligations of SND and CAE at their own expense:

a) Engaging performers for rehearsals and performances with CAE and SND co-producers, arranging
their accommodation and travel, reimbursement of related accommodation costs, travel costs
related to co-producers' theatres; CAE including per diems.

b) Engaging a creative team and providing the necessary accommodation and travel expenses, i.e.
director, scenic designer, costume designer to supervise costumes and make-up, lighting
designer and choreographer during technical preparation, rehearsals and performances at SND
and CAE; CAE including per diems.

c) In the case of CAE, the conclusion of a separate contract with NDB, which will provide soloists,
choir, dancers, stage master, stage manager, assistant of director and all technical creation team
required for rehearsals and performances in CAE. CAE will also conclude the contract with the
Collegium 1704 Orchestra to perform the CAE performances.

d) In case of CAE Conclusion of contracts for the renting of music materials for the amounts agreed
by the NdB with the locally competent branch of the publishing house Barenreiter, i.e. Alkor-
Edition Kassel GmbH, and reimbursement of the relating costs of the music materials for the
performance in the CAE production theatre to the aforementioned publishing house. Any use
other than the stage performance of the performance agreed in Annex 2 - Schedule to this
contract requires the prior consent of Alkor-Edition Kassel GmbH, for which the co-producers
CAE and NdB are responsible. As the SND uses its own orchestra for the production in its theatre,
it is required to rent its own music materials - the same edition - from the respective publisher.

e) CAE will ensure the French translation of the libretto of the opera that is the subject of this
contract. NDB will provide CAE the Italian version of the libretto with all the cuts at the latest on
20th of March 2025 in order CAE to ensure the French translation.

f) Ensure programme brochures for performances at the SND and CAE. the SND and CAE provides
its own programme.

g) If possible and in agreement with the partners, publishing the logo of the partner Bohemian
Heritage Fund in marketing and communication materials, which is the financial partner of the
production and any other supporters of the production who decide to support the production
until the premiere date at the NdB. In addition, each partner lists its partners as usual.

5. BUDGET / COSTS
5.1 The Budget under this article involves all the funds provisionally estimated and determined to be

sufficient for production of the Production and defines financial contributions of each Contracting
Party. Any possible additional financial contributions of each Contracting Party must be confirmed
by Amendment to this contract.

5.2 The overall budget of the co-production for the production is stipulated at 280.000 Eur, i.e. the
cost of the production:

the production team for elaborating the concept of the production
material costs for the equipment of the production
production costs of the NdB workshops
production costs associated with the creation of the production

The overall budget consists of co-production contributions from the NdB, SND and CAE. The total
budget is stipulated in Annex 1, which is an integral part of this contract. The Contributions to
finance the Co-production shall be provided by the Parties as follows:

a) NdB 140.000,- EUR
b) Theatre de Caen 70.000,- EUR
c) Slovak National Theatre 70.000,-EUR



The co-production contributions referred to in Article 5, point 5.2 of this contract shall be paid by
CAE and SND in accordance with the following schedule, by bank transfer to the NdB account
specified in the header of this contract:

a) Theatre de Caen
100% of the co-production contribution referred to in Article 5, point 5.2, i.e.: 70.000,- EUR

Shall be paid by the co-producer CAE no later than 25 days after the signature of this co-
production contract by all contracting parties on the bases of the invoice in English and French
provided by NdB (CAE provides NdB the translation of the invoice in French), due within 25 days
of delivery of the invoice to the following co-producers' e-mails of CAE: l.chenay@caen.fr /
ludwig.chenay@orange.fr / f.busnel@caen.fr

The CAE also undertakes to pay a contribution to the main co-producer NdB for the staging of the
conductor and orchestra of Collegium 1704, soloists, choir, dancers at the NdB including the
licensing of the production team for the performance at the CAE in the total amount of 30.000
Euro. The contribution will be paid no later than the date of the start of the staging, i.e.
10.12.2024.

b) Slovak National Theatre
100% of the co-production contribution referred to in Article 5, point 5.2, i.e.: 70.000,- Euro, will
be paid by the SND co-producer on the basis of an invoice issued by the NdB in January 2025 in
electronic form, payable 30 days from the receipt of the invoice to the SND co-producer's e-mail:
podatelna@snd.sk In the event that the NdB provides the SND with a tax residence certificate
(tax domicile), the payment will be taxed in accordance with the relevant legislation and
international treaties. In the event that the NdB does not provide the SND with a tax residency
certificate, points 5.6 and 5.7 of this Article of the Contract will not apply to the payment of the
co-production contribution to the SND.

5.3 The Parties accept SHA bank charges (shared) for all payments made under this contract.
5.4 In case any Co-producer is in arrears with the payment of its Co-production contribution, NdB will

charge the relevant Contracting Party an interest on delayed payment in accordance with
corresponding binding legal regulations.

5.5 All Contracting Parties agree that the Budget is a bona fide estimate of all costs to be incurred in
relation to the Co-production. NdB is obliged to follow the Overall Budget, specified in Annex No
l to this contract. Any amendments and supplements to the Budget must be made by agreement
of all Contracting Parties in writing and as Amendment to this Contract, signed by all Contracting
Parties.

5.6 All amounts of contributions of co-producers NdB, CAE and SND are understood as net, i.e.
without deduction of withholding tax and VAT in the country of tax residence of individual co-
producers.

5.7 Any taxes and VAT relating to these co-production contributions shall be paid by each co-producer
in their country of tax residence in addition.

5.8 The total budget does not include:
a) The overall budget does not include costs associated with transport, insurance and storage

of Equipment. Detailed information on this topic is provided in Article 8 - Transport and
Insurance.

b) Costs associated with the performance of the Production at the performance locations of the
individual contracting parties.

5.9 NdB,CAE and SND will cover all costs required to repair the components of the Equipment in case
if they are damaged while they are used or stored in their own venues and will cover costs
associated with the replenishment of consumables used in individual performances in respective
Co-producer's venue/NdB.



5-lONdB, CAE and SND will be responsible for all costs associated with the rental of technical
equipment necessary for the staging of the Production (sound and lighting) for individual
performances and rehearsals held in their theatres.

5.11 Transportation of the Set and Costumes shall be performed in accordance with the provisions of
Article 7 and 8 of this contract.

5.12NdB, CAE and SND háve right to retain all proceeds from the sale of tickets for performances of
the Production taking place in their venues.

6. THE EQUIPMENT (SCENERY, COSTUMES, PROPS)
6.1 The NdB undertakes to be responsible for the creation and manufacturing of The Equipment

which shall be in close collaboration and agreement with the CAE and SND in accordance with
the relevant provisions of this contract.

6.2 The Equipment will be the exclusive property of the NdB.
6.3 The main co-producer is responsible for the creation of the set for the Janáček Theatre stage,

which will be adapted to the stages of the co-producers in CAE and SND.
6.4 The NdB agreed with the stage designer and ensured that the set is adapted to the CAE and SND

stage and that the specifics of the CAE and SND stage are taken into account together with the
technical department staff. The co-producers were present during the presentation of the model
and drawings at the staging and handover meeting at the location of the Main Co-producer. The
materials from which the set will be made, as well as other safety requirements related to the set,
were coordinated with CAE and SND and finally confirmed at the handover meeting in 3rd
September 2024.

6.5 CAE/SND received the set and costume designs of the Production after a handover meeting held
at NdB on 3rd September 2024.

6.6 CAE/SND provided current technical plans to the Main Co-producer.
6.7 The CAE/SND is bound not to use The Equipment in any other way than that intended by this

contract. The Equipment must be used in order to stage The Production in CAE/SND in an identical
manner to the staging at the NdB, with only adaptations that are necessary due to different
staging conditions. The CAE/SND shall make sure that correct information regarding the usage of
the set in CAE/SND has been obtained by NdB and NdB shall, without any cost for CA E/S ND, supply
CAE/SND with such information.

6.8 Any adaptation that are necessary due to different staging conditions are to be made by NdB and
covered from the budget of the co-production contribution for the production of the set.

6.9 NdB agrees to send the complete set and costumes in working and undamaged condition, and
CAE/SND agrees to return the set in such condition. A complete list of the Production components
will be an integral part of the delivery of the Production. In the event of equal casting of soloists
in NdB, CAE and SND, the Main Co-producer will provide both shoes and wigs.

6.10 Each co-producer is obliged to insure the Equipment against all risks at the time of its use,
including the transport time for which it is responsible, for the purchase value of the Equipment
of 280.000 Euros.

6-llAfter the premiere of the Production, the NdB will prepare a "Production Book" in English and
Czech with a detailed description of the Production and provide CAE/SND with a copy. This
"Production Book" will include, among other things, photographs of the performers in costume
with wigs and make-up, working drawings, floor plans, sections, photographs of each scene, a list
of props, a scene construction procedure, a diagram of the hanging of the moves, information on
the construction of the set and photographs of each scene, an assembly procedure and
photographs documenting the scene construction process, and a lighting plan.

6.12 Along with the "Production Book", the NdB will provide CAE/SND with a detailed inventory list of
all components of the Equipment.

6.13The Equipment will be available to the Co-producers according to the attached schedule, i.e.
Annex 2.



6.14After returning of the Equipment after the performance at CAE and SND, the Equipment will be
stored with the Main Co-producer.

6.15The parties agree that each co-producer will receive a percentage of all income from further use
of the Equipment, such as the sale or rental of the Equipment or parts thereof, corresponding to
the share of their co-production contributions listed in the total co-production budget. In the case
of renting or selling the Equipment, the hiring party is obliged to negotiate license agreements
with the staging team.

6.16The NdB will be responsible for all agreements relatingtothefurther lease of the Equipment, but
this lease must be negotiated in good faith with the CAE/SND.

6.17 Any further use of the Equipment must always be agreed with the Main Co-producer if such use
is requested.

6.18The Equipment can be rented out, provided that the co-producers and NdB agree on the price
and the date of the rental well in advance so as not to disrupt the co-producers' and NdB's
schedule.

6.19 If the Parties confirm that they wilt no longer use the Production, NdB as the main co-producer,
will be responsible for its liquidation and the costs of liquidation incurred will be on NdB's part.

6.20 Each Party has the right to present the Production as often as it wishes, during a pre-agreed
period.

6.21 All dates for future performances of the Production for each subsequent season will be agreed by
the parties by June 1 of each year for the season following the next season (e.g., by June 1, 2025
for the 26/27 season).

6.22 Each Party undertakes to use the Equipment only for the purposes of the stage presentation of
the Production.

7. Condition of the Equipment
7.1 Each company will ensure that the Equipment is returned to other company in an equivalent

condition to that at the time of dispatch unless it is agreed otherwise. Treatment with fire proof
agents shall be communicated between The Parties.

7.2 Each party will ensure that costumes are returned in a clean condition. Instructions for cleaning
wilt be given in the "Production Book". Original name tags on costumes will not be covered or
removed and the notes on them will be indelible. The Parties acknowledge that minor alterations
and/or possible replacement of costume undergarments may be necessary. If minor alterations
are made to costumes, no cutting of material is permitted. It is not permitted to dye or paint
costumes. It is not necessary to change all the measures priortothe return of the production, but
a detailed list must follow the costumes. Each Party shall be responsible for making good any
damage to the scenery, costumes and properties at their own expense. Any costs incurred by any
Party in repairing damage not made good by the Party immediately previously presenting the
Production shall be chargeable to the Party immediately previously presenting the Production.

7.3 In the event that the Equipment is completely destroyed by fire or other risk factor and the claim
is granted to either party, the individual co-producers will receive a percentage of the granted
claim corresponding to their share of their co-production contributions in the total co-production
budget.

7.4 In the event of partial destruction and a similar claim being made, the proceeds of the claim shall
be used to restore the Production to the original condition.

8. TRANSPORT AND INSURANCE

Transportation of the Equipment will be provided and paid as follows:

8.1 Transportation of the Equipment to CAE and SND will take place as follows:
NdB - CAE - NdB (transport costs paid by CAE)
NdB - SND - NdB (transport costs covered by SND)



in accordance with a transport plan to be determined by mutual agreement between NdB, CAE
and SND. After the first round of performances, each co-producer will pay for the transport to its
theatre.

8.2 The number of trucks wilt be confirmed by the NdB after technical rehearsals at the Janáček
Theatre on approximately 17 and 18 February 2025.

8.3 The Parties shall agree, no less than 30 calendar days prior to the transportation, about the exact
date of loading the Equipment in the sending venue. Each party will provide staff for loading /
unloading the Equipment to / from trucks in their theatre at their own expense.

8.4 Each Party is solely responsible for the documentation and any additional labour costs on get-out
andget-in. Each party will also solely be responsible of all taxes, bonds and import or export duties
imposed by any government having jurisdiction over the transaction in relation to their own
production.

8.5 The Equipment shall be checked by the receiving party immediately after all equipment have
arrived, and shall then immediately inform the other party if the Equipment is not in good
condition.

8.6 In case the sending Party does not send an item(s) to the receiving Party that is listed on the
Equipment list, the sending Party shall be responsible for sending the item(s) (door to door) to the
receiving Party and all cost connected to the shipping shall be the responsibility of the sending
Party. Delivery shall be made in the quickest way possible.

8.7 Responsibility for the Equipment shall be transferred to the party responsible for the transport.
8.8 The receiving party shall insure the Equipment during transport against all risks (All Risk) for the

value of 280.000,-Euro.
8.9 The exact method of the delivery of The Equipment to the CAE/SND will be specified later, on the

base of a confirmatory letter, following consultation between the technical staffs of NdB and
CAE/SND.

8.10The contracting parties undertake to store and use the elements of the produced decorations and
costumes under conditions that guarantee their preservation in excellent condition,
corresponding to the needs of presenting the Production according to this Agreement.

8.11 Each Contracting Party shall ensure that all components of the Equipment located on its premises
are covered by insurance contracts concluded for "all risks" insurance and that insurance must be
arranged for their "acquisition value".

9. FURTHER PRODUCTION OPERATIONS
9.1 The NdB as the owner of the Equipment and the predetermined main co-producer of the

Production, will store the Production at its own expenses from the date, when is the Production
returned from the co-producers.

9.2 NdB has the right to present the Production without territorial limitation and without any financial
compensation payable to any of the Contracting Parties.

9.3 The Co-Producing Theatres shall have the right to present the Production in their theatres and on
any tours of the Co-Producer in accordance with Annex 2 (Schedule) to this Agreement without
any financial compensation payable to either party.

9.4 If the Production is sold or rented to a Non-co-production party, the licenses and other rights of
the stage director, set designer and costume designer and other members of the production team
referred to in Article 1 of this contract shall be the subject of separate negotiations with licensees
and other members of the production team.

10. COMPLIMENTARY TICKETS
10.1 NdB will offer 4 complimentary tickets to each co-production theatre for the first performance of

Production at NdB on 22 March 2025 and 2 complimentary tickets to each co-production theatre
for the second performance of Production at NdB on 23 March 2025.



10.2The NdB will offer a further 6 complimentary tickets to co-producing theatres for promotion
purposes (foreign journalists) for the second performance of Production at the NdB on 23 March
2025.

10.3 CAE and SND are obliged to confirm the number of tickets required in writing to the NdB by 7th of
March 2025 at the latest. All unclaimed tickets will be returned to the NdB.

10.4 CAE and SND will offer NdB 4 complimentary tickets for the first performance of Production in
their theatres for the purpose of promotion and control of performances. The NdB is obliged to
confirm in writing to the co-producing theatres at least 14 days before the first performance of
the Production in their theatres the number of tickets required. All unclaimed tickets will be
returned to the co-producing theatres.

11. CREDITS, PROMOTION, RECORD, PROGRAM
11.1The NdB, CAE and SND undertake that all materials promoting the Production including

Programme, brochures, audio-visual and sound recordings will include the following notice in the
relevant language version:
"THE PRODUCTION WAS CREATED IN CO-PRODUCTION BETWEEN THE OPERA OF THE BRNO
NATIONAL THEATRE, THEATRE DE CAEN and the SLOVAK NATIONAL THEATRE, including possible
supporters of the production.

11.2 CAE and SND are entitled to use press photographs from the NdB Production for marketing, PR or
information purposes. When using photographs, the source will be acknowledged as OPERA NdB.
The NdB shall be responsible for the settlement of the copyright in such photographs for the
purposes under this point of the contract.

11.3 Each Party shall have the right to make a recording of the Production for documentary/archival
purposes. Each Party shall also have the right to make a non-commercial recording of the
Production for its internal use and excerpts thereof for promotional purposes. In the case of a
commercial recording, a royalty will be agreed for each theatre by further amendment.

11.41n the case of a commercial recording, the relevant Party must enter into agreements with all
copyright holders and bear the costs arising from such agreements.

11.5 In the event that either party expresses an interest in using any of the other party's promotional
material, such as a Production Poster, video teaser or trailer, such material should be provided to
the requesting Party free of charge for promotional purposes, provided that the other Party owns
these materials and has them available.

11.6 Programme: each Party shall prepare, at its own expense, a programme for the performance of
"Le nozze di Figaro" performed in its theatres. NdB will provide CAE and SND with the contents
of the programme brochure in Czech and English prepared by the NdB. The NdB requests that the
word of the Janáček Opera dramaturge be included in the programmes of the individual co-
producers in the relevant language version.

12. TERMINATION OF THE CONTRACT
12.1 This Contract may be terminated by mutual agreement of the Contracting Parties, made in writing.

The written document will include the method of settlement of the obligations and claims
incurred before the date of the termination of this Contract.

12.2Any amendments and supplements to this Contract must be made by agreement of all Contracting
Parties in writing and as Amendments to this Contract, signed by all Contracting Parties.

12.3 All Contracting Parties can withdraw from the Contract only in case any of the other Contracting
Parties seriously violates contractual obligations, provided that, after the Contracting Parties have
failed to resolve the dispute amicably, a prior written notice is sent by the injured Contracting
Party to the infringing Contracting Party (and copied to the other Contracting Parties via formal
letter). If the Parties are not able to resolve the dispute in an amicable way, the infringing
Contracting Party is obligated to reimburse all the other Contracting Parties for their actual
expenses incurred, without prejudice to any potential compensation for damages and interest.



12.4Thi5 Contract can be legitimately suspended or terminated in all recognized events of Force
Majeure. In this case all Contracting Parties can immediately withdraw from the Contract and
every Contracting Party has to bear own expenses.

12.5 Legal facts not regulated by this Contract will be governed by the provisions of the Civil Code and
where it is not possible, by the provisions of other generally binding legal regulations in force in
the Czech Republic.

12.6 In case of any change of generally binding regulations, the relevant provisions of this Contract
will be, if necessary, brought into compliance and other contractual provisions will remain in
force. Invalidity of any provision of the Contract will not invalidate the whole Contract.

12.7 In case of any dispute arising from this Contract, but only after having exhausted all possibilities
of amicable settlement, the Contracting Parties agree to the substantive law of the Czech
Republic. In the absence of an amicable settlement, disputes will be resolved at a general court,
competent for the NdB.

12.8This Contract is made in three copies in the English and French language. Each Party shall receive
one signed copy of each version of the contract. Each Party may, for its own internal purposes,
translate this Contract into the official language of the Party at its own expense. In case of any
dispute between the Contracting Parties the English version of this Contract will be authoritative.

12.9 All Contracting Parties declare that the Contract was signed by their true and free will, definitely,
seriously and comprehensively, not in distress or for otherwise conspicuously unfair conditions.
The Parties affirm their ability and freedom to enter into this Contract.

12.10 All contracting parties agree to publish the contract in full in the Register of Contracts
pursuant to Act No. 340/2015 Coll. (Act on the Register of Contracts) and in the Central Register
of Contracts within the meaning of the regulations in force in the territory of the Slovak Republic.

12.11 This contract shall enter into force on the date of its signature by all Parties and shall take
effect on the date of its publication in the Register of Contracts and the day following the date of
its publication in the Central Register of Contracts within the meaning of the regulations in force
in the territory of the Slovak Republic, whichever is later.

12.12 The contracting parties declare that they followed the conditions agreed in this contract
on the basis of mutual agreement before signing this contract and in the event that the contract
is subject to publication in the register of contracts, they consider all their mutual performance
provided before signing this contract until the date of entry into force of this contract as
performance provided under this contract.



Annex No.l - Overall budget
Annex No. 2 - Schedule of rehearsals and performances in NdB, CAE and SND

National Theatre Brno

MgA. Martin Glaser, Director of the NdB

in Brno, on

Theatre de Caen

On behalf of the Mayor of Caen
Deputy Mayor, responsible for culture
Patrick NICOLLE

in Caen on

Patrick FOLL, Director of the Theatre de Caen

Slovak National Theatre

in Bratislava on

PhDr. Zuzana Ťapáková, Generál Manager of the Slovak National Theatre

in Bratislava on

Mgr. Rastislav Štúr, Director of the Slovak National Theatre Opera


