

Položkový rozpočet stavby	
----------------------------------	--

Stavba:	2501	Regenerace sídelní zeleně v MOb Třebovice I.etapa - ul. V Mešníku
Objekt:	1	Výsadby
Rozpočet:	1	Výsadby

Rozpočet:	1	Výsadby
-----------	---	---------

Objednatel:	IČO:
MOB Třebovice	DIČ:

MOB Třebovice DIČ: _____

Zhotovitel: **Ing. Petra Ličková** [REDACTED] IČO: 73211141
DIČ: [REDACTED]

Vypracoval: [REDACTED]
stavební

	stavební	
--	----------	--

Rozpis ceny						Celkem
-------------	--	--	--	--	--	--------

HSV			
-----	--	--	--

PSV			
-----	--	--	--

MON			
-----	--	--	--

Vedlejší náklady			
------------------	--	--	--

Ostatní náklady			
-----------------	--	--	--

Celkem			
---------------	--	--	--

Rekapitulace dani	
-------------------	--

Základ pro sníženou DPH	12 %	0,00 CZK
-------------------------	------	----------

Snížená DPH	12 %	0,00 CZK
-------------	------	----------

Základ pro základní DPH	21 %	812 578,23 CZK
-------------------------	------	----------------

Základní DPH	21 %	170 641,43 CZK
--------------	------	----------------

Zaokrouhlení	CZK
--------------	-----

Cena celkem s DPH	983 219,66 CZK
--------------------------	-----------------------

the 1990s, the number of people in the United States who are 65 years of age or older has increased by 50% (U.S. Census Bureau, 2000). The number of people aged 65 and older is projected to increase to 20% of the total population by the year 2020 (U.S. Census Bureau, 2000). The increase in the number of older people in the United States has led to a corresponding increase in the number of people who are dependent on others for their care. The number of people who are dependent on others for their care is projected to increase to 10% of the total population by the year 2020 (U.S. Census Bureau, 2000). The increase in the number of people who are dependent on others for their care has led to a corresponding increase in the number of people who are dependent on others for their care. The number of people who are dependent on others for their care is projected to increase to 10% of the total population by the year 2020 (U.S. Census Bureau, 2000).

Za zhotovitele

[illegible]

Za objednatele

Rekapitulace dílů

Číslo	Název	Typ dílu			Celkem	%
041	Travníky	HSV			34 458,70	4,2
044	Výsadba trvalek	HSV			125 944,50	15,5
045	Výsadba cibulovin	HSV			153 852,00	18,9
051	Výsadba stromů s balem	HSV			35 175,10	4,3
052	Výsadba keřů	HSV			131 977,01	16,2
053	Výsadba solitérních vícekeřů	HSV			11 737,91	1,4
1	Zemní práce	HSV			169 515,00	20,9
2	Základy a zvláštní zakládání	HSV			1 784,47	0,2
5	Komunikace	HSV			15 859,30	2,0
91	Doplňující práce na komunikaci	HSV			29 307,07	3,6
914	Mobiliář	HSV			2 800,00	0,3
99	Staveništní přesun hmot	HSV			78 344,32	9,6
997	Přesun sutě	HSV			2 780,36	0,3
VN	Vedlejší náklady	VN			19 042,48	2,3
Cena celkem					812 578,23	100,0