

Show me the Money! Pilsen Attachment 1: Cost Plan

Total cost for assembly & dismantling of the exhibition (including staff,	€ 45.930,00
accommodation, travel costs)	

Transportation & transport insurance (only one way)	€ 4.000,00	

Linguistic adaptation		
New production of all graphics and text laminates	Graphic designer	
(graphics and printing costs) and printed materials with text, e.g. the quartet card game (graphics and printing		
costs)	Printing costs	€ 6.000,00
Reprogramming of PC games (costs for FH-Joanneum,	FH-Joanneum Graphic designer	
graphic designer for monitor graphics)	Printing costs	€ 5.000,00
Total cost for translation		€ 11.000,00

Exhibition materials		
Printed materials, e.g. paper money for printing, paper money for throwing out the window, bank statement,	Graphic designer	
savings account balance	Printing costs	€ 1.500,00
Chip cards		€ 600,00
Carpets		€ 1.000,00
Total cost for materials		€ 3.300,00

KIMUS Kindermuseum Graz GmbH

Friedrichgasse 34, 8010 Graz, Austria, Europe

T: +43/316/872 7700 F: +43/316/872 7709 E: fridaundfred@stadt.graz.at www.fridaundfred.at Bankverbindung / bank connection: Bank Austria Creditanstalt, Konto-Nr.: 51429161303, BLZ: 12000

IBAN: AT571200051429161303, BIC: BKAUATWW



Project preparation & management	
Project preparation & organization by the FRida & freD team	€ 15.000,00
Exhibition repairs in preparation for lending	€ 17.200,00
Exhibition repair MIDAS ROOM	€ 0,00
Margin of error	€ 0,00
Total cost for project preparation & management	€ 32.200,00

TOTAL PROJECTED COSTS	€ 96.430,00

All costs are excluding VAT.



BORROWER OUTPUTS

- spatial requirements for the adaptation of the exhibition to the borrower's exhibition space
- making available of exhibition space and storage facilities
- assistance for unloading, loading and exhibition assembly (4 people)
- spatial requirements for unloading all exhibits into the exhibition area
- lift truck for loading and unloading a hand pallet carrier
- provision of tools for assembly and disassembly
- provision of necessary technical facilities like lighting and electrical connections
- · assumption of operating and maintenance costs
- assumption of costs for consumables such as office supplies and similar materials
- · floor staff for the exhibition
- · insurance of the exhibition
- · disposal and waste removal
- internet connection in the exhibition area (optional)

MAIN SPONSOR OUTPUTS

• payment of total projected costs (Attachment 1: cost plan)

LENDER OUTPUTS

- preparatory work (planning materials, specially adapted floor plan design)
- organization of delivery and removal of the exhibition
- · supervision of loading and unloading exhibition materials
- leadership, instruction and participation in the assembly and disassembly of the exhibition
- · guidance for presentation and programming
- training of the pedagogy team
- training of the technical team
- making available graphics which the borrower can adapt to their requirements
- making available information materials, addresses and contacts
- forwarding a list of tools necessary for assembly and disassembly