

OBNOVA FASÁDY LOUCKÝ KLÁŠTER IV.ETAPA

OKNO	VÝROBA	MONTÁŽ	BEDNĚNÍ	DALŠÍ	Σ 1 KUS	POČET	Σ X KUSŮ
10	37499	9616	2203		49318	9	443862
4	45396	11641	3255		60292	7	422044
4a	47915	19479	3089		70483	1	70483
4b	47915	11766	3089		62770	1	62770
14	67877	13874	3934		85685	7	599795
14b	62335	13406	3610		79351	2	158702
21	128432	13492	5398		147322	7	1031254
21b	123719	13274	5138		142131	2	284262
28	46731	11096	3041		60868	7	426076
mříž				40671	40671	7	284697
lešení				179855	179855	1	179855
VRN				17200	17200	1	17200
Σ CELKEM BEZ DPH							3981000
Σ CELKEM VČETNĚ DPH (21%)							4817010