

Annex No. 2: Summary of Ordered Services Orders based on Annex No. 1.

Service	Installation Charge (One-time Charge)	Monthly Charge	Comment
Increasing the VPN to 128 kbps	USD [REDACTED]	USD [REDACTED]	Delivery: 10 weeks from contract signature by both parties
One new IP port ETH with long reach (one IP port has already been installed)	USD [REDACTED]	USD [REDACTED]	
One existing IP port ETH with long reach	-	USD [REDACTED]	
STX Gateway + LAN File Server outsourcing	USD [REDACTED]	USD [REDACTED]	
LAN Gateway multi-user	USD [REDACTED]	USD [REDACTED]	
Project Management	USD [REDACTED]		
IS Net Baggage Net		USD [REDACTED]	
IS Net Multi application		USD [REDACTED]	
Messages Type B (already in use)/the charge depends on message transmission	-	USD [REDACTED]	Average value set on the basis of previous periods; charges will apply according to effective usage
MQ Access (already installed)	USD [REDACTED]	USD [REDACTED]	Already installed
Total	USD [REDACTED]	USD [REDACTED]	